
COMMUNITY DEVELOPMENT BLOCK GRANT DISASTER RECOVERY (CDBG-DR)
MUNICIPAL RECOVERY PLANNING PROGRAM (MRP)

INDIVIDUAL SPECIALIZED PLANNING ANALYSIS (ISPA)

SUBRECIPIENT AGREEMENT
BETWEEN THE

PUERTO RICO DEPARTMENT OF HOUSING
AND THE

MUNICIPALITY OF OROCOVIS

This SUBRECIPIENT AGREEMENT AGREEMENT ____ day of 
____________, 2026, by and between the PUERTO RICO DEPARTMENT OF HOUSING 

PRDOH , a public agency of the Government of Puerto Rico created under Act No. 97, of 
June 10, 1972, as amended, 3 LPRA § 441 et seq., Department of Housing 
Organic Act Organic Act
Rico, represented herein by its Secretary, Hon. Ciary Y. Perez Peña, of legal age, single, and 
resident of Las Piedras, Puerto Rico; and the Municipality of Orocovis ( Subrecipient
local government legal entity, with principal offices at Orocovis, Puerto Rico, represented 
herein by its Mayor, Hon. Jesús E. Colón Berlingeri, of legal age, married, and resident of 
Orocovis , Puerto Rico, Parties

I. RECITALS AND GENERAL AWARD INFORMATION

WHEREAS, on September 2017, Hurricanes Irma and María made landfall in Puerto Rico 
causing catastrophic island wide damage, knocking out power, water, and 
telecommunications for the entire island and its island municipalities. Hurricane María 
caused major structure and infrastructure damage to family homes, businesses, and 
government facilities triggering the displacement of thousands of residents of the Island 
from their homes and jobs.

WHEREAS, under the Continuing Appropriations Act, 2018, and Supplemental 
Appropriations for Disaster Relief Requirements Act, 2017, signed into law on September 8, 
2017 (Pub. L. 115-56), $1.5 billion were allocated by the U.S. Department of Housing and 
Urban Development (HUD) for disaster recovery assistance to the Government of Puerto 
Rico under the CDBG-DR Program. These funds are intended to provide financial 
assistance to address unmet needs that arise and that are not covered by other sources 
of financial aid.

WHEREAS, on February 9, 2018, a Notice was published in the Federal Register, Vol. 83, No. 
28 (83 FR 5844), that allocated $1.5 billion for disaster recovery assistance to the 
Government of Puerto Rico.

WHEREAS, under the Bipartisan Budget Act of 2018, signed into law on February 9, 2018 
(Pub. L. 115-123), an additional $8.22 billion were allocated by HUD for disaster recovery 
assistance to the Government of Puerto Rico under CDBG-DR. 
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WHEREAS, pursuant to a letter dated February 23, 2018, sent by the former Governor of 
Puerto Rico to the former Secretary of HUD, the PRDOH is the governmental agency 
designated as grantee of the CDBG-DR funds allocated to the Government of Puerto Rico.

WHEREAS, on August 14, 2018, an additional allocation of $8.22 billion for recovery was 
allocated to Puerto Rico under Federal Register Vol. 83, No. 157, (83 FR 40314).

WHEREAS, on September 20, 2018, the Governor of Puerto Rico and the Secretary of HUD 
signed Grant Agreement Number B-17-DM-72-0001; allowing PRDOH access to 
$1,507,179,000 in CDBG-DR funding obligated under Pub. L. 115-56, as amended.

WHEREAS, under the Additional Supplemental Appropriations for Disaster Relief Act of 
2019, signed into law June 6, 2019 (Pub. L. 116-20), an additional $277 million were 
appropriated by Congress for disaster recovery assistance to the Government of Puerto 
Rico under CDBG-DR. 

WHEREAS, on January 27, 2020, an additional allocation of $277 million for unmet 
infrastructure recovery needs was allocated to Puerto Rico under Federal Register Vol. 85, 
No. 17, (85 FR 4681). With these allocations of funding, the PRDOH aims to lead a 
transparent, comprehensive recovery to benefit the residents of Puerto Rico. PRDOH holds 
accountability and is committed to the responsible, efficient, and transparent 
administration of CDBG-DR grant funding. 

WHEREAS, on February 21, 2020, the Governor of Puerto Rico and the Secretary of HUD 
signed Grant Agreement Number B-18-DP-72-0001; allowing PRDOH access to 
$1,700,000,000 in CDBG-DR funding, obligated under Pub. L. 115-123, as amended.

WHEREAS, with these allocations of funding, the PRDOH aims to lead a transparent, 
comprehensive recovery to benefit the residents of Puerto Rico. PRDOH holds 
accountability and is committed to the responsible, efficient, and transparent 
administration of CDBG-DR grant funding.

WHEREAS, according to the approved current Action Plan, Puerto Rico intends to 
undertake the Municipal Recovery Planning Program ( Program The focus of the 
Program is for the Municipalities to envision a potential future and develop a plan for 
recovery and resilience for all population within their Municipality. The Program has been 
designed as three (3) consecutive components: Individual Municipal Recovery Planning, 
Specialized Planning Analysis, and Regional Planning.

WHEREAS, throughout or after the completion of the Individual Municipal Planning 
process, a municipality may identify unique circumstances requiring a highly technical 
planning analysis. In such cases, the Municipality may request a Regional or Individual 
Specialized Planning Analysis. 

WHEREAS, the objective of the Individual Specialized Planning Analysis is to address the 
needs and essential or desirable planning interventions at the municipal level, as 
identified through the Individual Municipal Planning, that given their complex condition, 
require additional efforts and professional specialization to prepare municipal 
governments for the development of future recovery and mitigation strategies. 
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Municipalities interested in Individual Specialized Planning Analysis must be participants 
of the Program. Also, the Individual Specialized Planning Analysis should not begin prior to 

beginning of any Individual Specialized Planning Activity. These studies can support 
municipalities in future competitive applications that could become available under 
CDBG programs.

WHEREAS, once the Individual Municipal Planning or the Individual Specialized Planning is
advanced and/or finalized, the Regional Municipal Planning process may begin. The 
Regional Municipal Planning process is intended to prepare all levels of government for 
immediate and wise use of future recovery or mitigation funding that could become 
available under CDBG programs. In Regional Planning, municipalities may collaborate on 
cross-jurisdictional challenges. Regional Planning activities may commence prior to the 
completion of the Individual Municipal Planning effort if they fit within the context of the 
ongoing planning activities. However, Regional Planning Activities should not begin prior 
to PRDOH approval and the execution of a new Agreement. 

WHEREAS, for two Specialized Planning 
Analysis proposals. The Subrecipient intends to develop a Study of the Orocovis River and 
an Economic Development Plan. Once the approval was granted, the execution of a new 
Agreement was recommended.

WHEREAS, the approved current CDBG-DR Action Plan allocated fifty-six million fifty 
thousand five hundred eight dollars ($56,050,508.00) to the Program. Out of these 
funds, PRDOH has allocated to the Subrecipient the total amount of ONE MILLION ONE 
HUNDRED NINETY-EIGHT THOUSAND NINETY-SIX DOLLARS ($1,198,096.00). The 
Subrecipient shall administer and use such funds to undertake the tasks described in 
Exhibit A ;

WHEREAS, the CDBG-DR funds made available for use by the Subrecipient under this 
Agreement constitute a Subaward of
be in accordance with requirements imposed by Federal statutes, regulations, and the 

WHEREAS, the PRDOH has the legal power and authority, in accordance with its enabling 
statute, the Organic Act, the federal laws and regulations creating and allocating funds 
to the CDBG-DR program and the current Action Plan, to enter and issue this Subaward, 
to be performed under this Agreement; and 

WHEREAS, the Subrecipient has the legal power and authority to enter into this Agreement 
with the PRDOH, in accordance with Article 1.008 of Act No. 107 of August 14, 2020, as 

this Agreement, the Subrecipient assures PRDOH that it shall comply with all the 
requirements described herein.
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GENERAL AWARD INFORMATION

The Subaward from PRDOH to the Subrecipient contemplated hereunder is for performing 
under the Federal Award described in Section I above; thus, a federal assistance 
relationship is created with the Subrecipient. This Agreement shall be updated to reflect 
any changes to the Federal Award and the following award information.

CDBG-DR Grantee Federal 
Award Identification 
Number:

B-17-DM-72-0001

CDBG-DR Grantee 
Federal Award Date:

September 20, 2018

CDBG-DR Grantee 
Unique Identifier:

Unique Entity ID: FFNMUBT6WCM1

Federal Award 
project description:

See Exhibit A for Scope of Work

Subrecipient 
Contact 
Information:

Hon. Jesús E. Colón Berlingeri
Mayor
Municipality of Orocovis
P.O. Box 2106
Orocovis, P.R. 00720
prorocovis@gmail.com
Tel. 787-867-5000 ext. 2280

Subrecipient Unique 
Identifier: 

Unique Entity ID: H53WTW362RM7

Subaward Period of 
Performance: 

Start Date: Effective Date, as defined in Section V
of this Agreement. 
End Date: Twenty-four (24) months from Start 
Date.

Funds Certification:

Dated: December 11, 2025
Authorized Amount: $1,198,096.00
Funds Allocation: CDBG-DR -doh-
Account Number: 6090-01-000
See Exhibit E for Funds Certification

NOW, THEREFORE, in consideration of the need for recovery from Hurricanes Irma and 
María, and the premises and mutual covenants described herein, the Parties mutually 
agree to the terms described in this Agreement.
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TERMS AND CONDITIONS

II. ATTACHMENTS

The following attachments are incorporated into this Agreement by reference and are 
hereby made part of this Agreement:

Exhibit A Scope of Work
Exhibit B Timelines and Performance Goals
Exhibit C Key Personnel
Exhibit D Budget
Exhibit E Funds Certification
Exhibit F HUD General Provisions and Other Federal Statutes, 

Regulations, and PRDOH Requirements
Exhibit G
Exhibit H
Exhibit I 

Special Conditions
Subrogation and Assignment Provisions 
Non-Conflict of Interest Certification

All Attachments hereto are fully incorporated herewith such that the terms and conditions 
of the Attachments shall be as binding as any terms and conditions of this executed 
written Agreement. Should any inconsistency appear between the Attachments and this 
Agreement, the Agreement shall prevail.

III. SCOPE OF WORK

The Subrecipient shall be responsible for performing the activities detailed in Exhibit A 
Scope of Work of this Agreement, herein attached and made an integral part of this 

Agreement, which may be amended from time to time with the consent of both Parties. 
The Subrecipient shall complete the Scope of Work satisfactory to the PRDOH and 
consistent with the terms and conditions of this Agreement and applicable Federal and 
local statutes, laws and regulations.

A. Subrecipient Management Responsibilities

1. As a condition of receiving this Subaward, the Subrecipient is responsible for the 
management, monitoring, and reporting of the services included in the Exhibit A 

for the Program.

2. All services shall be made in accordance with PRDOH guidelines, HUD guidelines 
and regulations, and other applicable state and federal laws and regulations.

B. General Administration

Prohibited Activities: The Subrecipient may only carry out the roles and responsibilities 
described in this Agreement and the activities related to the performance of the Scope of 
Work described in the Exhibit A of this Agreement. Notwithstanding anything to the 
contrary in this Agreement, the Subrecipient shall not be obligated to perform any work 
or services outside the Scope of Work described in the Exhibit A of this Agreement.
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The Subrecipient is prohibited from charging to the PRDOH the costs of CDBG and/or 
CDBG-DR ineligible activities, including those described at 24 C.F.R. § 570.207, unless 
waived or made eligible by an applicable Federal Register Notice, from using funds 
provided herein or personnel employed in the administration of activities under this 
Agreement for political activities, inherently religious activities, or lobbying. The 
Subrecipient may be financially liable for activities undertaken outside of the parameters 
of the Scope of Work of this Agreement.

C. National Objectives

Funds being used for planning activities for the development of community plans are part 
of the twenty percent (20%) planning and administrative cap of the Community 
Development Block Grant-Disaster Recovery (CDBG-DR) funds. Funds with this 
designation do not need to meet a national objective requirement.

D. Levels of Accomplishment Performance Goals and Timelines

The Subrecipient shall complete the activities required under the Scope of Work of this 
Agreement in accordance with the timeframes and performance goals set forth in Exhibit 
B ( Timelines and Performance Goals ) of this Agreement, herein attached and made an 
integral part of this Agreement. 

E. Nonperformance Standard

If during the six (6) months term following the Effective Date, as defined in Section V of 
this Agreement, the program activity has not begun or program activity has not 
accomplished the performance objectives set forth by the PRDOH in the Exhibit B 

, the PRDOH may at its discretion, terminate this 
Agreement, de-obligate funds made available under this agreement, and/or recapture 
funds previously expended by the Subrecipient under this agreement from non-federal 
funds. No contract extensions shall be granted unless the Subrecipient can document 
circumstances beyond its control that prevented initiation of the activity. In accordance 
with written policies and procedures, the PRDOH shall review the properly filed and 
documented circumstances which are alleged to have prevented the initiation of activity 
and exclusively reserves the right to decide according to the reasons stated as well as 
the prevailing circumstances. 

F. Staffing

The Subrecipient shall supervise and direct the completion of all activities under this 
Agreement. Any changes in assigned key personnel or their responsibilities under the 
activities included in the Exhibit A are subject to the prior approval of 
the PRDOH. If possible, it is the best practice for Subrecipient to provide PRDOH with ample 
written notice to the personnel changes and requests. Ample notice in this context shall 
be ten (10) business days. If that is not possible, then the Subrecipient shall make all 
reasonable efforts to notify PRDOH of changes. 



Subrecipient Agreement
Between PRDOH and the Municipality of Orocovis

For the Individual Specialized Planning Analysis
Under the Municipal Recovery Planning Program under CDBG-DR

Page 7 of 23

At a minimum, Subrecipient shall assign the staff with the identified responsibilities in 
correlation to the identified activities as described in Exhibit C
Agreement, herein attached and made integral part of this Agreement. 

Depending on the needs of the Program activity, the Subrecipient shall provide staff 
and/or procure professional service contractors to assist with the compliance of said 
activities. The staff who will support the Program activities included in the Exhibit A 

, shall solely perform those tasks and shall be remunerated hourly.

The Subrecipient shall monitor the performance of its staff, and contractors against the 
goals and performance standards as stated in the Exhibit B 

.

G. Pre-Award Costs

Pre-award costs applicable to the Subrecipient are strictly prohibited.

IV. PERFORMANCE, MONITORING AND REPORTING

A. Monitoring

The PRDOH shall monitor the performance of the Subrecipient as necessary to ensure that 
the funds allocated to the Subrecipient are used for authorized purposes, in compliance 
with Federal statutes, regulations, and the terms and conditions of this Agreement, 
including the timeframes and performance goals set forth in the Exhibit B 

associated with the activities included in the Exhibit A 
. 

This review shall include: (1) reviewing financial and performance reports required by the 
PRDOH; (2) following-up and ensuring that the Subrecipient takes timely and appropriate 
action on all deficiencies pertaining to the Federal award provided to the Subrecipient
from the PRDOH detected through audits, on-site reviews, and other means; and (3) 
issuing a management decision for audit findings pertaining to this Federal award
provided to the Subrecipient from the PRDOH as required by 2 C.F.R. § 200.521. 

Substandard performance, defined as a performance that falls short of the standard 

noncompliance with this Agreement.

If action to correct such substandard performance is not taken by the Subrecipient within 
fifteen (15) days after being notified by PRDOH, PRDOH may impose additional conditions 
on the Subrecipient and suspend or terminate this Agreement, disallow all or part of the 
cost of the activity or action not in compliance or initiate other remedies for 
noncompliance, as appropriate and permitted under 2 C.F.R. § 200.339. 

B. Reporting

The Subrecipient shall submit regular monthly progress reports to the PRDOH, on the form 
and with the content to be specified and required by the PRDOH. The PRDOH shall later 
notify Subrecipient in writing the guidelines and requirements applicable to the submittal 
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of the monthly progress reports, and such notification shall be deemed incorporated by 
reference to this Agreement.

V. EFFECTIVE DATE AND TERM

This Agreement shall be in effect and enforceable between the parties from the date of 
its execution. The performance period of this Agreement is a maximum of twenty-
four (24) months from the date of its execution, ending in ____________, 20

The End of Term shall be the later of: (i) __________, 20____; (ii) the date as of which the 
Parties agree in writing that all Close-Out Requirements1 have been satisfied or, where no 
Close-Out Requirements are applicable to this Agreement, the date as of which the 
Parties agree in writing that no Close-Out Requirements are applicable hereto; or (iii) 
such later date as the Parties may agree to in a signed amendment to this Agreement. 

The Subrecipient hereby acknowledges that this Agreement is subject to the grant 
agreement between the Government of Puerto Rico or the Grant
Agreement -DR funds. The Subrecipient also 
acknowledges and agrees that any suspension, cancellation, termination, or otherwise 
unavailability of the CDBG-DR allocation(s) shall result in the immediate suspension, 

A. Contract Extensions:

The term of this Agreement shall not exceed the lifetime of the initial Grant Agreement 
between PRDOH and HUD, unless the term of the initial Grant Agreement is extended by 
HUD, in which case the term of this Agreement cannot exceed the extension. 

VI. BUDGET

A. Budget

The Subrecipient shall complete all activities in the Exhibit A ( Scope of Work of this 
Agreement in accordance with the Exhibit D ( Budget ) attached herein and made 
integral part of this Agreement as such Budget may be amended from time to time. 

Any proposed budget to be managed by the Subrecipient shall clearly specify proposed 
funding for administrative costs and/or program delivery costs and/or planning costs, to 
the extent that such costs are considered applicable categories for funding.

The PRDOH may require a more detailed budget breakdown than the one contained 
herein, and the Subrecipient shall provide such supplementary budget information in a 
timely fashion in the form and content prescribed by the PRDOH. Any amendments to the 
Budget must be approved in writing and signed by the PRDOH and the Subrecipient.

1 - requirements to be satisfied by each party in order to close-out this 
Agreement and the CDBG-DR funds provided herein in accordance with applicable Requirements of Law, 
including the execution and delivery by one (1) or more of the Parties of all close-out agreements or other 
legal instruments and the taking of any actions by one or more of the Parties in connection with such close-
out, in any case as required under applicable Requirements of Law.
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B. Indirect Costs

Indirect costs invoiced, if any, must be consistent with the conditions set forth herein. 
Indirect costs may be charged to PRDOH under a negotiated indirect cost rate agreement 
with a federal cognizant agency, a de minimis indirect cost rate (for applicable entities), 
or an indirect cost proposal prepared in accordance with 2 C.F.R. part 200, subpart E, 
submitted to a federal cognizant agency, and approved by PRDOH in accordance with its 
written policies and procedures, which shall be included in the Exhibit D Budget ).

C. Program Income 

PRDOH reserves the right to authorize the Subrecipient to retain Program Income2 to be 
used in eligible program activities as described in this Agreement. The Subrecipient shall 
notify PRDOH, within twenty-four (24) hours of receipt, of any Program Income generated 
by activities carried out with CDBG-DR funds made available under this Agreement. All 
Program Income (as defined at 24 C.F.R. § 570.500) generated by activities carried out 
with the CDBG-DR Funds must be returned to PRDOH if retention of such is not previously 
authorized by PRDOH. Program Income is subject to all applicable CDBG-DR laws, 

earned on cash advances from the U.S. Treasury or interest paid on CDBG funds held in a 
revolving fund account is not Program Income and shall be remitted promptly to the 
PRDOH for transmittal to the U.S. Treasury no less frequently than annually.

All Program assets, other than Program Income (property, equipment, etc.), if any, shall 
revert to PRDOH upon termination of this Agreement in accordance with applicable 
Federal, laws, regulations, HUD Notices, policies, and guidelines.

PRDOH will later notify the Subrecipient in writing the applicable procedures for the return 
or reversion of Program Income and Program assets to the PRDOH, and such notification 
shall be deemed incorporated by reference to this Agreement. 

                                           
2 As defined in section VI (A) (19) (a) of the HUD Notice 83 Fed. Reg. 5844, 5856 (February 9, 2018, as may be 
amended by HUD), Program Income is:

DR funds, except as provided in subparagraph (d) of 
this paragraph, and received by a State or a Subrecipient of a State.

Program income includes, but is not limited to, the following: (a) Proceeds from the disposition by sale or 
long-term lease of real property purchased or improved with CDBG DR funds; (b) Proceeds from the 
disposition of equipment purchased with CDBG DR funds; (c) Gross income from the use or rental of real or 
personal property acquired by a State, local government, or Subrecipient thereof with CDBG DR funds, less 
costs incidental to generation of the income (i.e., net income); (d) Net income from the use or rental of real 
property owned by a State, local government, or Subrecipient thereof, that was constructed or improved with 
CDBG DR funds; (e) Payments of principal and interest on loans made using CDBG DR funds; (f) Proceeds 
from the sale of loans made with CDBG DR funds; (g) Proceeds from the sale of obligations secured by loans 
made with CDBG DR funds; (h) Interest earned on program income pending disposition of the income, 
including interest earned on funds held in a revolving fund account; (i) Funds collected through special 

assessments made against nonresidential properties and properties owned and occupied by households 
not low- and moderate-income, where the special assessments are used to recover all or part of the CDBG
DR portion of a public improvement; (j) Gross income paid to a State, local government, or a Subrecipient 
thereof, from the ownership interest in a for profit entity in which the income is in return for the provision of 
CDBG DR assistance.
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D. Reversion of Assets 

Use and Reversion of Assets. The use and disposition of real property and equipment 
under this Agreement shall follow the requirements of 2 C.F.R. part 200 and 24 C.F.R. §§ 
570.502, 570.503, and 570.504, as applicable, which include but are not limited to the 
following: 

The Subrecipient shall transfer to PRDOH any CDBG-DR funds on hand and any accounts 
receivable attributable to the use of funds under this Agreement at the time of expiration, 
cancellation, or termination. 

in part, with funds under this Agreement in excess of twenty-five thousand dollars 
($25,000) shall be used to meet one of the CDBG National Objectives pursuant to 24 C.F.R. 
§ 570.208 until five (5) years after expiration of this Agreement [or such longer period of 
time as PRDOH deems appropriate]. If the Subrecipient fails to use CDBG-DR assisted real 
property in a manner that meets a CDBG National Objective for the prescribed period of 
time, the Subrecipient shall pay PRDOH an amount equal to the current fair market value 
of the property less any portion of the value attributable to expenditures of non-CDBG-
DR funds for acquisition of, or improvement to, the property. Such payment shall 
constitute Program Income to the PRDOH. The Subrecipient may retain real property 
acquired or improved under this Agreement after the expiration of the five (5) year period
or such longer period of time as PRDOH deems appropriate.

In all cases in which equipment acquired, in whole or in part, with funds under this 
Agreement is sold, the proceeds shall be Program Income (prorated to reflect the extent 
to that funds received under this Agreement were used to acquire the equipment). 
Equipment not needed by the Subrecipient for activities under this Agreement shall be (a) 
transferred to the PRDOH for the CDBG-DR program or (b) retained after compensating 
the PRDOH an amount equal to the current fair market value of the equipment less the 
percentage of non-CDBG-DR funds used to acquire the equipment.

VII. PAYMENT

A. Amount

This Agreement is based on the reimbursement of funds to the Subrecipient expended on 
approved CDBG-DR items. In order for the first disbursement of funds to be released, the 
Subrecipient must complete a Capacity Assessment with PRDOH. Funding is contingent 
on a CDBG-DR award to PRDOH or a Grant Agreement between the Government of Puerto 

-DR funds. It is expressly agreed 
and understood that the total funding amount to be paid by the PRDOH to the 
Subrecipient under this Agreement shall not exceed the amount specified in the Exhibit 
D . Such payment shall be compensation for all allowable services required, 
performed, and accepted under this Agreement. However, PRDOH reserves the right to 
reduce the funding amount if CDBG-DR funding is not provided at the currently 
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anticipated levels and/or if the actual costs for the approved activities are less than those 
set forth in the Exhibit D .

Any additional funds to complete the services requested by the PRDOH to the Subrecipient 
shall be subject to funds availability and shall require an amendment to this Agreement.

B. Requests for Reimbursements

The Subrecipient shall submit to PRDOH requests for reimbursements of activities under 

and Scope of Work on a monthly basis. Each Request for Reimbursement shall be broken
down into requested reimbursements against the Budget line items specified in the 
Exhibit D

The Subrecipient shall submit Requests for Reimbursements to the PRDOH, on the form 
and with the content specified and required by the PRDOH. The Requests for 
Reimbursements must be submitted with all supporting invoices, bills, time sheets, 
monthly reports, and any other document necessary to justify the payment, or any other 
supporting document requested by PRDOH. The Request for Reimbursement must also be 
accompanied by documentation from the Subrecipient demonstrating that all 
procurements for which payment is requested have been made in accordance with this 
Agreement.

If PRDOH determines that the submitted Request for Reimbursement and supporting 
documents are acceptable, then the invoice shall be approved for payment. An 
authorized representative of the PRDOH shall review each Request for Reimbursement 
and, if adequate, shall approve and process its payment. Payments to the Subrecipient 
shall be made by check or electronic funds transfer (EFT). PRDOH reserves the right to 
conduct any audit it deems necessary. 

In order for the Subrecipient to receive payment for any work performed hereunder, the 
following certification must be included in each Request for Reimbursement submitted to 
the PRDOH:

"Under penalty of absolute nullity, I hereby certify that no public servant of 
the government entity is a party to or has an interest of any kind in the 
profits or benefits to be obtained under the contract which is the basis of this 
invoice, and should he be a party to, or have an interest in, the profits or 
benefits to be obtained under the contract, a waiver has been previously 
issued. The only consideration to provide the contracted goods or services 
under the contract is the payment agreed upon with the authorized 
representative of the government entity. The amount that appears in the 
invoice is fair and correct. The work has been performed, the goods have 
been delivered, and the services have been rendered, and no payment has 

The PRDOH shall pay to the Subrecipient CDBG-DR funds available under this Agreement 
[See Exhibit E ( ] based upon information submitted by the 
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Subrecipient for allowable costs permitted under this Agreement and consistent with the 
approved budget. Payments shall be made for eligible and allowed expenses actually 
incurred by the Subrecipient, and not to exceed actual cash requirements. PRDOH 
reserves the right to adjust payments in accordance with advance fund and program 
income balances available in Subrecipient accounts. 

VIII. NOTICES

All notices, requests, approvals, and consents of any kind made pursuant to this 
Agreement shall be in writing and shall be deemed to be effective as of the date sent by 
certified mail, return receipt requested, or email. All notices and other written 
communications under this Agreement shall be addressed to the individuals in the 
capacities indicated below, unless otherwise modified by subsequent written notice. 
Communication and details concerning this Agreement shall be directed to the following 
contract representatives:

CDBG-DR 
Grantee:

Hon. Ciary Y. Perez Peña
Secretary
Puerto Rico Department of Housing
606 Barbosa Avenue
Juan C. Cordero Building
Rio Piedras, Puerto Rico 00918

Subrecipient:

Hon. Jesús E. Colón Berlingeri
Mayor
Municipality of Orocovis
P.O. Box 2106
Orocovis, P.R. 00720
prorocovis@gmail.com
Tel. 787-867-5000 Ext. 2280

IX. AMENDMENT AND TERMINATION

A. Amendments

This Agreement may be amended provided that such amendments make specific 
reference to this Agreement, comply with programmatic policies, procedures, and 
guidelines, are executed in writing and signed by a duly authorized representative of each 
party, and approved by PRDOH. Such amendments shall not invalidate this Agreement, 
nor relieve or release the Parties from their obligations under this Agreement. Unless 
specified, such amendments are not intended to effect nor will they constitute an 
extinctive novation of the obligations of the Parties under the Agreement and 
amendment.
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This Agreement may be amended by the parties hereto, for the purpose of including any 
other CDBG-DR funded program included in the HUD-approved Hurricanes Irma and 
María current Action Plan.

The PRDOH may, in its discretion, amend this Agreement to conform with federal, state or 
local governmental guidelines, policies and available funding amounts, or for other 
reasons. If such amendments result in a change in the funding, the scope of services, or 
schedule of the activities to be undertaken as part of this Agreement, such modifications 
shall be incorporated only by written amendment signed by both the PRDOH and the 
Subrecipient.

However, PRDOH reserves the right to notify the Subrecipient in writing, email, or any other 
electronic method, of any applicable policies, procedures, regulations, requirements, 
guidelines, or change in law whether existing or to be established, as well as changes 
and/or amendments thereof, and the notified policies, procedures, regulations, 
requirements, guidelines, and laws shall be deemed incorporated by reference to this 
Agreement without the need of executing a separate written and signed amendment. 

B. Suspension or Termination 

1. Termination for Cause

The PRDOH may terminate this Agreement, in whole or in part, upon thirty (30) days
notice, whenever it determines that the Subrecipient has failed to comply with any term, 
condition, requirement, or provision of this Agreement. Failure to comply with any terms 
of this Agreement, include (but are not limited to) the following:

a. Failure to attend mandatory technical assistance and/or training, or comply 
with any of the rules, regulations or provisions referred to herein, or such 

Program Guidelines, as applicable, policies or directives as may become 
applicable at any time;

b. Failure, for any reason, of the Subrecipient to fulfill in a timely and proper 
manner its obligations under this Agreement;

c. Ineffective or improper use of funds provided under this Agreement; or

d. Submission of reports by the Subrecipient to the PRDOH that are incorrect or 
incomplete in any material respect.

The Subrecipient shall have up to thirty (30) days to resolve issues listed above to the 
satisfaction of PRDOH.

2. Termination for Convenience of the PRDOH 

The PRDOH may terminate this Agreement any time by a notice in writing from the PRDOH 
to the Subrecipient. If the Agreement is terminated by the PRDOH as provided herein, the 
Subrecipient shall be paid the total compensation as the allowable services actually 
performed up until the date of termination. Any compensation under this paragraph must 
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be for documented costs that are CDBG-DR eligible, and allowable, allocable, and 
reasonable in accordance with Uniform Administrative Requirements.

This Agreement may also be terminated in whole or in part by either the PRDOH or the 
Subrecipient, or based upon Agreement by both the PRDOH and the Subrecipient in 
accordance with the requirements in 2 C.F.R. part 200, subpart D.

3. Notification and Recoupment of Costs Incurred Prior to Termination

The PRDOH shall promptly notify the Subrecipient, in writing, of its determination and the 
reasons for the termination together with the date on which the termination shall take 
effect and any other notifications required under 2 C.F.R. part 200, subpart D. Upon 
termination, the PRDOH retains the right to recover any improper expenditures from the 
Subrecipient and the Subrecipient shall return to the PRDOH any improper expenditures 
no later than thirty (30) days after the date of termination. In the case of a Termination 
for Convenience only, the PRDOH may, at its sole discretion, allow the Subrecipient to 
retain or be reimbursed for costs reasonably incurred prior to termination, that was not 
made in anticipation of termination and cannot be canceled provided that said costs 
meet the provisions of this Agreement, 2 C.F.R. part 200, subpart E, Cost Principles, and any 
other applicable state or Federal statutes, regulations or requirements.

4. Unilateral Termination 

with or without cause, at any time. The PRDOH will terminate this Agreement by delivering 
to the Subrecipient a thirty (30) day notice of termination specifying the extent to which 
the performance of the work under this Agreement is terminated, and the effective date 
of termination. Upon receipt of such notice, the Subrecipient shall immediately 
discontinue all services affected and deliver to the PRDOH all information, studies and 
other materials property of the PRDOH. If the Subrecipient does not deliver to the PRDOH 
all information, studies, and other materials property of the PRDOH within the established 
timeframe, and the PRDOH invests any additional funds to reproduce the information, 
studies, and other materials not provided by the Subrecipient upon termination, then the 
PRDOH will disallow from payments to the Subrecipient under this Agreement the funds 
expended for the PRDOH to reproduce such information, studies, and other materials. In 
the event of a termination by Notice, the PRDOH shall be liable only for payment of services 
rendered up to and including the effective date of termination.

5. Suspension

The PRDOH may suspend this Agreement in whole or in part at any time for the PRDOH's 
convenience. The PRDOH shall give the Subrecipient five (5) days written notice of such 
suspension. Upon receipt of said notice the Subrecipient shall immediately discontinue 
all services affected. 

6. Immediate Termination 

In the event the Subrecipient is subjected to a criminal or civil action, suit, proceeding, 
inquiry or court of applicable jurisdiction, or any governmental agency, or the 
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Subrecipient shall be subject to an order, judgment, or opinion, issued by any federal or 
local authority, a court of applicable jurisdiction, or any governmental agency, in 
connection with the execution, delivery, and performance by the Subrecipient of this 
Agreement or the Subrecipient of this Agreement has been noncompliant, breach, 
inaccuracy of any representation, warranties, covenants, or the certifications provided 
herein, whether the noncompliance, breach or inaccuracy takes place before or after the 
execution of this Agreement, the PRDOH shall have the right to the immediate termination 
of this Agreement notwithstanding, any provisions to the contrary herein. This section will 
apply in the event of any judgment that may obligate the PRDOH to terminate the 
Agreement pursuant to Act No. 2 of January 4, 2018, as amended, 3 LPRA § 1881 et seq.,

- Subrecipient has a 
continuous obligation to report to PRDOH any proceedings which apply to the 
Subrecipient under this paragraph.

In the event that the grant of funds by HUD under any allocations of the CDBG-DR may be 
suspended, withdrawn or canceled, this Agreement will be immediately terminated.

7. Period of Transition

Upon termination of this Agreement, and for ninety (90) consecutive calendar days
thereafter (the Transition Period), Subrecipient agrees to make himself available to assist 
the PRDOH with the transition of services assigned to Subrecipient by the PRDOH. 
Subrecipient shall provide to the PRDOH the assistance reasonably requested to facilitate 
the orderly transfer of responsibility for performance of the services to the PRDOH or a 
third party designated by the PRDOH. PRDOH reserves the right to provide for the execution 
of a Transition Services Agreement for the Transition Period. In such instance, the 
Subrecipient will be paid at a reasonable, agreed upon, hourly rate for any work 
performed for the PRDOH during the Transition Period. Moreover, during that Transition 
Period, all finished or unfinished records (files, data, work product) connected with this 
Agreement will be turned over to PRDOH. 

8. Availability of Funds 

This Agreement is contingent upon the availability of funds from HUD. It is expressly 
understood and agreed that the obligation to proceed under this Agreement is 
conditioned upon the receipt of Federal funds. If the funds anticipated for the continuing 
fulfillment of the Agreement are, at any time, not forthcoming or insufficient, either 
through the failure of the Federal government to provide funds or the discontinuance or 
material alteration of the program under which funds were provided, or if funds are not 
otherwise available to PRDOH, the PRDOH have the right upon ten (10) working days
written notice to the Subrecipient , to terminate this Agreement without damage, penalty, 
cost or expenses to PRDOH of any kind whatsoever. The effective date of termination shall 
be as specified in the notice of termination.
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X. COMPLIANCE WITH FEDERAL STATUTES, REGULATIONS AND THE TERMS AND 
CONDITIONS OF THE FEDERAL AWARD AND ADDITIONAL PRDOH 
REQUIREMENTS

Exhibit F, set forth certain requirements imp
award or CDBG-DR Grant. Furthermore, Exhibit G
and made an integral part of this Agreement, is reserved to cover particular 
circumstances, conditions or specific requirements as they arise from the demands of 
the Program.

The Subrecipient agrees to carry out its obligations under this Agreement in compliance 
with all the requirements described in Exhibit F HUD General Provisions and Other 
Federal Statutes, Regulations, and PRDOH Requirements , as well as those set forth in 
Exhibit G Special Conditions attached to this Agreement. 

Moreover, Exhibit I -
integral part of this Agreement, outlines several situations that may reasonably be 
considered as conflicts of interest. The Subrecipient shall disclose and certify that, to the 
best of its knowledge, none of the situations exist or may exist at the date of the execution 
of the Agreement. The aforementioned certification aids PRDOH, in its role as grantee, to 
identify, evaluate, disclose and manage apparent, potential, or actual conflicts of interest 
related to CDBG-DR funded projects, activities, and/or operations.

XI. INSURANCE & BONDING

The Subrecipient shall carry sufficient insurance coverage and bonding from insurers 
licensed to conduct business in the Government of Puerto Rico to protect all contract 
assets from loss due to any cause, including but not limited to theft, fraud, and/or physical 
damage. The Government of Puerto Rico, the Puerto Rico Department of Housing and the 
U.S. Department of Housing and Urban Development shall be named as additional 
insured on all such insurance. The Subrecipient shall meet all other insurance 
requirements as the PRDOH may impose from time to time. In addition, all insurance 
carriers and bonding companies shall meet minimum size and financial 
stability/financial rating requirements as may be imposed by the PRDOH from time to 
time. Certificates of insurance shall be provided to the PRDOH and full and complete 
copies of the policies and/or bonds shall be provided to the PRDOH upon its request for 
same.

Notwithstanding the above, for construction or facility improvement performed by the 
subcontractors or third parties, the Subrecipient shall ensure that the subcontractors or 
third parties, at a minimum, comply with the bonding requirements at 2 C.F.R. part 200, 
subpart D.
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XII. CDBG-DR POLICIES AND PROCEDURES

In addition to what is established in this SRA, the Subrecipient shall comply with all CDBG-
DR/MIT program-specific and general policies and procedures, which may include but 
are not limited to, the Subrecipient Management Policy, OS&H Guideline, MWBE Policy, 
URA & ADP Guidelines, Cross Cutting Guidelines, AFWAM Policy, Section 3 Policy, Personally 
Identifiable Information, Confidentiality, Language Access Plan, and Nondisclosure Policy 
and Conflict of Interest and Standards of Conduct Policy, as found in the CDBG-DR/MIT 
Website (https://recuperacion.pr.gov/en/resources/policies/), which are herein 
included and made an integral part of this SRA, as they may be updated from time to 
time, Procurement policies and procedures in accordance with the Procurement Manual 
for the CDBG-DR, CDBG-MIT, and CDBG State Programs Regulation No. 9506 (effective on 
October 25, 2023),  and reporting requirements as established by the PRDOH.

XIII. FORCE MAJEURE

In the event of a fire, flood, earthquake, natural disaster, hurricane, riot, act of 
governmental authority in its sovereign capacity, pandemic officially declared by the 
Government of Puerto Rico, strike, labor dispute or unrest, embargo, war, insurrection or 
civil unrest, any Force Majeure including inclement weather, herein collectively referred to 
as Force Majeure during the term of this Agreement, neither the PRDOH nor the Contractor 
or Subrecipient shall be liable to the other party for nonperformance during the conditions 
created by such event. The party claiming Force Majeure shall exercise due diligence to 
prevent, eliminate, or overcome such Force Majeure event where it is possible to do so 
and shall resume performance at the earliest possible date.

The Subrecipient shall notify the PRDOH in writing as soon as possible, but in any event 
within ten (10) business days of the occurrence of the Force Majeure event and describe 
in reasonable detail the nature of the Force Majeure event, how the non-performance or 
delay relates to or arises from the Force Majeure event, its anticipated duration and any 
action taken to minimize its effect. The Subrecipient may be entitled to reasonable 
adjustments in schedule, among other measures, in the foregoing circumstances. If non-
performance continues for more than thirty (30) days, without reasonable justification, 
the PRDOH may terminate this Agreement immediately upon written notification to the 
Subrecipient.

XIV. INDEPENDENT CONTRACTOR

Nothing contained in this Agreement is intended to, or shall be construed in any manner, 
as creating or establishing the relationship of employer/employee between the Parties. 
The Subrecipient shall at all times remain an ''independent contractor" with respect to the 
efforts to be performed under this Agreement. The PRDOH shall be exempt from payment 
of all Unemployment Compensation, FICA, retirement, life and/or medical insurance and 
Workers' Compensation Insurance, as the Subrecipient is an independent entity.
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XV. ASSIGNMENT OF RIGHTS

The Subrecipient shall not assign or transfer any interest in this Agreement without the 
prior written consent of the PRDOH.

XVI. SEVERABILITY

If any provision of this Agreement is held invalid, the remainder of the Agreement shall 
not be affected thereby, and all other parts of this Agreement shall nevertheless be in full 
force and effect.

XVII. SECTION HEADINGS ANDSUBHEADINGS

The section headings and subheadings contained in this Agreement are included for 
convenience only and shall not limit or otherwise affect the terms of this Agreement, and 
shall not be used to explain, modify, or aid in the interpretation of the provisions of this 
Agreement.

XVIII. CONSOLIDATIONS, MERGERS, CHANGE OF NAME, OR DISSOLUTIONS

A. Consolidation or Merger

In the event that the signing party (e.g., Subrecipient) of the SRA with the PRDOH moves 
for consolidation or merger with another entity (private or public), by its discretion or 
otherwise, written notice of such decision or event shall be delivered to the PRDOH Legal 
Division at contractscdbgdr@vivienda.pr.gov  at least fifteen (15) days prior to the 
effective date of the consolidation or merger. The notice shall include, but not be limited 
to, a description of: the expected effective date of the consolidation or merger; the name 
of each of the constituent entities moving to consolidate or merge into the single 
resulting or surviving entity; the proposed name of the resulting entity (in case of a 
consolidation) or the name of the surviving entity (in case of a merger) if necessary; 
reference to the projected capacity of the resulting or surviving entity to comply with the 
terms, conditions, obligations, tasks, services, and performance goals or requirements 
included in the Agreement as well as its Exhibits or Attachments; and a brief summary of 
the proposed plan to achieve the transition of duties (Scope of Work or Scope of 
Services), tasks, and performance goals or requirements to the resulting or surviving 
entity.

Upon the consolidation or the merger becoming effective and supporting evidence of 
such event is notified to PRDOH, execution of an Amendment to the Agreement may 
follow. The Amendment would include, but not be limited to, modifications to the clauses 
that refer to the identity, personal circumstances, address, and any other information 
related to the signing party deemed relevant by PRDOH for the execution of the 
Amendment. No amendment to the Agreement will be necessary if the Subrecipient, 
Contractor, or Subcontractor becomes the surviving entity following a merger.

Failure to comply with any of the before-mentioned conditions may result in the 
activation of the termination clauses provided in the Agreement.
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B. Change of Name

In the event that the signing party (e.g., Subrecipient) of the SRA with the PRDOH initiates 
a change of name process, written notice of such decision or event shall be delivered to 
the PRDOH Legal Division at contractscdbgdr@vivienda.pr.gov  at least fifteen (15) days
prior to the effective date of such event. The notice shall include, but not be limited to, a 
description of: the expected effective date of the change of name; the proposed name; 
notify about inform of any change of address; and reference of any change in the 
capacity of the entity to comply with the terms, conditions, obligations, tasks, services, 
and performance goals or requirements included in the Agreement, as well as its Exhibits 
or Attachments. 

Upon the change of name becoming effective and supporting evidence of such event is 
notified to PRDOH, execution of an Amendment to the Agreement may follow. The 
Amendment would include, but not limited to, modifications to the clauses that refer to 
the identity, personal circumstances, address, and any other information related to the 
signing party deemed relevant by PRDOH for the execution of the Amendment. 

Failure to comply with any of the before-mentioned conditions may result in the 
activation of the termination clauses provided in the Agreement. 

C. Dissolution

In the event that the signing party (e.g., Subrecipient) of the SRA with the PRDOH moves 
for dissolution of the entity, written notice of such decision or event shall be delivered to 
the PRDOH Legal Division at contractscdbgdr@vivienda.pr.gov  at least fifteen (15) days
prior to the effective date of such event. The notice shall include, but not be limited to, a 
description of the expected effective date of the dissolution; and contact information of 
one or more of its directors, officials, or agents. Upon dissolution becoming effective and 
supporting evidence of such event is notified to PRDOH, termination of the Agreement will 
follow. Consequently, the signing party acknowledges and agrees to provide to the 
PRDOH, after termination of the Agreement, the assistance reasonably requested to 
facilitate the orderly transfer of responsibility for the performance of the tasks or services 
to the PRDOH or a third party designated by the PRDOH.  Moreover, all finished or 
unfinished records (files, data, work product) connected with this Agreement will be 
turned over to PRDOH following the Agreement termination.

XIX. NON-WAIVER

The PRDOH's failure to act with respect to a breach by the Subrecipient does not waive its 
right to act with respect to subsequent or similar breaches. The failure of the PRDOH to 
exercise or enforce any right or provision shall not constitute a waiver of such right or 
provision.
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XX. BANKRUPTCY

In the event that Subrecipient files for bankruptcy protection, the Government of Puerto 
Rico and PRDOH may deem this Agreement null and void and terminate this Agreement 
without notice.

XXI. GOVERNING LAW: JURISDICTION

This Agreement shall be governed by, interpreted and enforced in accordance with the 
laws of the Government of Puerto Rico and any applicable federal laws and regulations. 
The Parties further agree to assert any claims or causes of action that may arise out of 
this Agreement in the Puerto Rico Court of First Instance, Superior Chamber of San Juan 

.

XXII. COMPLIANCE WITH LAW

It is the intention and understanding of the Parties hereto that each and every provision 
of law required to be inserted in this Agreement should be and is inserted herein. 
Furthermore, it is hereby stipulated that every such provision is deemed to be inserted 
and if, through mistake or otherwise, any such provision is not inserted herein or is not 
inserted in correct form, then this Agreement shall forthwith, upon the application of any
Party, be amended by such insertion so as to comply strictly with the law and without 
prejudice to the rights of any Party.

XXIII. SUBROGATION

The Subrecipient acknowledges that funds provided through this Agreement are Federal 
funds administered by HUD under the CDBG-DR Program and that all funds provided by 
this Agreement are subject to audit, disallowance, and repayment. Any disagreement 
with adverse findings may be challenged and subject to Federal regulation, however, the 
Subrecipient shall promptly return any and all funds to the PRDOH, which are found to be 
ineligible, unallowable, unreasonable, a duplication of benefits, or non-compensable, no 
matter the cause. This clause shall survive indefinitely the termination of this Agreement 
for any reason, in accordance with Exhibit H
attached herein and made an integral part of this Agreement.

XXIV. COMPTROLLER REGISTRY

The PRDOH shall remit a copy of this Agreement to the Office of the Comptroller for 
registration within fifteen (15) days following the date of execution of this Agreement and 
any subsequent amendment thereto. The services object of this Agreement may not be 
invoiced or paid until this Agreement has been registered by the PRDOH at the 
Comptroller's Office, pursuant to Act No. 18 of October 30, 1975, as amended by Act No. 127 
of May 31, 2004.

XXV. ENTIRE AGREEMENT

This Agreement constitutes the entire Agreement among the Parties for the use of funds 
received under this Agreement and it supersedes all prior or contemporaneous 
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communications and proposals, whether electronic, oral, or written among the Parties 
with respect to this Agreement.

XXVI. FEDERAL FUNDING

The fulfillment of this Agreement is based on those funds being made available to the 
PRDOH as the lead administrative agency for Recovery. All expenditures under this 
Agreement must be made in accordance with this Agreement, the policies and 
procedures promulgated under the CDBG-DR Program, and any other applicable laws. 
Further, Subrecipient acknowledges that all funds are subject to recapture and 
repayment for non-compliance. 

XXVII. RECAPTURE OF FUNDS

PRDOH may recapture payments it makes to Subrecipient that: (i) exceed the maximum 
allowable rates; (ii) are not allowed under applicable laws, rules, or regulations; or (iii) are 
otherwise inconsistent with this Agreement, including any unapproved expenditures. 
Subrecipient must refund such recaptured payments within the term specified by PRDOH 
via notification, as per CDBG-DR/MIT Program Recapture of Funds Policy which may be 
found at  https://recuperacion.pr.gov/en/download/recapture-of-funds-policy/ for the 
English version; or https://recuperacion.pr.gov/download/politica-de-recaptura-de-
fondos/ for the Spanish version.

XXVIII. OVERPAYMENT

Subrecipient shall be liable to the PRDOH for any costs disallowed pursuant to financial 
and/or compliance audit(s) of funds received under this Agreement. Subrecipient shall 
reimburse such disallowed costs from funds other than those Subrecipient received 
under this Agreement.

XXIX. COUNTERPARTS

This Agreement may be executed in any number of counterparts, each of whom shall be 
deemed to be an original, however, all of which together shall constitute one and the 
same instrument. If the Agreement is not executed by the PRDOH within thirty (30) days
of execution by the other party, this Agreement shall be null and void.

XXX. SURVIVAL OF TERMS AND CONDITIONS

The terms and conditions of this Agreement related to the following subjects shall survive 
the termination or expiration of this Agreement: interpretive provisions; consideration; 
warranties; general affirmations, federal assurances, federal and state certifications; 
CDBG-DR and state funding, recapture of CDBG-DR and/or state funds, overpayment of 
CDBG-DR and/or state funds; ownership and intellectual property, copyright; records 
retention methods and time requirements; inspection, monitoring and audit; 
confidentiality; public records; indemnification and liability; infringement of intellectual 
property rights; independent contractor relationship; compliance with laws; notices; 
choice of law and venue; severability; dispute resolution; consolidations, mergers, change 
of name and dissolution. Terms and conditions that, explicitly or by their nature, evidence 
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shall so survive.

XXXI. SYSTEM FOR AWARD MANAGEMENT (SAM) REGISTRATION
The Subrecipient must be registered in the System for Award Management (SAM) and 
shall maintain its registration active during contract performance and through final 
payment. The Subrecipient is responsible during performance and through final payment 
for the accuracy and completeness of the data within SAM. Failure to maintain 
registration in SAM can impact obligations and payments under this Agreement.

XXXII. LIMITATIONS PENDING ENVIRONMENTAL CLEARANCE
The Subrecipient does not have a legal claim to any amount of CDBG funds to be used 
for the specific project or site until the environmental review process is satisfactorily 
completed. As such, the Subrecipient acknowledges that it has no legal claim to any 
amount of CDBG funds for any projects or site acquisition under this Agreement, until the 

acknowledges that it will not begin any actions related to the project or site until the 
environmental review process is completed and has written acceptance and a Notice to 
Proceed from PRDOH. 

XXXIII. COMPLIANCE WITH ADMINISTRATIVE ORDER NO. OA-HD-25-03 OF PRDOH

On April 28, 2025, PRDOH issued an Administrative Order No. OA-HD-25-03, to establish 
public policy regarding the use and management of electronic and digital signatures 
within PRDOH. Additionally, to recognize electronic and digital signatures in the course of 

In compliance with OA-HD-25-03, PRDOH validates the consent of the electronic 
signatories through the incorporation of the following clause: 

The Parties agree that this document may be signed by electronic means. They further 
acknowledge that, if signed in this manner, the document shall retain its legal validity and 
effect with respect to enforceability, consent, applicability, and admissibility.

[SIGNATURES ON THE FOLLOWING PAGE]
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EXHIBIT A

SCOPE OF WORK

MUNICIPAL RECOVERY PLANNING PROGRAM

INDIVIDUAL SPECIALIZED PLANNING ANALYSIS  

MUNICIPALITY OF OROCOVIS

1. Program Overview/Background

In September 2017, Hurricanes Irma and María (Hurricanes) cut across all of Puerto 
Rico, crippling the power grid, flooding coastal and alluvial plains, and causing 
significant landslide and wind damage. These forces collectively impacted cities and 
economies, municipal systems and natural ecologies and exacerbated geological 
vulnerabilities. All seventy-eight (78) municipalities were subsequently declared 
disaster impact areas under Puerto Rico Hurricane Irma DR-4336 and Puerto Rico 
Hurricane María DR-4339.

The Municipal Recovery Planning Program (MRP Program or Program) serves under 
the Puerto Rico Department of Housing (PRDOH) to respond to municipal needs in the 
Disaster Impact Areas (DIA) from the Hurricanes. This area encompasses the entirety 

islands, thereby qualifying all seventy-eight (78) municipalities as 
eligible Applicants to this Program.

collaborate with community residents, businesses, neighboring municipalities, and 
central government agencies to identify actions and projects necessary for holistic 
recovery from the Hurricanes. This Scope of Work is for the Individual Specialized 
Planning Analysis component of the MRP Program described in the MRP Program 
Guidelines.
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2. National Objective

Funds being used for planning activities for the development of community plans are 
part of the (20%) planning and administrative cap of CDBG-DR funds. Funds expended 
for planning are considered to address national objectives requirements (see Federal 
Register Vol. 83, No. 28 (February 9, 2018), 83 FR 5844 and 24 C.F.R. § 570.208(d)(4)).

3. Program Description

The purpose of the Regional Municipal Planning and Individual Specialized Planning 
Analysis activities is to allow the municipalities to address their needs, identify 
solutions, and develop programs and policies necessary to increase their resilience. 

The Regional Municipal Planning provides the opportunity for municipalities, 
participating consortia and other municipal entities incorporated under the Puerto 
Rico Municipal Code to submit a proposal for a planning study that addresses regional 
challenges in Puerto Rico. 

The Individual Specialized Planning Analysis is intended to address essential or 
desirable planning needs and activities, at the municipal level, identified during 
Individual Municipal Planning that require additional efforts, professional/specialized 
services and/or highly technical planning analysis or activities for the development of 
future recovery and/or mitigation strategies. Regional Municipal Planning and 
Individual Specialized Planning Analysis activities will include public outreach and 
communication with community residents and stakeholders.

4. Tasks

4.1. Office Configuration and Logistics

4.1.1. Set-up offices and secure necessary equipment for these offices to function. 
Office spaces must be suitable for the services to be provided, and provide 
required visitor amenities such as on-site parking, rest rooms, and comply 
with Americans with Disabilities (ADA) Act accessibility requirements.
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4.1.2. Secure or provide workspace items and materials such as furnishings and 
equipment for the offices (including such items as computers, printers, 
office materials, etc.). 

4.1.3. Secure equipment and technologies required to support remote or virtual 
Program operations (including items such as laptop computers and MiFi 
devices).

4.1.4. Establish satellite offices as needed to support Program demands.

4.2. Agreement Management

4.2.1. PRDOH may, at its sole discretion, provide additional resources or contracted 
professional services to assist the Subrecipient with the execution of any of 
the tasks, goals, or activities related to the Program. Such contracted 
services may entail tasks related to case management; collection of 
documentation; application intake; application submission; eligibility 
review; guidance related to MRP Program requirements; duplication of 
benefit analysis; coordination of complaint resolution procedures, 
underwriting, award and closeout process requirements, among other tasks. 
This list of tasks is not intended to be exhaustive.

4.2.2. The Subrecipient may carry out its obligations under this SRA, via self-
performed services, or via contracted professional services, either procured 
by the Subrecipient or by the PRDOH. The Subrecipient shall describe the 
tasks, goals, or activities expected to be carried out by the contractors on its 
behalf. In the event of underperformance or noncompliance attributed to 
the contractors, the Subrecipient shall resume the performance of its tasks, 
goals, activities, and obligations. If underperformance or noncompliance is 

shall notify the PRDOH of such event. Corrective action or even termination 
of the contracted professional services may proceed. Procurement of 
professional service contractors and performance goals required from 
these contractors must be submitted to PRDOH and must be compliant with 
the rest of this SRA.
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4.2.3. PRDOH and the Subrecipient will share responsibility for the management of 
the resources and contracted professional services procured by the PRDOH 
to assist the Subrecipient with the execution of any of the tasks, goals, or 
activities related to the Program. 

4.2.4. Ensure adequate staffing levels to support Program activities funded in 
whole or in part by CDBG-DR, including human resources management.

4.2.5. Provide a dedicated Program Management team, to carry out Program 
activities efficiently and effectively. Regularly communicate potential risks, 
issues, and statuses with PRDOH, in the manner they arise.

4.3. Compliance with Cross-Cutting Requirements

4.3.1. Uniform Relocation Act (URA) Ensure all Program activities comply with 
URA, as outlined in its implementing regulation at 49 C.F.R. Part 24, and in 
accordance with the PRDOH Uniform Relocation Assistance and Residential 
Anti-Displacement Guide. 

4.3.2. Ensure CDBG-DR Program Activities are carried out in a manner that is 
compliant with applicable cross-cutting requirements as outlined in the 
PRDOH Cross-Cutting Guidelines, as may be amended from time to time.

4.3.3. Implement the Program in a compliant manner, per United States 
Department of Housing and Urban Development (HUD) and PRDOH CDBG-
DR regulations, policies, procedures, and all applicable state, local and 
federal regulations.

4.4.Project Management

4.4.1. Establish, communicate, prioritize, and enforce production and performance 
goals in alignment with Program priorities and objectives as outlined in 
Exhibit B. Lead coordination and control over execution of all Program 
activities.

4.4.2. Monitor and control team performance (including all MRP Program staff and 
vendors under direct and indirect supervision) in accordance with 
established performance goals, regulatory compliance, and quality 
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standards and recommend corrective action and/or performance plan for 
underperforming team members, subcontractors, vendors, or other staff.

4.4.3. Act as a point of contact between the PRDOH or its representative, 
Participants, and elected officials for all MRP Program issues. Lead, 
coordinate, and facilitate all necessary high profile, Program-wide public 
presentations and meetings, grant meetings and government or 
non-

4.4.4. Create, maintain, and control project plan which includes clear critical path, 
task dependencies, identified slack, resource allocation (including human 
and other resources), and activity status. 

4.4.5. Promptly deliver staff listed in Exhibit C to support Program demands, which 
may increase and decrease or change throughout the Program life cycle. 
Ensure sufficient staff at all times to support timely and efficient Program 
operations.

4.4.6. Establish, communicate, and enforce standard, efficient, and streamlined 
processes and strategies to support delivery of Program goals, risk 
management, quality assurance, stakeholder management, and change 
management; engage in total quality management practices to regularly 
evaluate effectiveness of established processes and implement change 
when needed. Processes may be subject to PRDOH review and approval.

4.4.7. Lead and review all Program monitoring activities to prepare and present 
reports, data, documents, or other information as required by the PRDOH, 
HUD, the United States Office of Inspector General (OIG), or other oversight 
entities.

4.4.8. Engrain transparent, regular reporting to ensure stakeholders of all levels 
and importance remain informed and empowered to make decisions and 
report on issues such as, but not limited to: risk, Program progress, 
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milestones achieved, performance issues, Program successes, compliance 
concerns, and Program demographics.

4.4.9. Maintain a complete understanding of all applicable Program policies, 
requirements, procedures, and guidelines; and shall possess knowledge of 
regulatory and statutory compliance requirements for CDBG-DR and similar 
programs/projects. Ensure all Program participants, including grant 
recipients, vendors, and stakeholders are aware of all policy changes.

4.4.10. Identify and promote any other function in support of the successful 
achievement of the Pro

4.4.11. Proper citation of consulted documents and data sources utilized during the 
development of planning documents is mandatory.

4.5.Document Control and Management

4.5.1. Maintain a clearly defined process for acquiring, organizing, storing, 
retrieving, and reporting on financial records and project and activity 
records.

4.5.2. Store, archive, and retrieve physical documents and electronic images of all 
paper documents, Participant-related emails, correspondence, training 
material, policies and procedures, and other documents or materials as 
may be required.

4.5.3. Establish and maintain protocols for physical file management, as 
applicable, to include, among other things, access to a file, tracking of 
location and possession of a file, and return of a file. 

4.5.4. In accordance with HUD regulations, follow the records retention 
requirements as cited in 29 C.F.R. § 95.53, which includes: financial records, 
supporting documents, statistical records, and all other pertinent records.
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4.5.5. Following PRDOH CDBG-DR Recordkeeping Policy, the Subrecipient shall 
retain all official records on programmatic and individual activities for five 
(5) years, starting from the closeout of the grant between PRDOH and HUD.

4.5.6. Establish and maintain protocols for physical file management, as 
applicable, to include, among other things, access to a file, tracking of 
location and possession of a file, and return of a file. 

4.5.7. Ensure all project information and documentation is available at all times in 
the system of record.

4.5.8. Must provide all relevant documents in both English and Spanish language.

4.5.9. Any systems, tools, or technology provided must meet Personal Identifiable 
Information (PII) requirements as outlined in the Privacy Act of 1974, 5 U.S.C. 
§ 552a (Privacy Act), 24 C.F.R. Part 5, and PRDOH policy for protection of PII.

4.5.10. Provide sufficient, appropriate document control and management to meet 
the financial and documentation requirements for CDBG-DR grants. At a 
minimum, the following records are required:

4.5.10.1. Records providing a full description of each activity; 

4.5.10.2. Records verifying that activity meets national and SRA objectives; 

4.5.10.3. Records related to demonstrating eligibility of activities; 

4.5.10.4. Records required to document activity related to real property; 

4.5.10.5. Records documenting compliance with cross-cutting 
requirements, as applicable; 

4.5.10.6. Financial records and reports required by the Program; and

4.5.10.7. Records supporting any specific requirements of the MRP Program
or the CDBG-DR allocations.

4.5.11. Any other task necessary for proper document control management.

4.6.Accounting and Reporting
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4.6.1. The Subrecipient agreed upon the Program budget included herein. Any 
variances or expected variances which would cause significant impacts on 
the Program must be reported to PRDOH along with recommended 
corrective action. 

4.6.2. Conduct pre-audit of monthly certifications for payments review and 
approval. Submit request for funds to PRDOH and disburse monthly 
certifications for payment.

4.6.3. Provide status reports on a regular basis to keep the PRDOH informed of 
progress.

4.6.4. The Subrecipient shall adhere to PRDOH financial management policies and 
procedures as outlined in its manual, including but not limited to Program 
Guidelines, or policies and procedures for this Program.

4.6.5. Account and report uses of CDBG-DR funds, including but not limited to 
information on national objectives met (as applicable), beneficiary 
demographics, and project completion status.

4.6.6. The Subrecipient shall report and provide adequate proof of completion of 
any PRDOH mandatory trainings or capacity building initiatives. 

4.6.7. As requested, meet with the PRDOH to discuss the status of the project, and 
any other issues that may have arisen during the administration of the 
assigned MRP Program.

4.6.8. Provide the PRDOH with project progress reports on demand, as well as 
access to the project management system for PRDOH to monitor the project.

4.6.9. Report on information that includes project activity deemed critical by the 
PRDOH.

4.6.10. Compile and review information necessary to prepare reports required 
under HUD regulations.



Subrecipient Agreement
Between PRDOH and the Municipality of Orocovis

For the Individual Specialized Planning Analysis
Under the Municipal Recovery Planning Program under CDBG-DR 

Exhibit A: Scope of Work
Page 9 / 10

4.6.11. Account for and reconcile all federal funds requested and drawn from HUD 
and awarded to grant recipients.

4.6.12. The Subrecipient shall inform and report on any costs incurred concerning 
rent expense, the acquisition of tools, equipment or other expenses related 
to the implementation of the MRP Program.

4.6.13. Reconcile with the PRDOH, on an established periodic basis, a complete 
inventory of assets with an acquisition price of five hundred dollars ($500) 
or more and a useful life of one (1) year or longer, furnished by the PRDOH or 
funded by the CDBG-DR grant, including items such as: equipment, furniture, 
computers, phones, laptops, network printers, network equipment, etc., if 
applicable.

4.6.14. Review and submit recommendations for approval of CDBG-DR funding 
requests if needed.

4.6.15. Any other task necessary to ensure proper accounting and reporting as 
related to the Program.

4.7.Program Development

4.7.1. Develop and implement policies, strategies, guides and/or templates 
required for the implementation and administration of the Tasks and 
Activities contained within this SRA (i.e., Outreach Strategy, Standard 
Operating Procedures (SOPs), Forms, Contracts, Correspondence, 
Applications, etc.), as applicable and as requested by PRDOH.

4.7.2. Conduct proper procurement as needed for successful implementation and 
administration of the Tasks and Activities contained within this SRA. All 
procurement must be done in accordance with the federal procurement 
rules and regulations found in 2 C.F.R. § 200.318 through §200.327.

4.7.3. Publish programmatic information as determined by PRDOH and required 
by Program needs (e.g., training material, outreach material, etc.).
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4.7.4. Provide PRDOH with required documentation and information as specified in 
Federal Register Vol. 83, No. 28 (83 FR 5844) for posting on PRDOH Disaster 
Recovery Website (www.cdbg-dr.pr.gov). Provision of non-essential 
information (when requested) such as bulletins, newsletters, or marketing 
materials for publication on PRDOH Disaster Recovery Website.

4.7.5. The data produced as part of this Program will be public. 

4.8. Program Closeout

4.8.1. Ensure that all Program funding has been expended as stipulated in terms 
of this SRA and suppliers have completed all tasks required by the award to 
the grant recipient.

4.8.2. Ensure that all applicable PRDOH quality control reviews have been 
completed.

4.8.3. Ensure that all supporting documentation, information, and log of 
communications is included in the Program file.

4.8.4. Ensure compliance with 2 C.F.R. Part 200 Subpart F, 24 C.F.R. § 570.509, CPD 
Closeout Notices, and PRDOH CDBG-DR Closeout Process, as may be 
applicable. 

4.8.5. Any other task necessary to ensure proper closeout of the CDBG-DR 
Program.

5. Time Performance

All activities must be completed within the Term agreed upon in the SRA. More specific 
periods of performance for each scope of work within this SRA are shown in Exhibit B.

6. Budget

For details refer to Exhibit D (Budget) of this SRA.

END OF DOCUMENT
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EXHIBIT B

TIMELINESS AND PERFORMANCE GOALS

MUNICIPAL RECOVERY PLANNING PROGRAM

INDIVIDUAL SPECIALIZED PLANNING ANALYSIS

MUNICIPALITY OF OROCOVIS

1. ACTIVITY OBJECTIVE: 

As part of the Municipal Recovery Planning (MRP) Program, throughout, or after the 
completion of the Individual Municipal Planning process, a municipality may identify 
unique circumstances requiring a highly technical planning analysis. These unique 
circumstances include but are not limited to: specialized economic development 
assessments, housing or relocation analyses, environmental studies, surveys and 
census for demographic analyses, and other studies that require the participation of 
multiple specialists and/or experts from different fields. In such cases, the Municipality 
may request an Individual Specialized Planning Analysis.

The Individual Specialized Planning Analysis will address subjects or elements 
identified through the Individual Municipal Planning process that require further 
analysis and are not regional in scope. The objective of the Individual Specialized 
Planning Analysis is to address the needs and essential or desirable planning 
interventions at the municipal level and identified through the Individual Municipal 
Planning that, given their complex condition, require additional efforts and 
professional specialization to prepare municipal governments for the development of 
future recovery and/or mitigation strategies.

Deliverables to be funded under this SRA must comply with the eligible planning 
activities, which include the development of plans and other planning activities, as 
described in 24 C.F.R. § 570.205. Please note that these activities do not cover 
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engineering, architectural, or design costs associated with specific projects. All efforts 
and associated expenses must directly support the preparation of plans or studies, in 
accordance with the MRP Program Guidelines, the approved Scope of Work, and 24 
C.F.R. § 570.205.

2. TERMS:

Key Deliverable The major objectives the Program wants to achieve. 
Key Activity The activities necessary to carry out the Key Deliverables.
Indicator The quantitative method used to demonstrate that the Key 
Activities have been performed.
Source of Verification The documentation used to verify that the 
indicators have been met, and thus the activities are complete.
Target The goal for each of the indicators.
Timeline The expected completion date or timeframe.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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3. PERFORMANCE INDICATORS & GOALS

PHASE 1: PRE-PLANNING PERIOD

Key 
Deliverable 

Key 
Activity

Indicator Source of Verification Target Timeline

Deliverable 1
Staff Training

1.1 Conduct 
PRDOH 
Mandated 
Trainings

# of PRDOH 
Mandated trainings 
per key staff

One (1) Evidence of PRDOH 
mandated training 
completion per key staff

1

Upon the 
Execution 
of the SRA 
through
month 06

Deliverable 2
Procurement 

Process

2.1 Develop 
Procurement 
Package

# of procurement 
packages 
developed 

One (1) Procurement 
Package 

One (1) Evidence of 
publication

1

2.2 Service 
Provider 
Selection 
Process

# of Reports of 
Evaluated Service 
Provider 

# of Contracts 
between Service
Provider and 
Subrecipient

One (1) copy of each 
proposal received 

One (1) report of evaluated 
service providers

One (1) Contract between 
Service Provider and 
Subrecipient

1

1

Deliverable 3 
Outreach 
Strategy

3.1 Design of 
Outreach 
Strategy

# of outreach 
strategy document

One (1) Outreach Strategy 
Draft

One (1) Approved Outreach 
Strategy

1

Deliverable 4 
Kick-off 
meeting

4.1 Kick-off 
Meeting with 
Service 
Provider

# of kick-off 
meetings 
conducted

One (1) package with 
evidence of meeting 
(presentation, agenda, 
minutes/summaries, 
attendance sign-in sheets, 
and Photo of the meeting or 
screenshot, if applicable)

1
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PHASE 2: PLANNING PERIOD: A. 

The Study of the Orocovis River aims to protect the life and property of the areas in danger, revitalize the economy, 
give competitive advantages to the offer of the Municipality, provide local employment opportunities and 
stimulate the creation of businesses that support the tourist offer.

Key Deliverable Key Activity Indicator Source of Verification Target Timeline 

Deliverable 5
H & H Draft 
Study

A.5.1 Introduction and 
Description of the 
Study

# of narrative presenting 
the purpose and 

description of the study
One (1) Introduction and Description Report 

1 Due at end of 
Month 10 of 

Planning 
Activity 
Period

# of Outreach Activity One (1) Evidence of Outreach Activity 1
A.5.2 Data Gathering # of new and updated 

sources of relevant data
One (1) Data Gathering Report

1

A.5.3 Hydrologic 
Analysis

# of Hydrologic Analysis One (1) Hydrologic Study Report
1

A.5.4 Hydraulic 
Analysis

# of Hydraulic Analysis One (1) Hydraulic Study Report 
1

A.5.5 Conclusions 
and 
Recommendations 

# of narrative presenting 
study conclusions

One (1) Conclusions and Recommendations 
Report 

1

# of recommendations

Deliverable 6
H & H Final 

Study 

A.6.1 Final Study 
Presentation

# of Published Study 
approved by PRDOH

One (1) Publication of Study approved by 
PRDOH

1 Due at end of 
Month 12 of 
Planning 
Activity 
Period

# of Public Meeting to 
present study

One (1) Evidence of Outreach Activity 1
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Key Activity 1.1 Conduct PRDOH Mandated Training

The objective of this Key Activity is to organize mandated training sessions to ensure 
stakeholders possess the necessary knowledge and skills to execute their roles 
effectively. It adheres to regulatory requirements and enhances capacity and 
compliance.

Key Activity 2.1: Develop Procurement Package

This involves meticulously crafting the specifications and requirements for procuring 
goods or services essential to the plan or study. It ensures transparency, fairness, and 
efficiency in the procurement process, aligning with regulatory standards and needs.

Key Activity 2.2: Service Provider Selection Process

Conducting a rigorous selection process to identify the most suitable service provider 
aligns with goals and requirements. It involves assessing qualifications, capabilities, and 
proposals to secure a provider that offers optimal value and expertise.

Key Activity 3.1: Design of Outreach Strategy

The objective of this Key Activity is to craft an effective outreach strategy crucial for 
engaging stakeholders, fostering collaboration, and garnering support. It entails 
identifying target audiences, selecting appropriate communication channels, and 
developing tailored messages to effectively convey objectives.

Key Activity 4.1 Kick-off Meeting with Service Provider

A well-organized kick-off meeting sets the stage for successful implementation by 
establishing clear expectations, roles, and responsibilities. It fosters collaboration, aligns 
objectives, and facilitates open communication between the team and service provider.

Key Activity A.5.1: Introduction and Description of the Study 

The objective of this Key Activity is to present the purpose and description of the H-H 
Study. This activity involves the identification of any federal, state and/or municipal 

s 
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with the community must be held to receive their input. A source of verification to be 
presented are evidence of the outreach activity such as, but not limited to, agenda, list 
of participants, photos, presentations, among others.

Key Activity A.5.2: Data Gathering 

The objective of this Key Activity is to gather data sources and information necessary for 
in-depth analysis and decision-making. This activity involves identifying, accessing, and 
compiling relevant datasets, documents, and resources to augment the existing 
knowledge base and support study objectives. 

Key Activity A.5.3: Hydrologic Study 

The objective of this Key Activity ponse during special 
frequency events using a hydrologic model to simulate rainfall-runoff processes. This 
will include defining the geographical boundaries of the study area, including key water 
bodies, drainage basins, and land use types. Must present a model precipitation runoff 
relationships and compute peak flow rates.

Key Activity A.5.4: Hydraulic Study 
The objective of this Key Activity is to study the conveyance of the peak flow discharges 
obtained in the hydrologic study, using a hydraulic model to simulate existing flow 
conditions and various proposed scenarios. Through a surveying study, stream cross-
sections and profiles are gathered as required to develop the hydraulic model. 

Key Activity A.5.5: Conclusions and Recommendations
The objective of this Key Activity is to present the study conclusions and 
recommendations for water management practices, infrastructure improvements as 
required, and flood control and mitigation strategies.

Key Activity A.6.1: Final Study Presentation

The objective of this Key Activity is to present the finalized studies to the community. This 
discussion aims to communicate the main findings of the studies and the potential 
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mitigation measures. Some sources of verification to be presented are invitations and 
agenda to participants, meeting minutes, screenshots of social media postings 
regarding study, other outreach methods implemented. As well, the finalized studies will 
be submitted for PRDOH approval and endorsement.
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PHASE 2: PLANNING PERIOD:  B

The purpose of the economic development plan is to promote and encourage economic activity through the 
definition of viable sales services and tourism activities in the neighborhoods of the Municipality of Orocovis.

Key 
Deliverable

Key Activity Indicator Source of Verification Target Timeline

Deliverable 5
Data Gathering

B.5.1 Collection of 
Existing Data for 
Assessment

# of Existing data 
sources identified

One (1) Existing data report (Data 
inventory report)

1

Due at end of 
Month 6 of Planning 
Activity Period

One (1) Electronic file submission 1

B.5.2 Gap Analysis # of identified Gaps One (1) Gap Analysis Report 1

B.5.3 Create and 
update relevant data 
identified in the gap 
analysis

# of new and updated 
sources of relevant data 

One (1) List of new and updated 
relevant information.

1
One (1) New Electronic file 
submission

B.5.4 Discussion of 
the purpose of the 
planning activity and 
gathering relevant 
information from the 
community

# of community 
meetings held

One (1) evidence of outreach efforts 
(this can include posters, social 
media posts, emails, or other 
promotional materials)

1
One (1) packet with supporting 
documents (including a participant 
list, announcements, presentation 
slides, meeting & activity photos, 
meeting minutes, recordings (if 
available) and any other required.

Deliverable 6  
Data Analysis

B.6.1 Analysis of data 
gathered

# of Analysis Report 
Draft 

One (1) Analysis Report 1 Due at end of 
Month 14 of 
Planning Activity 
Period

One (1) Electronic file submission 
with supporting documents (if 

1
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Key 
Deliverable

Key Activity Indicator Source of Verification Target Timeline

applicable)

Deliverable 7
Plan Draft

B.7.1 Plan Draft 
discussion and 
presentation

# Public meetings to 
discuss Plan draft

# Plan Document

One (1) Evidence of outreach 
activities 

1
Due at end of 
Month 17 of 
Planning Activity 
Period

One (1) evidence of public 
meeting(s) conducted

1

One (1) Draft Plan submitted to 
PRDOH for approval

1

Deliverable 8
Final Plan

B.8.1 Final Plan 
Presentation

# of Published Plan 
approved by PRDOH

One (1) Publication of Plan 
approved by PRDOH

1

Due at end of 
Month 18 of 
Planning Activity 
Period
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Key Activity 1.1 Conduct PRDOH Mandated Training

The objective of this Key Activity is to organize mandated training sessions to ensure 
stakeholders possess the necessary knowledge and skills to execute their roles 
effectively. It adheres to regulatory requirements and enhances capacity and 
compliance.

Key Activity 2.1: Develop Procurement Package

This involves meticulously crafting the specifications and requirements for procuring 
goods or services essential to the plan. It ensures transparency, fairness, and efficiency 
in the procurement process, aligning with regulatory standards and needs.

Key Activity 2.2: Service Provider Selection Process

Conducting a rigorous selection process to identify the most suitable service provider 
aligns with goals and requirements. It involves assessing qualifications, capabilities, 
and proposals to secure a provider that offers optimal value and expertise.

Key Activity 3.1: Design of Outreach Strategy

The objective of this Key Activity is to craft an effective outreach strategy crucial for 
engaging stakeholders, fostering collaboration, and garnering support. It entails 
identifying target audiences, selecting appropriate communication channels, and 
developing tailored messages to effectively convey objectives.

Key Activity 4.1 Kick-off Meeting with Service Provider

A well-organized kick-off meeting sets the stage for successful implementation by 
establishing clear expectations, roles, and responsibilities. It fosters collaboration, 
aligns objectives, and facilitates open communication between the team and service 
provider.

Key Activity B.5.1: Collection of existing data for Assessment

The objective of this Key Activity is to gather existing data to inform the assessment 
process, identify baseline conditions, and gain insights for informed decision-making. 
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It involves identifying and compiling relevant information to assess the current state 
and inform subsequent analysis and planning efforts. As a source of verification, a list 
of collected data and existing documents could be presented (Data inventory report).

Key Activity B.5.2: Gap Analysis

The objective of this Key Activity is to conduct a comprehensive analysis to identify 
discrepancies, deficiencies, or gaps between the current state and desired objectives 
or standards. The gap analysis aims to pinpoint areas for improvement, prioritize 
action steps, and inform decision-making processes within the plan.

Key Activity B.5.3: Create and update relevant data identified in the gap analysis

The objective of this Key Activity is to gather additional data sources and information 
necessary for in-depth analysis and decision-making. This activity involves identifying, 
accessing, and compiling relevant datasets, documents, and resources to augment 
the existing knowledge base and support plan objectives. The gap analysis findings 
with additional data ensures a comprehensive understanding of challenges and 
opportunities. As a source of verification, a list of collected data and new documents 
could be presented.

Key Activity B.5.4 Discussion of the purpose of planning activity and gathering 
relevant community information.

This activity requires the Subrecipient to clearly articulate the purpose of the 
specialized analysis to be developed, ensuring alignment with community needs and 
expectations. An initial meeting must be held to facilitate dialogue with stakeholders, 
identify priorities, collect relevant information, and establish a strong foundation for 
subsequent planning phases. To fulfill this requirement, the Subrecipient must conduct 
at least one (1) community meeting to inform and engage the community in 
discussions about the planning activity.

Key Activity B.6.1: Analysis of data gathered
The objective of this Key Activity is to conduct thorough research to establish a 
comprehensive understanding of the project context, historical background, and 
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existing conditions. This activity aims to identify key trends, patterns, and factors 
influencing the plan, laying the foundation for subsequent analysis and planning 
efforts. This assessment considers various factors such as economic, environmental 
and social risks, identifying resilience mitigation strategies. It involves applying 
analytical techniques to interpret data, identify trends, and draw conclusions relevant 
to goals and objectives. A draft with relevant datasets and baseline conditions 
assessment are some of the sources of verification to be presented.

Key Activity B.7.1: Plan Draft discussion and presentation
The objective of this Key Activity is to present a draft of the plan to stakeholders for 
review, feedback, and input. This discussion aims to communicate the proposed 
strategies, goals, objectives, and implementation approaches outlined in the draft 
plan, promoting stakeholder engagement and support. It provides an opportunity for 
collaboration, refinement, and consensus-building before finalizing the plan. Some 
sources of verification to be presented are invitations and agenda to participants, 
meeting minutes, screenshots of social media postings regarding Plan, other outreach 
methods implemented.

Key Activity B.8.1: Final Plan Presentation
The objective of this Key Activity is to present the finalized plan for PRDOH approval and 
endorsement. This presentation showcases the completed plan, including, but not 
limited to, vision, goals, objectives, activities, potential strategies, best practices, legal 
and regulatory framework, achievability and feasibility of identified strategies, among 
others. 

END OF DOCUMENT
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EXHIBIT C

KEY PERSONNEL
MUNICIPAL RECOVERY PLANNING PROGRAM

INDIVIDUAL SPECIALIZED PLANNING ANALYSIS
MUNICIPALITY OF OROCOVIS
Below is the Staffing Plan for Subrecipient which reflects a combination of existing 
employees and newly hired employees dedicated to the CDBG-DR MRP Program.

I. Roles and Descriptions:

Role Description

Grant Manager 
(Program POC)

Responsible for ensuring full compliance with all HUD and PRDOH 
requirements, including administrative, financial, programmatic, 
and technical. Responsible for implementing oversight 
mechanisms and developing all policies, procedures, and tools 
necessary to track progress and monitor performance of all 
components of the Study, and any other tasks or activities related 
to the role. Must ensure compliance with applicable local and 
federal rules, laws, and regulations. Must be knowledgeable of 
Program requirements and cross-cutting Federal requirements. 
Responsible for supervising and coordinating with MRP key 
personnel. Must ensure transparency to the public regarding 
planned and actual use of funds. Coordinates, collaborates, and 
communicates with PRDOH Program vendors, municipal staff, 
and subrecipients for MRP Program-related activities. Supports 
the Planning Specialist in the execution of activities and 
meetings.

Finance 
Specialist

Responsible for managing the financial aspects of the SRA 
activities. This includes implementing financial policies and 
procedures, preparing, and managing budgets for the activities, 
forecasting financial performance, and ensuring overall 
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Role Description

compliance with federal regulations and guidelines. Must 
coordinate and collaborate with municipal staff and PRDOH 
Finance and Program Areas to ensure timely invoicing and 
finance processes submissions. Also plays a key role in the grant 
reporting process, working with the key personnel to gather, 
prepare, certify, and report financial documentation and 
supporting materials, and any other Program tasks or activities 
related to the role. Responsible for the efficient management and 
coordination of financial services for the MRP Program, including 
adherence to uniform financial standards found in 2 C.F.R. Part 
200, Program expense control and analysis, and budget 
preparation and analysis. Must ensure full compliance with all 
HUD and PRDOH requirements related to financial responsibilities, 
timeliness of expenditures, and grant financial reporting 
requirements.

Outreach and 
Communications 
Coordinator

Responsible for assisting the outreach activities and strategies 
facilitating communication between its communities through the 
municipality of Orocovis and the selected planning service 
providers under the supervision of the municipal Grant Manager. 
Must ensure compliance with PRDOH Deliverable Guidance
requirements related to communications protocols and 
standards.

Administrative 
Assistant

This person will support the preparation and processing of all 

and effective implementation. Responsible for performing office 
functions and routine administrative tasks such as writing 
correspondence, scheduling appointments, organizing, and 
maintaining written and electronic files, or other coordination 
and communication as necessary. Assists municipality staff, 
providing administrative support in the handling of requests, as 
needed.

END OF DOCUMENT
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EXHIBIT D
BUDGET

MUNICIPAL RECOVERY PLANNING PROGRAM

INDIVIDUAL SPECIALIZED PLANNING ANALYSIS

MUNICIPALITY OF OROCOVIS
The Puerto Rico Department of Housing (PRDOH) designated to the Subrecipient a total 
allocation amount of one million one hundred ninety eight thousand, ninety six dollars 
($1,198,096.00) for the Regional and Individual Specialized Planning Activities phase of the 
Municipal Recovery Planning Program (MRP Program), which is the maximum budget 
amount assigned to the Subrecipient to complete the activities under this SRA. Proposed 
budget items will be evaluated according to guidelines laid out in 2 C.F.R. Part 200 (Uniform 
Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards). 

The MRP Program is a reimbursement program. All costs must be incurred prior to 
reimbursement. Planning and grant management activities will include but are not limited 
to those described in Exhibit A: Scope of Work and Exhibit B: Timeline and Performance 
Goals of this SRA.

BUDGET SUMMARY
ACTIVITY DESCRIPTION

STAFFING
Staffing resources for the execution and implementation of the 
MRP Program. $156,822.00

PROFESSIONAL 
SERVICES

Procured services that will assist in delivery and implementation 
of the MRP Program. $855,000.00

OTHER OPERATING

Operational costs associated with delivery and implementation 
of the MRP Program. Items include, but are not limited to indirect 
cost, media, or travel. $186,274.00

EQUIPMENT
Equipment needed for the execution and implementation of the 
MRP Program. $0.00

TOTAL PROGRAM BUDGET: $1,198,096.00
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BUDGET DETAIL
The budget detail is provided as an expanded budget line-item detail, but not intended as 
a limiting factor. Expenditures per line item may not exceed the total budget per cost type 
(staffing, professional services, other operating, and equipment), but amounts may 
fluctuate between specific line items based on MRP program needs and as approved by 
PRDOH.

STAFFING
Positions that are assigned to the MRP program are considered direct costs and must be 
listed in Exhibit C: Key Personnel from Lead Municipality as well as Exhibit D: Budget (Staffing 
Section). They must be necessary to carry out the tasks and activities described in this 
Subrecipient Agreement. Positions that are not tied directly to the MRP Program, but may be 
supporting it indirectly, are considered indirect cost and should not be listed in Exhibit C: 
Key Personnel or in Exhibit D: Budget (Staffing Section) and will not be eligible to charge 
their time directly to the MRP Program. 

Reimbursement is contingent upon provision and acceptance of adequate invoicing 
materials. Those required materials include proof of payment, daily time sheets with 
description of tasks and activities performed, and others as described in the PRDOH Finance 
Manual. Staff time will be reviewed for cost allowability, reasonableness, and allocability 
prior to reimbursement, and may be returned if described tasks and activities are not 
relevant to the MRP Program, or if documentation is insufficient, or for any other reason 
deemed necessary by PRDOH Finance.

STAFFING DETAIL

POSITION

ESTIMATED* 
HOURS PER 
MONTH PER 
RESOURCES

[A]

ESTIMATED* 
SALARY AND 

FRINGE BENEFIT 
HOURLY RATE

[B]

NUMBER 
OF 

MONTHS
[C]

ESTIMATED*
COST

PER MONTH
[D = A x B]

ESTIMATED 
COST

[E = C x D]

Grant Manager (Program POC) 99.00 $34.00 24 $3,366.00 $80,784.00

Finance Specialist 33.00 $25.00 24 $825.00 $19,800.00

Administrative Assistant 15.00 $14.00 24 $420.00 $10,080.00

Outreach and Communication 
Coordinator A

52.00 $14.00 21 $728.00 $15,288.00
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Outreach and Communication 
Coordinator B

35.00 $14.00 21 $1,470.00 $30,870.00

TOTAL STAFF ESTIMATED COST: $156,822.00
* Estimated amount in rate, hours, and monthly cost, could vary based on actual need and work performed on the MRP 
Program upon PRDOH approval. 

PROFESSIONAL SERVICES
The Subrecipient may procure a variety of professional services provided by entities other 
than the Subgrantee to carry out any component of any of the tasks and activities 
described in this SRA. The total budget for professional services shall not exceed the amount 

Total Professional Services Maximum Cost
SRA, allowing flexibility that the detail may fluctuate depending on MRP Program needs.  
The federal government establishes procurement requirements for the acquisition of all 
professional services purchased with federal funds. Compliance with the procurement 
policies and procedures, in accordance with the federal procurement rules and regulations 
found in 2 C.F.R. § 200.318 through §200.327 and the Uniform Administrative Requirements, 
Cost Principles, and Audit Requirements for Federal Awards (2 C.F.R. Part 200) is required.
The anticipated Maximum Cost is considered a "not to exceed" amount for budgeting 
purposes, it does not guarantee the outcomes of the procurement process.

PROFESSIONAL SERVICES DETAIL

SERVICES DESCRIPTION
ESTIMATED

COST

Professional Services A
Procured services that will assist in delivery and 
implementation of the MRP Program.. $505,000.00

Professional Services B
Procured services that will assist in delivery and 
implementation of the MRP Program.. $350,000.00

TOTAL PROFESSIONAL SERVICES MAXIMUM COST: $855,000.00

OTHER OPERATING
Subrecipient will incur operational costs associated with delivery and implementation of 
the MRP Program. The total budget shall not exceed the amount indicated Total 
Other Operating Maximum Cost
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detail may fluctuate depending on MRP Program needs. This includes an amount to cover 
other operating costs for the duration of the SRA Term. Additional categories or items may 
be included, per approval from PRDOH Deputy Planning Director and PRDOH Finance 
Division. CDBG-DR Program Funds cannot be used to pay for food or refreshments. The 
Subrecipient may procure items on the condition that the expenses are directly tied to 
fulfilling the conditions of the SRA, and that they are procured in the appropriate manner.

OTHER OPERATING DETAIL

TYPE DESCRIPTION ESTIMATED
COST

Advertising and 
Media

Media, promotions, or outreach. These could include but are not
limited to advertisements and public announcements or 
notifications, public hearings, digital and social media, radio, 
television, or other available media and program-related 
notifications.

$30,000.00

Indirect Cost Indirect cost will be reimbursed through the De minimis rate. $156,274.00

TOTAL OTHER OPERATING MAXIMUM COST: $186,274.00

EQUIPMENT
To support implementation of the MRP Program, Subrecipient may need a variety of 
software applications. The total budget for this type of equipment shall not exceed the 

Total Equipment Maximum Cost
allowing flexibility that the detail may fluctuate depending on MRP Program needs. This 

eviously purchased with 
CDBG-DR funds, such as software applications, programs that run on a device such as the 
variable part of the computer and hardware, platforms such as Zoom, Survey Monkey, Mail 
chimp, Smartsheet, Adobe Pro & Cloud Suite, website domain, etcetera, for the duration of 
the SRA Term. 
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EQUIPMENT

EQUIPMENT DESCRIPTION
ESTIMATED 

COST

Software and licenses

Includes Software applications, programs that run on a device, as 
the variable part of the computer and hardware, platforms such 
as Zoom, Survey Monkey, Mail chimp, Smartsheet, Adobe Pro & 

purchased with CDBG-DR funds.

$0.00

TOTAL EQUIPMENT MAXIMUM COST: $0.00

BUDGET RE-DISTRIBUTION
a) The Subrecipient may request in writing to the PRDOH a re-distribution of the 

Maximum Authorized Budgets shown above without exceeding the Total Authorized 
Budget. 

b) The PRDOH will evaluate the re-distribution request to validate purpose and balance 
of funds, and if determined the re-distribution is in benefit for the Program and the 
balance of funds is validated, the PRDOH will provide written authorization to the 
Subrecipient. Until the written authorization is submitted by the PRDOH, the re-
distribution cannot be considered as authorized. 

c) This re-distribution of funds as described here shall be considered binding and will 
not require an amendment to this SRA.

END OF DOCUMENT



*This transaction does not represent an overcharge of the account herein.

Ave. Barbosa #606 Edificio Juan C. Cordero Dávila, Río Piedras, PR 00918 | P.O. Box 21365 San Juan, PR 00928-1365
Tel:(787)274-2527 | www.vivienda.pr.gov

Contract Code: 12202
Type: StandAloneSRA_V2

Original Registered Code: 

CERTIFICATION OF FUNDS

Requested on behalf: CDBG-DR Director

The Finance Division certifies the availability of the following funds:

Contracting Of: MUNICIPALITY OF OROCOVIS  
Source of Funds: 14.228  CDBG Funds
For: Municipal Recovery Plan. 
MRP-ISPA
Amount: $1,198,096.00

The breakdown and grant of the certified funds is as follows:

Grant Area / Project Activity Code Category Description Account Amount

B-17-DM-72-0001 r01p06mrp-doh-na P - Indirect Cost 6090-01-000 $156,274.00

B-17-DM-72-0001 r01p06mrp-doh-na P - Other Operating 
(Subrecipient) 6090-01-000 $30,000.00

B-17-DM-72-0001 r01p06mrp-doh-na P - Professional Services 
(Subrecipient) 6090-01-000 $855,000.00

B-17-DM-72-0001 r01p06mrp-doh-na P - Salaries Sub-recipients 
(Staffing) 6090-01-000 $156,822.00

$1,198,096.00

The above distribution of funds is subject to changes and will be allocated in accordance with the executed 
agreement within the parties. These funds do not affect the Puerto Rico Department of Housing (PRDOH) 
operational budget, and are available to be use.

If you have any questions, feel free to contact us at (787)274-2527. 

Cesar Candelario  Signed Date -  12/10/2025
Electronic Approval
Budget Manager

Nilda Baez  Signed Date -  12/11/2025



*This transaction does not represent an overcharge of the account herein.

Ave. Barbosa #606 Edificio Juan C. Cordero Dávila, Río Piedras, PR 00918 | P.O. Box 21365 San Juan, PR 00928-1365
Tel:(787)274-2527 | www.vivienda.pr.gov

Electronic Approval
Finance Director
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EXHIBIT G
SPECIAL CONDITIONS
MUNICIPAL RECOVERY PLANNING PROGRAM
INDIVIDUAL SPECIALIZED PLANNING ANALYSIS
MUNICIPALITY OF OROCOVIS

1. Attend Training Curriculum:

Within ninety (90) days after this SRA is executed, staff must 
participate in capacity building activities directed to the development and 
implementation of effective internal controls of federal awards to ensure that the 
entity is capable of managing federal awards in compliance with federal statutes and 

must complete the Core Curriculum developed for 
CDBG-DR/MIT programs. 

This core curriculum covers: 

I. Protection of Personally Identifiable Information (PII) in 2 C.F.R. §200.79 and           
§ 200.82. 

II. Internal Controls (2 C.F.R. § 20.303) 
III. Federal payments (2 C.F.R. §200.305) 
IV. Procurement Requirements in 2 C.F.R. § 200. 318 through § 200.327. 
V. Monitoring Procedures to ensure effectiveness of Internal Controls (2 C.F.R. 

§200.329) 
VI. Grant Administration requirements (24 C.F.R. § 570.501) 
VII. All applicable systems to manage CDBG-DR program data. 

2. Staffing and Training Plan:

Within ninety (90) days after the SRA is executed, Subrecipient must develop a 
staffing and training plan that identifies specific personnel responsible for 
implementation and compliance of key requirements, including citizen complaints, 
financial management, payments, internal controls, procurement, monitoring and 
CDBG-DR specific requirements (e.g., national objective) and submit it to the Program 
POC and Subrecipient Management Team. 

The entity must develop and implement an organizational structure that clearly 
establishes the segregation of duties in the implementation and management of the 
CDBG-DR programs and activities, including the finance division, in compliance with 
the requirements in 2 C.F.R § 200.303 for internal controls and the Standards for Internal 
Controls in the Federal Government by GAO. A final staffing capacity analysis must 
be completed to cover the positions listed to perform the roles and responsibilities 
under the different areas where no names were added, as required for the 
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implementation and management of the CDBG-MIT federally funded program and 
submitted to the Program POC. 

3. Policies and Procedures:

Within ninety (90) days after the SRA is executed, the Subrecipient must develop, 
update, and implement all policies and procedures in compliance with PRDOH CDBG-
DR policies and, state and federal regulations. The Subrecipient must certify the 
compliance with this requirement through the Grant Compliance Portal (GCP) on the 
Self-Certification tab at its GCP Profile. 
Compliance with the Policies and Procedures self-certification must be completed 
only once per Subrecipient regardless of how many SRAs they have with PRDOH. If the 
Subrecipient already correctly and fully complied with the requirement stated above, 
no further action is required on this matter. 

END OF DOCUMENT



EXHIBIT H
SUBROGATION AND ASSIGNMENT 
PROVISIONS
MUNICIPAL RECOVERY PLANNING PROGRAM
INDIVIDUAL SPECIALIZED PLANNING ANALYSIS
MUNICIPALITY OF OROCOVIS

1. General Provisions.

a) The Parties acknowledge that the following provisions of this Exhibit are hereto 
incorporated by reference and made an integral part of the aforementioned 
Subrecipient Agreement as Exhibit H.

b) Changes in the provisions of this Exhibit will require an amendment to the 
Subrecipient Agreement. Such amendment would result in the incorporation 
by reference of a modified Exhibit H to the Subrecipient Agreement.

2. Subrogation and Assignment Relating to Funds Received from the Puerto Rico
Department of Housing Municipal Recovery Planning Program

a) These provisions are incorporated into the Subrecipient Agreement in 
consideration of the commitment by PRDOH to evaluate the 
application for the award of disaster assistance funds (the Application

-DR/MIT disaster recovery and mitigation
Grant Proceeds

PRDOH.

b) Subrecipient understands and acknowledges that the Program is subject to 
the provisions of the Robert T. Stafford Disaster Relief and Emergency 
Assistance Act, as amended, 42 U.S.C. §§ 5121- Act
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such Act, the Subrecipient may only receive assistance to the extent that the 
Subrecipient has a disaster recovery need that is not fully met by insurance 
or other forms of disaster assistance. Subrecipient further acknowledges that 
these provisions are intended to ensure that Subrecipient does not receive 
duplicate benefits available to the Subrecipient from another source, for the 
same purposes as the Grant Proceeds provided under the Program, and that, 
any assistance determined to be duplicative must be deducted from the 

before awarding 
assistance.

c) Subrecipient hereby subrogates and assigns to PRDOH any and all of 

reimbursement and all payments received or subsequently received from 
any grant, loan, insurance policy, or policies of any type (each individually, a 
Policy Policies

or relief program related to or administered by the Federal Emergency 
FEMA

state or loca Disaster Program
Disaster Programs

paid or to be paid under the Program and that are determined, in the sole 
discretion of PRDOH or its designated agent, to be a duplication of benefits 

DOB
Policies, FEMA, or any other source, and whether or not such amounts are a 

Proceeds
DOB Proceeds

d) Subrecipient agrees that in the event that Subrecipient receives additional 
Proceeds related to disaster recovery that are not listed on the Duplication of 
Benefits Certification submitted in connection with the Application, 
Subrecipient will notify the PRDOH within ten (10) working days of receipt of 
the funds by sending a written notification to PlanningCDBG@vivienda.pr.gov.
PRDOH will, in turn, determine, in its sole discretion, if such Proceeds constitute 
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DOB Proceeds. If any of the Proceeds are determined to be DOB Proceeds, the 
Subrecipient shall pay PRDOH the DOB Proceeds, to be disbursed as provided 
in Section 3 of this Agreement.

3. Cooperation and Further Documentation.

a) If PRDOH elects to pursue any of the claims Subrecipient has or may have 
under any Policies, Subrecipient agrees to assist and cooperate with PRDOH.  

assistance and cooperation shall include, but shall not be 
limited to, allowing the name(s) and 
providing any additional documentation concerning such consent, giving 
depositions, providing documents, producing records and other evidence, 
testifying at trial, and any other form of assistance and cooperation 
reasonably requested by the PRDOH. Subrecipient also agrees to assist and 
cooperate in the attainment and collection of any DOB Proceeds that the 
Subrecipient would be entitled to under any applicable Disaster Assistance 
Program.

b) If requested by PRDOH, Subrecipient agrees to execute such further and 
additional documents and instruments as may be requested to further and 
better subrogate and assign to PRDOH (to the extent of the Grant Proceeds 
paid to Subrecipient under the Program) the Policies, any amounts received 
under the Disaster Assistance Programs that are determined to be DOB 
Proceeds and/or any rights thereunder. The subrecipient further agrees to 
take, or cause to be taken, all actions and to do, or cause to be done, all things 
requested by the PRDOH to consummate and make effective the purposes of 
these provisions.

c) Subrecipient expressly allows and authorizes PRDOH to request information 
from any company with which Subrecipient holds or held any insurance policy 
or policies of any type, any other company or entity -public or private- from 
which the Subrecipient has applied for or is receiving assistance (such as 
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FEMA, or others), or any non-public or confidential information determined by 
PRDOH, in its sole discretion, to be reasonably necessary to monitor/enforce 
its interest in the rights subrogated and assigned to it under this Agreement, 
and grant consent to such company or entity to release said information to 
the PRDOH.

4. Agreement to Turn Over Proceeds; Future Reassignment.

a) If Subrecipient (or, to the extent permitted by superior loan documents, any 
lender to which DOB Proceeds are payable) hereafter receives any DOB 
Proceeds, Subrecipient agrees to promptly pay such amounts to PRDOH, if 
Subrecipient received Grant Proceeds under the Program in an amount 
greater than the amount Subrecipient would have received if such DOB 

award.

b) In the event that Subrecipient receives or is scheduled to receive any Proceeds 
Subsequent Proceeds

Subrecipient shall pay such Subsequent Proceeds directly to the PRDOH, and 
PRDOH will determine the amount, if any, of such Subsequent Proceeds that 

Subsequent DOB Proceeds
be disbursed as follows:

(i) If Subrecipient has received full payment of the Grant Proceeds, 
Subrecipient shall remit any Subsequent DOB Proceeds to PRDOH. PRDOH 
shall return to the Subrecipient any Subsequent Proceeds in excess of the 
Subsequent DOB Proceeds.

(ii) If Subrecipient has received no payment of the Grant Proceeds, PRDOH 
shall reduce the payment of the Grant Proceeds to Subrecipient by the 
amount of the Subsequent DOB Proceeds and shall return all Subsequent 
Proceeds in excess of the Subsequent DOB Proceeds to Subrecipient.

(iii) If Subrecipient has received a portion of the Grant Proceeds, the following 
shall occur: (A) PRDOH shall reduce the remaining payments of the Grant 
Proceeds and return Subsequent DOB Proceeds in such amount to the 
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Subrecipient, and (B) Subrecipient shall remit any remaining Subsequent 
DOB Proceeds to PRDOH. PRDOH shall also return to the Subrecipient any 
Subsequent Proceeds in excess of the Subsequent DOB Proceeds.

(iv) If the PRDOH determines that Subrecipient does not qualify to participate 
in the Program or the Subrecipient decides not to participate in the 
Program, PRDOH shall return the Subsequent Proceeds to Subrecipient, 
and the Agreement shall terminate.

c) Once PRDOH has recovered an amount equal to the Grant Proceeds paid to 
Subrecipient, PRDOH will reassign to Subrecipient any rights given to PRDOH 
under these provisions.

5. Miscellaneous.

a) Subrecipient hereby represents that all statements and representations 
made by Subrecipient regarding any Proceeds are true and correct, as of the 
date of the issuance of the Grant Proceeds.

b) In any proceeding to enforce these provisions, PRDOH shall be entitled to 

c) The parties hereto each waive the right to have any judicial proceeding 
concerning any of the provisions hereof tried by a jury.

d) Neither these provisions, nor any portion or provisions hereof may be 
changed, waived, or terminated orally or by any course of dealing, or in any 
manner other than by an agreement in writing, signed by all parties hereto 
and approved by PRDOH.

e) These provisions, and the rights and obligations of the parties shall be 
governed and construed by federal law and the laws of the Government of 
Puerto Rico without giving effect to conflict of law provisions. Any action 
arising out of or related to this Subrogation and Assignment provisions shall 
be brought within the Government of Puerto Rico.
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f) The captions of the various sections of this Subrogation and Assignment 
provisions have been inserted only for the purpose of convenience; such 
captions are not a part of the Agreement and shall not be deemed in any 
manner to modify, explain, enlarge or restrict any provisions of this 
Subrogation.

g) Subrecipient acknowledges that making a false, fictitious, or fraudulent 
statement or representation in this agreement is punishable under State and 
Federal law (18 U.S.C. 287, 1001, and 31 U.S.C. 3729), and shall constitute a 
separate criminal offense each time a public benefit is fraudulently received. 

h) The subrecipient acknowledges that they have been informed and 
understand the penalties for making a materially false or misleading 
statement to obtain CDBG-MIT funds under the Program or any other of the 

END OF DOCUMENT



EXHIBIT I
NON-CONFLICT OF INTEREST CERTIFICATION
MUNICIPAL RECOVERY PLANNING PROGRAM
INDIVIDUAL SPECIALIZED PLANNING ANALYSIS 
MUNICIPALITY OF OROCOVIS

The Subrecipient certifies that to the best of its knowledge:

1. No public servant of this executive agency has a pecuniary interest in this
agreement, contract, purchase, or commercial transaction.

2. No public servant of this executive agency has requested me or accepted from
me, directly or indirectly, for him (her), for any member of his family unit or for any
person, gifts, bonuses, favors, services, donations, loans or anything else of
monetary value.

3. No public servant (s) requested or accepted any good of economic value, linked
to this transaction, from any person of my entity as payment for performing the
duties and responsibilities of their employment.

4. No public servant has requested from me, directly or indirectly, for him (her), for
any member of his or her family unit, or for any other person, business, or entity,
something of economic value, including gifts, loans, promises, favors or services in
exchange for the performance of said public servant to be influenced in my favor
or of my entity.

5. I have no kinship relationship, within the fourth degree of consanguinity and
second of affinity, with any public servant who has the power to influence and
participate in the institutional decisions of this executive agency.

I hereby certify under penalty of perjury that the foregoing is complete, true, and correct.

Signature Date

Jes s E. Colón Berlingeri Mayor
Printed Name Position


