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SUBRECIPIENT AGREEMENT
BETWEEN THE
PUERTO RICO DEPARTMENT OF HOUSING
AND
PUERTO RICO DEPARTMENT OF CORRECTION AND REHABILITATION

This SUBRECIPIENT AGREEMENT (“SRA") is entered info this _ﬂ_day of QQV!\ , 2023, by
and between the PUERTO RICO DEPARTMENT OF HOUSING (“PRDOH"), a public agency
of the Government of Puerto Rico created under Act No. 97, of June 10, 1972, as
amended, 3 LPRA § 441 et seq., known as the “Department of Housing Organic Act”
(“Organic Act”), with principal offices at 606 Barbosa Ave., San Juan, Puerto Rico,
represented herein by its Secretary, Hon. William Rodriguez Rodriguez, of legal age,
attorney, single, and resident of San Juan, Puerto Rico; and the PUERTO RICO
DEPARTMENT OF CORRECTIONS AND REHABILITATION (“DCR” or "Subrecipient”), a public
entity, with principal offices at Urb. Industrial Tres Monjitas, Ave. Teniente Cesar Gonzdlez,
Hato Rey, Puerto Rico 00917 represented herein by its Secretary, Ana |. Escobar Pabdn,
of legal age, single, and resident of Toa Alta, Puerto Rico (collectively the "Parties”).

. RECITALS AND GENERAL AWARD INFORMATION

WHEREAS, on September 2017, Hurricanes Irma and Maria made landfall in Puerto Rico
causing catasirophic damages, knocking out power, water, and telecommunications
island-wide. Huricane Maria caused major structural and infrastructure damages to
family homes, businesses and government facilities triggering the displacement of
thousands of residents of the Island from their homes and jobs.

\NL/ WHEREAS, under the Further Additional Supplemental Appropriations Act for Disaster

) Relief Requirements Act of 2018, (Division B, Subdivision 1 of the Bipartisan Budget Act of

[ 2018, Pub. L. 115-123, approved February 9, 2018), $8.285 billion were allocated by the
United States Department of Housing and Urban Development ("HUD") for mitigation
activities and assistance to the Government of Puerto Rico under the Community
Development Block Grant — Mitigation Program (“CDBG-MIT"). These funds are intended
to provide financial assistance in areas impacted by recent disasters.

WHEREAS, on August 30, 2019, a Notice was published in the Federal Register, Vol. 84, No.
169 (84 Fed. Reg. 45838), which described the grant requirements and procedures
applicable to future allocations of CDBG-MIT funds to the Government of Puerto Rico.

WHEREAS, on January 27, 2020, a Notice was published in the Federal Register, Vol. 85,
No. 17 (85 Fed. Reg. 4676), which allocated $8,285,284,000 in CDBG-MIT funds to the
Government of Puerto Rico.

WHEREAS, on May 12, 2021, the PRDOH Secretary and the Secretary of HUD signed Grant
Agreement Number B-18-DP-72-0002; allowing PRDOH access to $8,285,284,000 in CDBG-
MIT funding, obligated under Pub. L. 115-123, as amended.

WHEREAS, PRDOH is the governmental agency designated as the grantee of the CDBG-
MIT funds allocated to the Government of Puerto Rico.
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WHEREAS, the CDBG-MIT Program represents a unique opportunity to carry out strategic
and high-impact activities to mitigate disaster risks and reduce future losses.

WHEREAS, the INFRASTRUCTURE MITIGATION PROGRAM ("Program”) intends to address
mitigation needs by improving the built environment in order fo mitigate hazardous
threats. Infrastructure mitigation projects must mitigate risk to infrastructure assets within
one (1) or more of the seven (7) identified community lifelines, among them, the Health
and Medical lifeline. For the Health and Medical lifeline, aging and inadequate medical
facilities and personnel, lack of adequate personnel, lack of specialty and general
medical professionals, lack of modern medical equipment, and a dependence on social
compacts to piece together medical services between facilities pose the highest risks.

WHEREAS, the Program includes a one ($1) billion-doliar set-aside (Healthcare Set-Aside)
to strengthen healthcare facilities for the benefit of medically underserved citizens, and
minimize, through accessible healthcare, the fatdlities likely from a disaster event. The
implementation of the Program shall be in consultation with the Puerto Rico Department
of Health. Moreover, Program activities can include improvements, expansions, and
construction of new facilities to fortify and innovate buildings and permanent equipment.

WHEREAS, the PRDOH has allocated to the Subrecipient the total amount of EIGHTY
MILLION DOLLARS ($80,000,000.00) of the aforementioned funds for activities to support
the Program’s objectives and implementation under Healthcare Set-Aside. The
Subrecipient shall administer and use such funds for the provision of the services
described in Exhibit A (“Scope of Work™) under this SRA. The general tasks to be assumed
by the Subrecipient are the design and construction of a new medical facility (hospital)
that will provide services to approximately two hundred fifty (250) patients (inmates) that
have been diagnosed with mental illness and cannot be housed in the general
correctional population.

WHEREAS, the Subrecipient will assist the PRDOH in utilizing CDBG-MIT funds to carry out
the Program, pursuant to this SRA.

WHEREAS, the CDBG-MIT funds made available for use by the Subrecipient under this SRA
constitute a Subaward of the PRDOH’s Federal Award, the use of which must be in
accordance with requirements imposed by federal statutes, regulations, and the terms
and conditions of the PRDOH'’s Federal Award.

WHEREAS, the PRDOH has the legal power and authority, in accordance with its enabling
statute, the Organic Act, as amended, supra, the federal laws and regulations creating
and allocating funds to the CDBG-MIT Program and the current Action Plan, fo issue and
award the subaward, and to enter and perform under this SRA.

WHEREAS, the Subrecipient has the legal power and authority, in accordance with the
Reorganization Plan No. 2 of November 21, 2011, known in Spanish as “Plan de
Reorganizacién del Departamento de Correccién y Rehabilitacion de 201 1", as
amended, to enter into this SRA with the PRDOH, and by signing this SRA, the Subrecipient
assures PRDOH that Subrecipient shall comply with all the requirements described herein.

GENERAL AWARD INFORMATION

The Subaward from PRDOH to the Subrecipient contemplated hereunder is for carrying
out a portion of the Federal Award described in Section | above: thus, a federal
assistance relationship is created with the Subrecipient. This SRA shall be updated to
reflect any changes to the Federal Award and the following award information.
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CDBG-MIT Grantee Federal Award

B-18-DP-72-0002
Identification Number (FAIN):

CDBG-MIT Grantee Unique

. . : W
dentifier: Unigue Entity ID: FFNMUBT6WCMI1

CDBG-MIT Grantee Federal Award

May 12, 2021
Date: y 2

Federal Award project description: | See Exhibit A for Scope of Work

Ana |. Escobar Pabdn
Secretary

Urb. Industrial Tres Monjitas,
Subrecipient Contact information: | Ave. Teniente Cesar Gonzdlez,
Hato Rey, Puerto Rico 00917
gescobar@dcr.pr.gov
787-273-6464 Ext. 2304

Subrecipient Unique Identifier: Unigue Entity ID: JGG7HZYJNA47

Start Date: Effective Date, as defined in Section V

Subaward Period of Performance: | of this SRA.
End Date: Forty-two (42) months from Start Date.

Date: February 15, 2023

Authorized Amount: $80,000,000.00

Funds Allocation: CDBG-MIT “miti0éhfs-doh-Im”
CDBG-MIT “miti0éhfs-doh-un”

Account Number: 6090-01-000

See Exhibit D for Funds Certification

Funds Certification:

NOW, THEREFORE, in consideration of the need for recovery from Hurricanes Irma and
Maria and the premises and mutual covenants described herein, the Parties mutually
agree to the terms described in this SRA.

TERMS AND CONDITIONS
II. ATTACHMENTS
The following attachments are incorporated into this SRA by reference and are hereby

made part of this SRA:

Exhibit A Scope of Work

Exhibit B Timeline and Performance Goals

Exhibit C Budget

Exhibit D Funds Certification

Exhibit E HUD General Provisions and Other Federal Statutes,
Regulations, and PRDOH Requirements

Exhibit F Special Conditions

Exhibit G Subrogation and Assignment Provisions

Exhibit H Non-Conflict of Interest Certificafion

All Exhibits hereto are fully incorporated herewith such that the terms and conditions of
the Exhibits shall be as binding as any terms and conditions of this executed written SRA.
The SRA shall prevail if any inconsistency appears between the Exhibits and this SRA.

. SCOPE OF WORK

The Subrecipient shall be responsible for performing the activities detailed in Exhibit A
(“Scope of Work”) of this SRA, herein attached and made an integral part of this SRA,
which may be amended from time to fime with the consent of both Parties. The
Subrecipient shall complete the Scope of Work in a manner satisfactory to the PRDOH
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and consistent with the terms and conditions of this SRA and applicable Federal and
local statutes, laws and regulations.

A. Subrecipient Management Responsibilities

1. The Subrecipient will prepare and submit all necessary documentation related to
the Correctional Mental Health Institution Project (Project) for development under
this Program. The Project documentation shall demonstrate compliance with all
eligibility requirements established in the Infrastructure Mitigation Program
Guidelines.

2. As a condition of receiving this Subaward, the Subrecipient shall comply with aill
applicable procurement, documentation, and funding requirements for the
services included in the Exhibit A (*Scope of Work™”) and Exhibit B (*Timelines and
Performance Goals”) for the Program.

3. All services shall be made in accordance with PRDOH guidelines, HUD guidelines
and regulations, and other applicable state and federal laws and regulations,
unless instructed otherwise by PRDOH.

4. The Subrecipient shall prepare and submit to PRDOH all required project(s)
documentation, such as compliance information, construction drawings, and
specifications, construction permits and endorsements, cost estimate, property
acquisition, right of ways, any related studies, implementation plans, etc., in
accordance with the Exhibit A (“Scope of Work”). The PRDOH reserves the
authority and discretion to review and require revisions before approving the use
of funds for project implementation.

5. Operations and maintenance costs of the project(s) to be developed by the
Subrecipient are not eligible for CDBG-MIT funding. Therefore, the Subrecipient
shall provide its plan for ensuring the long-term operation and maintenance (O&M
Plan) of the Program’s approved project(s).

6. The Subrecipient shall coordinate and prepare all necessary information 1o
complete the Environmental Review for the Project. For this task, the Subrecipient
shall comply with HUD rules and regulations that govern the environmental review
process. The aforementioned rules can be found at 24 C.F.R. Part 58. Particularly,
the Subrecipient shall avoid committing public or private funds (CDBG funds or
non-CDBG funds) or undertaking activities or projects that would have an adverse
environmental impact or limit the choice of reasonable alternatives, prior to
obtaining environmental clearance. Activities such as demolition, excavating,
relocation of structures, or even acquisition or leasing of real property, among
others, may preclude the selection of alternative choices before a final decision
is made under the environmental review. The Subrecipient shall consult the
applicable regulations with PRDOH for more detailed guidance.

B. General Adminisiration
Prohibited Activities: The Subrecipient may only carry out the roles and responsibilities
described in this SRA and the activities related to the performance of the Scope of Work
described in Exhibit A (“Scope of Work”) of this SRA. Notwithstanding anything to the
contrary in this SRA, the Subrecipient shall not be obligated fo perform any work or
services outside the Scope of Work described in Exhibit A (“Scope of Work”) of this SRA.

The Subrecipient is prohibited from charging to the PRDOH the costs of CDBG and/or
CDBG-MIT ineligible activities, including those described at 24 C.F.R. § 570.207, unless
waived or made eligible by an applicable Federal Register Notice, from using funds
provided herein or personnel employed in the administration of activities under this SRA
for political activities, inherently religious activities, or lobbying. The Subrecipient may be
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financially liable for the activities undertaken outside of the parameters of the Exhibit A
("Scope of Work™) of this SRA.

C. National Objectives

All activities funded with CDBG-MIT funds must meet one (1) of the two (2) CDBG-MIT
Program'’s National Objectives: (i) benefit low-and moderate-income (“LMI”) persons or,
(i) meet a particular urgent need for mitigation (“UNM”), as defined in 24 C.F.R.§ 570.208,
as amended by waiver published in the Federal Register, Vol. 84, No. 169 (84 Fed. Reg.
45838) on August 30, 2019. The national objective for LMI requires that proposed
mitigation programs and projects must prioritize the protection of LMl individuals: no less
than fifty percent (50%) of the CDBG-MIT grant must benefit LML The UNM national
objective requires that activities under the CDBG-MIT Program result in measurable and
verifiable reductions in the risk of loss of life and property from future disasters and yield
community development benefits.

Additionally, as per 84 Fed. Reg. 45857 (August 30, 2019), the provisions of 24 C.F.R. §
570.483(e) and §570.208(d) are modified by an alternative requirement to include the
following additional criteria for all mitigation activities funded with CDBG-MIT funds. To
meet a national objective, all CDBG-MIT activities must:

1. Demonstrate the ability to operate for the useful life of the project via long-term
operation and maintenance plans.

2. Be consistent with other mitigation activities. To be consistent, the CDBG-MIT
activity must not increase the risk of loss of life or property in a way that undermines
the benefits from other uses of CDBG-MIT funds in the most impacted and
distressed ("MID") area.

The Subrecipient certifies that the activities carried out under this SRA shall meet at least
one (1) of these national objective(s) as established above. The Subrecipient shall ensure
that the funded activity or services meet the applicable CDBG-MIT National Objective(s)
and that the subcontractor or third party collects the necessary information and
complete the applicable forms to document the National Objective(s).

D. Levels of Accomplishment — Performance Gogls and Timelines
The Subrecipient shall complete the activities required under Exhibit A ("Scope of Work”)
of this SRA in accordance with the timeframes and performance godals set forth in Exhibit
B (“Timelines and Performance Goals”) of this SRA, herein attached and made an
integral part of this SRA.

E. Nonperformance Standard

If at the end of the six (6) months from the Effective Date, as defined in Section V of this
SRA, the Program activity has not begun or at any time during the term, the Program
activity has not accomplished the performance objectives set forth by the PRDOH in
Exhibit B (“Timelines and Performance Goals”), the PRDOH may, at its sole discretion,
terminate this SRA, de-obligate funds made available under this SRA, and/or recapture
funds previously expended by the Subrecipient under this SRA from non-federal funds. No
confract extensions shall be granted unless the Subrecipient can document
circumstances beyond its control that prevented the start of the activity. The PRDOH shall
review the properly filed and documented circumstances which are alleged to have
prevented the initiation of activity and exclusively reserves the right to decide if an
extension is warranted, relative to the reasons stated as well as the prevailing
circumstances.
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F. Pre-Award Costs

Pre-award costs applicable to the Subrecipient are strictly prohibited.

G. Infrastructure Projects

As per 84 Fed. Reg. 45838, 45851 (August 30, 2019), Infrastructure Projects are defined as
an activity or group of related activities that develop the physical assets that are
designed to provide or support services to the general public in sectors such as: surface
transportation, water resource projects, pipelines, drinking water infrastructure, among
others.

For more details regarding the definition of Infrastructure Projects and applicable
regulations, refer to the CDBG-MIT Action Plan, Program Guidelines and policies.

i. Covered Projects

HUD has created a new standard for the evaluation of larger-scale infrastructure projects
by introducing the concept of Covered Projects. As per 84 Fed. Reg. 45838, 45840
(August 30, 2019), a Covered Project under CDBG-MIT is defined as an Infrastructure
Project having: (1) a total project cost of $100 milion or more; and (2) include at least
$50 million of CDBG funds ({regardless of CDBG source such as CDBG-DR, CDBG-National
Disaster Resiience (NDR), CDBG-MIT, CDBG funds, etc.). HUD requires that Covered
Projects undergo an enhanced evaluation process, which may include a Benefit Cost
Analysis (BCA) to determine if the benefits of the completed project outweigh the costs
of implementing the project. The Covered Projects administered by PRDOH are
described in the CDBG-MIT Action Plan, as amended.

Additionally, according o 84 Fed. Reg. 45838, 45857 (August 30, 2019), the provisions of
24 C.F.R.§ 570.483(e) and §570.208(d) are modified to incorporate, as additional criteria,
that all Covered Projects must:

1. Demonstrate long-term efficacy and fiscal sustainability by: documenting
measurable outcomes or reduction in risk; documenting how the Covered Project
will reflect changing environmental conditions with risk management tools and
alter funding sources if necessary; and by establishing a plan for the long-term
operation and maintenance of the Covered Project.

2. Demonstrably benefit the MID area. The benefits of the Covered Project must
outweigh the costs of the Covered Project; benefits outweigh costs if the Benefit
Cost Analysis (BCA) results in a benefit-to-cost ratio greater than 1.0. Alternatively,
for a Covered Project that serves LMI persons or other persons that are less able
to mitigate risks or respond to and recover from disasters, benefits outweigh costs
if the grantee supplements its BCA with a qualitative description of benefits that
cannot be quantified but sufficiently demonstrate unique and concrete benefits
of the Covered Project for that population.

i. Covered Projects: additional considerations

HUD has established additional requirements to support the successful implementation
and operation of large-scale infrastructure projects. The additional requirements include
the project’s publication in a HUD-approved Action Plan or substantial Action Plan
amendment, and compliance with the implementation of Covered Projects
provisions, prior to executing a construction contract.

Therefore, the Subrecipient acknowledges that after the execution of this Agreement,
the costs of any Infrastructure Project under this Agreement may increase and meet the
Covered Project costs minimum requirements. If such an increase in costs materializes
prior to the execution of a contract for the construction of the project, all tasks related to
the project must cease until further evaluation demonstrates the project’s compliance
with all the additional requirements for a Covered Project. The project’s tasks may resume
if the proposed project finally meets the definition of a Covered Project and HUD
approves its addition to the Action Plan through a substantial amendment as per 84 Fed.
Reg. 45838, 45850-45853, 45957. Also, this Agreement shall be amended to incorporate
any changes, for example, to the budget, scope of work, or timelines resulting from the
process.
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However, if HUD does not approve the proposed Covered Project, PRDOH may deny the
application for funding, recategorize costs, and/or withdraw the CDBG funds assigned
to Subrecipient, among other actions.

Furthermore, if an Infrastructure Project under this Agreement meets the Covered Project
costs minimum requirements after the execution of a construction contract, the increase
in construction costs will be evaluated by a third-party cost estimator and documented
in a non-substantial amendment to the Action Plan, without the need of ceasing
construction activities.

For more details regarding Covered Projects’ definition, evaluation criteria and other
requirements, refer to the CDBG-MIT Action Plan, Program Guidelines and policies.

Iv. PERFORMANCE, MONITORING AND REPORTING

A. Monitoring
The PRDOH shall monitor the performance of the Subrecipient as necessary to ensure that

the funds allocated to the Subrecipient are used for authorized purposes, in compliance
with Federal statutes, regulations, the Program Guidelines, and the terms and conditions
of this SRA, including the timeframes and performance goals set forth in Exhibit B
(“Timelines and Performance Goals”) associated with the activities included in Exhibit A
("Scope of Work”).

This review shall include: (1) reviewing financial and performance reports required by the
PRDOH; (2) following up and ensuring that the Subrecipient takes timely and appropriate
action on all deficiencies pertaining to the Federal award provided to the Subrecipient
from the PRDOH detected through audits, on-site reviews, and other means; and (3)
issuing @ management decision for audit findings pertaining to this Federal award
provided to the Subrecipient from the PRDOH as required by 2 C.F.R. § 200.521.

Substandard performance, defined as a performance that falls short of the standard
expected of the Subrecipient, as specified in the SRA’s exhibits, shall constitute
noncompliance with this SRA.

If action to correct such substandard performance is not taken by the Subrecipient within
fifteen (15) days after being notified by PRDOH, PRDOH may impose additional conditions
on the Subrecipient and suspend or terminate this SRA, disallow all or part of the cost of
the activity or action not in compliance or initiate other remedies for noncompliance, as
appropriate and permitted under 2 C.F.R. § 200.339.

B. Reporting
The Subrecipient shall complete and submit a monthly report for each funded project, in

the form, timeframe, and with the content specified and required by the PRDOH. The
PRDOH shall later nofify Subrecipient in writing the guidelines and requirements
applicable to the submittal of the progress reports, and such noftification shall be deemed
incorporated by reference to this SRA.

V. EFFECTIVE DATE AND TERM

This SRA shall be in effect and enforceable between the Parties from the date of ifs
execution. The performance period of this SRA is Forty-two (42) months from the date of
its execution, ending in Ddbbef Y, 2020,
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The End of Term shall be the later of: (i) QdDbeV' H , 20_2._(1_; (i) the date as of which the
Parties agree in writing that all Close-Out Requirements! have been satisfied or, where no
Close-Out Requirements are applicable to this SRA, the date as of which the Parties
agree in writing that no Close-Out Requirements are applicable hereto; or (i) such later
date as the Parties may agree to in a signed amendment fo this SRA.

The Subrecipient hereby acknowledges that this SRA is subject to the Grant Agreement
between the Government of Puerto Rico or the PRDOH, and HUD (“Grant Agreement”);
and the availability of the allocated CDBG-MIT funds. The Subrecipient also
acknowledges and agrees that any suspension, cancellation, termination, or otherwise
unavailability of the CDBG-MIT allocation(s) shall result in the immediate suspension,
cancellation, or termination of this SRA, upon PRDOH’s nofice.

A. Contract Extensions:
PRDOH may extend the SRA’s term for additional terms, upon mutual written agreement
of the Parties. The term of this SRA shall not exceed the lifetime of the initial Grant
Agreement between PRDOH and HUD, unless the term of the initial Grant Agreement is
extended by HUD, in which case the term of this SRA cannot exceed the extension.

V1. BUDGET
A. Budget

The Subrecipient shall complete all activities in Exhibit A (“Scope of Work”) of this SRA in
accordance with Exhibit C (“Budget”) attached herein and made an integral part of this
SRA as such Budget may be amended from time to time.

Any proposed budget to be managed by the Subrecipient shall clearly specify proposed
funding for administrative costs and/or program delivery costs and/or planning costs, to
the extent that such costs are considered applicable categories for funding.

The Budget may include a reserve of the Subaward for PRDOH's activity delivery costs
and expenditures related to the Program. The Subrecipient may not access the reserve
identified in the Budget without written consent from the PRDOH.

The PRDOH may require a more detailed budget breakdown than the one contained
herein, and the Subrecipient shall provide such supplementary budget information in a
timely fashion in the form and content prescribed by the PRDOH. Any amendments to
the budget must be approved in writing and signed by the PRDOH and the Subrecipient.

B. Indirect Costs

Indirect costs invoiced, if any, must be consistent with the conditions set forth herein.
Indirect costs may be charged to PRDOH under a negotiated indirect cost rate
agreement with a federal cognizant agency, a de minimis indirect cost rate (for
applicable entities), or an indirect cost proposal prepared prior to the charging of any
indirect cost to the Grant, in accordance with 2 C.F.R. Part 200, subpart E, submitted to
a federal cognizant agency, and as approved by PRDOH in accordance with its written
policies and procedures, which shall be included in Exhibit C (“Budget”).

1 %Close-Out Requirements" means all requirements to be satisfied by each party in order to close-out this
SRA and the CDBG-MIT funds provided herein in accordance with applicable Requirements of Law, including
the execution and delivery by one or more of the Parties of all close-out agreements or other legal instruments
and the taking of any actions by one or more of the Parties in connection with such close-out, in any case
as required under applicable Requirements of Law.
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C. Program Income

PRDOH reserves the right to authorize the Subrecipient fo retain Program Income? fo be
used in eligible program activities as described in this SRA. The Subrecipient shall nofify
PRDOH, within twenty-four (24) hours of receipt of any Program Income generated by
activities carried out with CDBG-MIT funds made available under this SRA. All Program
Income (as defined at 24 C.F.R. § 570.500) generated by activities carried out with the
CDBG-MIT Funds must be returned to PRDOH if retention of such is not previously
authorized by PRDOH. Program Income is subject to all applicable CDBG-MIT laws,
regulations and PRDOH policies and procedures for so long as it exists. Contrary to CDBG-
MIT provisions, any interest earned on cash advances from the U.S. Treasury or interest
paid on CDBG funds held in a revolving fund account is not Program Income.

All Program assets, other than Program Income (property, equipment, etc.), if any, shall
revert to PRDOH upon the termination of this SRA in accordance with applicable Federal
laws, regulations, HUD Notices, policies, and guidelines.

PRDOH will later notify the Subrecipient in writing the applicable procedures for the return
or reversion of Program Income and Program assets to the PRDOH, and such notification
shall be deemed incorporated by reference to this SRA.

D. Property Management and Disposition
PRDOH will comply with regulations governing property management and disfrioution of
real property, equipment, financial obligations, and return of un-obligated cash post
program closeout. Applicable regulations can be found in 24 C.F.R §570.502, 24 C.F.R.
§570.505, 2 C.F.R. §200.310, 2 C.F.R. §200.343, 2 C.F.R. § 200.344(b), 2 C.F.R. § 200.344(d)(4)
and 24 C.F.R. § 570.489(j).

For any real property acquired in whole or in part with CDBG funds in excess of $25,000.00,
the Subrecipient must control the use of the property in accordance with its infended
purpose and take good care of it and may not change the use or planned use of the
property without proper notification to affected citizens and allowable time for comment
by them. If the property is not a building for general government conduct, the use of the
property may be changed with citizen approval if it either meets one of the HUD national
objectives. If the Subrecipient changes the use of the property, the Subrecipient may
either retain or dispose of the property and reimburse PRDOH the amount of the current
fair market value of the property.

Further details on property managemeni and disposition can be found in the Cross
Cutting Guidelines as a Property Management and Disposition Policy, available in English
and Spanish at hitps://www.cdbg-dr.pr.gov/en/resources/policies/general-policies/
and https://www.cdbg-dr.pr.gov/recursos/politicas/politicas-generales/.

2 As defined in section V(A}{19){a) of the HUD Notice, 84 Fed. Reg. 45838, 45858 (August 30, 2019}, as may be
amended by HUD), Program Income is:

[...] gross income generated from the use of CDBG-MIT funds, or a subrecipient of a State or local government,

except as provided in subparagraph (d} of this paragraph.”

[...]
Program income includes, but is not limited 1o, the following: {a) Proceeds from the disposition by sale or long-term
lease of real property purchased or improved with CDBG-MIT funds; (b) Proceeds from the disposition of equipment
purchased with CDBG-MIT funds; {c) Gross income from the use or rental of real or personal property acquired by a
State, local government, or Subrecipient thereof with CDBG-MIT funds, less costs incidental to generation of the
income (i.e., netincome); (d) Netincome from the use orrental of real property owned by a State, local government,
or Subrecipient thereof, that was constructed or improved with CDBG-MIT funds; (€) Payments of principal and interest
on loans made using CDBG-MIT funds; {f) Proceeds from the sale of loans made with CDBG-MIT funds; (g) Proceeds
from the sale of obligations secured by loans made with CDBG-MIT funds; (h) Interest earned on program income
pending disposition of the income, including interest earned on funds held in a revolving fund account; (i) Funds
collected through special assessments made against nonresidential properties and properties owned and occupied
by households not low- and moderate-income, where the special assessments are used to recover all or part of the
CDBG-MIT portion of a public improvement; (j} Gross income paid to a State, local government, or a Subrecipient
thereof, from the ownership interest in a for profit entity in which the income is in return for the provision of CDBG-MIT
assistance.
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VIl.  PAYMENT

A. Amount

This SRA is based on the reimbursement of funds to the Subrecipient expended on
approved CDBG-MIT items. Funding is contingent on a CDBG-MIT award to PRDOH or a
Grant Agreement between the Government of Puerto Rico or the PRDOH, and HUD, and
PRDOH’s receipt of CDBG-MIT funds. It is expressly agreed and understood that the total
funding amount to be paid by the PRDOH fo the Subrecipient under this SRA shall not
exceed the amount specified in Exhibit C (“Budget”). Such payment shall be
compensated for all allowable services required, performed and accepted under this
SRA. However, PRDOH reserves the right to reduce the funding amount if CDBG-MIT
funding is not provided under the Grant Agreement at the currently anticipated levels
and/or if the actual costs for the approved activities are less than those set forth in Exhibit
C (“Budget”).

Any additional funds fo complete the services requested by the PRDOH fo the
Subrecipient shall be subject to funds availability and shall require an amendment to this
SRA.

B. Reqguests for Reimbursement
The Subrecipient shall submit to PRDOH requests for reimbursements (“Request for
Reimbursement”) of activities under this SRA and consistent with the approved Exhibit C
(“Budget”) and Exhibit A (“Scope of Work”) on a monthly basis. Each Request for
Reimbursement shall be broken down into requested reimbursements against the Budget
line items specified in Exhibit C ("Budget”).

The Subrecipient shall submit Requests for Reimbursements to the PRDOH, on the form
and with the content specified and required by the PRDOH. The Requests for
Reimbursements must be submitted with all supporting invoices, bills, fimesheets, monthly
reports, and any other document necessary to justify the payment, or any other
supporting document requested by PRDOH. The Request for Reimbursement must also
be accompanied by documentation from the Subrecipient demonsirating that all
procurements for which payment is requested have been made in accordance with this
SRA.

If PRDOH determines that the submitted Request for Reimbursement and supporting
documenis are acceptable, then the invoice shall be approved for payment. An
authorized representative of the PRDOH shall review each Request for Reimbursement
and, if adequate, shall approve and process its payment. Payments fo the Subrecipient
shall be made by check or electronic funds transfer (“EFT”). PRDOH reserves the right to
conduct any audif it deems necessary.

In order for the Subrecipient to receive payment for any work performed hereunder, the
following certification must be included in each Request for Reimbursement submitted
1o the PRDOH:

“Under penalty of absolute nullity, | hereby certify that no public servant of the
government entity is a party to or has an interest of any kind in the profits or
benefits to be obtained under the contract which is the basis of this invoice,
and should he be a party to, or have an interest in, the profits or benefits to be
obtained under the contract, a waiver has been previously issued. The only
consideration to provide the contracted goods or services under the contract
is the payment agreed upon with the authorized representative of the
government entity. The amount that appears in the invoice is fair and correct.
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The work has been performed, the goods have been delivered, and the
services have been rendered, and no payment has been received therefor.”

The PRDOH shall pay to the Subrecipient CDBG-MIT funds available under this SRA [See
Exhibit D (“Funds Certification™)] based upon information submitted by the Subrecipient
for allowable costs permitted under this SRA and consistent with the approved Budget.
Payments shall be made for eligible and allowed expenses actually incurred by the
Subrecipient, and not to exceed actual cash requirements. PRDOH reserves the right to
adjust payments in accordance with program income balances available in
Subrecipient accounts.

All Subrecipient invoicing and payments will be managed through PRDOH's Financial
Management Systems, to ensure effective fully compliant cost principles and use of
funds, maximizing operational and financial performance, minimizing risk, and providing
optimal service.

For detailed requirements, refer to the PRDOH Financial Policy available in English and
Spanish at:  https://www.cdbg-dr.pr.gov/en/resources/policies/general-policies/ and
https://www.cdbg-dr.pr.gov/recursos/politicas/politicas-generales/.

VIll. NOTICES

All notices, requests, approvals, and consents of any kind made pursuant to this SRA
shall be in writing and shall be deemed to be effective as of the date sent by certified
mail, return receipt requested, or email. All notices and other written communications
under this SRA shall be addressed to the individuadls in the capacities indicated
below, unless otherwise modified by subsequent written notice. Communication and
details concerning this SRA shall be directed to the following contract
representatives:

Hon. William O. Rodriguez Rodriguez, Esq.

Secretary

Puerto Rico Department of Housing
CDBG-MIT Grantee: 606 Barbosa Avenue

Juan C. Cordero Building

Rio Piedras, Puerto Rico 00918

Ana [. Escobar Pabdn
Secretary
Subrecipient: Puerto Rico Department of Corrections and Rehabilitation
PO BOX 71308
San Juan, Puerto Rico 00936-8408

IX. AMENDMENT AND TERMINATION

A. Amendments

This SRA may be amended provided that such amendments make specific reference o
this SRA, comply with programmatic policies, procedures, and guidelines, are executed
in writing and signed by a duly authorized representative of each party, and approved
by PRDOH. Such amendments shall not invalidate this SRA, nor relieve or release the
Parties from their obligations under this SRA. Unless specified, such amendments are noft
intended to affect, nor will they constitute an extinctive novation of the obligations of the
Parties under the SRA and amendment.
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This SRA may be amended by the Parties hereto, for the purpose of including any other
CDBG-MIT funded program included in the HUD-approved Hurricanes Irma and Maria
current Action Plan.

The PRDOH may, at its discretion, amend this SRA to conform with federal, state or local
governmental guidelines, policies and available funding amounts, or for other reasons. If
such amendments result in a change in the funding, the scope of services, or the
schedule of the activities to be undertaken as part of this SRA, such modifications shall
be incorporated only by a written amendment signed by both the PRDOH and the
Subrecipient.

However, PRDOH reserves the right to notify the Subrecipient in writing, email or any other
electronic method, of any applicable policies, procedures, regulations, requirements,
guidelines, or change in law, whether existing or to be established, as well as changes
and/or amendments thereof, and the nofified policies, procedures, regulations,
requirements, guidelines and laws shall be deemed incorporated by reference to this
SRA without the need of executing a separate written and signed amendment.

B. Suspension or Termingtion

1. Termingtion for Cause
The PRDOH may terminate this SRA, in whole or in part, upon thify (30) days' notice,
whenever it determines that the Subrecipient has failed to comply with any term,
condition, requirement, or provision of this SRA. Failure to comply, includes (but is not
limited to) the following:

a. Failure to attend mandatory technical assistance and/or training, or
comply with any of the rules, regulations, or provisions referred to herein,
or such statutes, regulations, executive orders, HUD guidelines, PRDOH’s
Program Guidelines, as applicable, and policies or directives as may
become applicable at any time;

b. Failure, for any reason, of the Subrecipient to fulfillin a timely and proper
manner its obligations under this SRA;

c. Ineffective orimproper use of funds provided under this SRA; or,

d. Submission of reports by the Subrecipient to the PRDOH that are incorrect

" orincomplete in any material respect.

The Subrecipient shall have up to thirty (30} days to resolve the issues listed above to the
satisfaction of PRDOH.

2. Termination for Convenience of the PRDOH
The PRDOH may terminate this SRA at any time by notice in writing from the PRDOH to
the Subrecipient. If the SRA is terminated by the PRDOH as provided herein, the
Subrecipient shall be paid the total compensation as the allowable services actually
performed up until the date of termination. Any compensation under this paragraph must
be for documented costs that are CDBG-MIT eligible, allowable, allocable, and
reasonable in accordance with Uniform Administrative Requirements.

This SRA may also be terminated in whole or in part by either the PRDOH or the
Subrecipient, or based upon the SRA by both the PRDOH and the Subrecipient in
accordance with the requirements in 2 C.F.R. Part 200, subpart D.

3. Nofification and Recoupment of Costs Incurred Prior to Termination
The PRDOH shall promptly notify the Subrecipient, in writing, of its determination and the
reasons for the termination together with the date on which the termination shall take
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effect and any other nofifications required under 2 C.F.R. Part 200, subpart D. Upon
termination, the PRDOH retains the right to recover any improper expenditures from the
Subrecipient and the Subrecipient shall return to the PRDOH any improper expenditures
no later than thirty (30) days after the date of termination. In the case of a Termination
for Convenience only, the PRDOH may, at its sole discretion, allow the Subrecipient to
retain or be reimbursed for costs reasonably incurred prior to termination, that were not
made in anticipation of termination and cannot be canceled provided that said costs
meet the provisions of this SRA, 2 C.F.R. Part 200, subpart E, Cost Principles, and any other
applicable state or Federal statutes, regulations or requirements.

4. Unilateral Termination

The PRDOH may terminate this SRA, in whole or in part, at PRDOH's sole discretion, with
or without cause, at any time. The PRDOH will terminate this SRA by delivering to the
Subrecipient a thirty (30) day notice of termination specifying the extent to which the
performance of the work under this SRA is terminated, and the effective date of
termination. Upon receipt of such notice, the Subrecipient shall immediately discontinue
all services affected and deliver to the PRDOH all information, studies and other materials
property of the PRDOH. If the Subrecipient does not deliver to the PRDOH all information,
studies, and other materials property of the PRDOH within the established timeframe, and
the PRDOH invests any additional funds to reproduce the information, studies, and other
materials not provided by the Subrecipient upon termination, then the PRDOH will
disallow from payments to the Subrecipient under this SRA the funds expended for the
PRDOH to reproduce such information, studies, and other materials. In the event of a
termination by Notice, the PRDOH shall be liable only for payment of services rendered
up o and including the effective date of termination.

5. Suspension
The PRDOH may suspend this SRA in whole or in part at any fime for the PRDOH's

convenience. The PRDOH shail give the Subrecipient five (5) days written notice of such
suspension. Upon receipt of said notice, the Subrecipient shall immediately discontinue
all Services affected.

6. Immediate Termination

In the event the Subrecipient is subjected to a criminal or civil action, suit, proceeding,
inquiry or court of the applicable jurisdiction, or any governmental agency, or the
Subrecipient shall be subject to an order, judgment, or opinion, issued by any federal or
local authority, a court of the applicable jurisdiction, or any governmental agency, in
connection with the execution, delivery, and performance by the Subrecipient of this
SRA or the Subrecipient has been non-compliant, in breach, inaccurate in any
representation, warranties, covenants, or the certifications provided herein, whether the
noncompliance, breach or inaccuracy takes place before or after the execution of this
SRA, the PRDOH shall have the right to the immediate terminatfion of this SRA
notwithstanding, any provisions to the contrary herein. This section will apply in the event
of any judgment that may obligate the PRDOH to terminate the SRA pursuant to Act No.
2 of January 4, 2018, as amended, 3 LPRA § 1881 et seq., known as the “Anti-Corruption
Code for the New Puerto Rico". The Subrecipient has a continuous obligation to report
to PRDOH any proceedings which apply to the Subrecipient under this paragraph.

In the event that the grant of funds by HUD under any allocations of the CDBG-MIT may
be suspended, withdrawn or canceled, this SRA will be immediately terminated.

7. Period of Transition.
Upon termination of this SRA, and for ninety (90) consecutive calendar days thereafter
(the Transition Period), Subrecipient agrees to make himself available to assist the PRDOH
with the transition of services assigned to the Subrecipient by the PRDOH. Subrecipient
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shall provide to the PRDOH the assistance reasonably requested fo facilitate the orderly
transfer of responsibility for the performance of the Services to the PRDOH or a third party
designated by the PRDOH. PRDOH reserves the right to provide for the execution of a
Transition Services Agreement for the Transition Period. In such instance, the Subrecipient
will be paid at a reasonable, agreed upon, hourly rate for any work performed for the
PRDOH during the Transition Period. Moreover, during that Transition Period, all finished or
unfinished records (files, data, work product) connected with this SRA will be turned over
to PRDOH.
8. Availability of Funds

This SRA is contingent upon the availability of funds from HUD. If is expressly understood
and agreed that the obligation to proceed under this SRA is conditioned upon the
receipt of Federal funds. If the funds anticipated for the continuing fulfilment of the SRA
are, at any time, not forthcoming or insufficient, either through the failure of the Federal
government to provide funds or the discontinuance or material alteration of the Program
under which funds were provided, or if funds are not otherwise available to PRDOH, the
PRDOH has the right upon ten (10) working days written notice to the Subrecipient, to
terminate this SRA without damage, penalty, cost or expenses to PRDOH of any kind
whatsoever. The effective date of termination shall be as specified in the notice of
termination.

X. COMPLIANCE WITH FEDERAL STATUTES, REGULATIONS AND THE TERMS AND
CONDITIONS OF THE FEDERAL AWARD AND ADDITIONAL PRDOH REQUIREMENTS

The “HUD General Provisions and Other Federal Statutes, Regulations, and PRDOH
Requirements”, which are attached to, and made an integral part of this SRA as Exhibit
E, set forth certain requirements imposed by HUD with respect to the PRDOH'’s Federal
award or CDBG-MIT Grant. Furthermore, Exhibit F (“Special Conditions”), attached herein
and made an integral part of this SRA, is reserved to cover particular circumstances,
conditions or specific requirements as they arise from the demands of the Program.

The Subrecipient agrees to carry out its obligations under this SRA in compliance with all
the requirements described in Exhibit E, as well as those set forth in the aforementioned
Exhibit F attached 1o this SRA.

Moreover, the Exhibit H (“Non-Conflict of Inferest Certification”), attached herein and
made an integral part of this SRA, outlines several situations that may reasonably be
considered as conflicts of interest. The Subrecipient shall disclose and certify that, to the
best of its knowledge, none of the situations exist or may exist at the date of the execution
of the SRA. The aforementioned certification aids PRDOH, in its role as grantee, o identify,
evaluate, disclose and manage apparent, potential, or actual conflicts of interest
related to CDBG-MIT funded projects, activities, and/or operations.

XI. INSURANCE & BONDING

The Subrecipient shall carry sufficient insurance coverage and bonding from insurers
licensed to conduct business in the Government of Puerto Rico to protect all contfract
assets from loss due to any cause, including but not limited to theft, fraud, and/or physical
damage. The aforementioned insurance coverage shall be provided by the
Subrecipient, via Commercial General Liability (CGL) insurance policy, during the life of
the SRA. The Government of Puerto Rico, the PRDOH and HUD shall be named as
additional insured on all such insurance. The Subrecipient shall meet all other insurance
requirements as the PRDOH may impose from time to time. In addition, all insurance
carriers and bonding companies shall meet minimum size and financial stability/financial
rating requirements as may be imposed by the PRDOH from time to time. Certificates of
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insurance shall be provided to the PRDOH and full and complete copies of the policies
and/or bonds shall be provided to the PRDOH upon its request for same.

Notwithstanding the above, for construction or facility improvement performed by the
subcontractors or third parties, the Subrecipient shall ensure that the subcontractors or
third parties, at a minimum, comply with the bonding requirements at 2 C.F.R. Part 200,
subpart D.

Moreover, in accordance with 2 C.F.R. § 200.310, the Subrecipient must, at a minimum,
provide the equivalent insurance coverage for real property and equipment acquired
or improved with Federal funds as provided fo property owned by PRDOH. Federally
owned property need not be insured unless required by the terms and conditions of the
Federal award.

PRDOH will execute this SRA conditioned to the submission by the Subrecipient of the
required insurance policies within thirty (30) calendar days of the signing of this SRA.
Failure to comply with the submission of the insurance policies may result in the
withholding of reimbursements or the termination of the SRA.

XIl. FEDERAL LAWS AND REGULATIONS APPLICABLE TO CONSTRUCTION CONTRACTS

Projects receiving CDBG-MIT funding are required to comply with federal labor standards
laws, including Davis-Bacon Act of 1931 and Related Acts (DBRA}, as amended, 40 U.S.C.
§ 3141-3148; Fair Labor Standards Act of 1938 (FLSA), as amended, 29 U.S.C. § 201 et seq.;
Contract Work Hours and Safety Standards Act (CWHSSA), 40 U.S.C. § 3701; Copeland
Anti-Kickback Act, 40 U.S.C. § 3145. Together, these laws ensure that workers are paid the
appropriate prevailing wage rate and are freated fairly by employers receiving CDBG-
MIT funding to execute program activities, and employment opportunities are made
available to low-income individuals to the greatest extent possible. Each of these laws
requires important recordkeeping practices to ensure compliance and allow for
accurate and efficient reporting as required by PRDOH. These laws are described in
Exhibit E (HUD General Provisions and Other Federal Statutes, Regulations, and PRDOH
Requirements).

Xlll. CDBG-MIT POLICIES AND PROCEDURES

In addition to what is established in this SRA, the Subrecipient shall comply with all CDBG-
MIT program-specific and general policies and procedures, which may include, but are
not limited to, the Subrecipient Management Policy, OS&H Guideline, MWBE Policy, URA
& ADP Guidelines, Cross Cutting Guidelines, AFWAM Policy, Section 3 Policy, Personally
Identifiable Information, Confidentiality, Language Access Plan, and Nondisclosure
Policy and Conflict of Interest and Standards of Conduct Policy, as found in the CDBG-
DR/MIT Website (https://cdbg-dr.pr.gov/en/resources/policies/), which are herein
included and made an integral part of this SRA, as they may be updated from time to
time, policies and procedures in accordance with the federal procurement rules and
regulations found in 2 C.F.R. § 200.318 through §200.3273, and reporting requirements as
established by the PRDOH.

3 All procurement transactions for work to be funded by CDBG-MIT must be conducted in full compliance with the
standards set forth under 2 C.F.R. §200.318 fo §200.327. Moreover, according to Administrative Order 22-56 (OA 22-56} of
July 29, 2022, signed by the Secretary of PRDOH, the Procurement Manual for the CDBG-DR Program, Regulation 9205, will
provide provisional guidance to the procurement procedures under all CDBG-MIT programs, excluding HMGP-MIT (Hazard
Mitigation Grant Program-MIT). Said Procurement Manual is under revision. Specific requirements for procurement
transactions for work to be funded by CDBG-MIT will be incorporated upon final approval of the Procurement Manual.
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XIV. SYSTEM FOR AWARD MANAGEMENT (SAM) REGISTRATION

The Subrecipient must be registered in the System for Award Management (SAM) and
shall maintain its registration active during contract performance and through final
payment. The Subrecipient is responsible during performance and through final payment
for the accuracy and completeness of the data within SAM. Failure to maintain
registration in SAM can impact obligations and payments under this SRA.

XV. LIMITATIONS PENDING ENVIRONMENTAL CLEARANCE

It is acceptable for grantees to execute non-legally binding agreements prior o
completion of the environmental review process. A non-legally binding agreement
contains stipulations that ensure the project participant does not have a legal claim fo
any amount of CDBG funds to be used for the specific project or site until the
environmental review process is satisfactorily completed. As such, the Subrecipient
acknowledges that it has no legal claim to any amount of CDBG funds for any projects
or site acquisition under this SRA, until the environmental review process is completed
under PRDOH’s satisfaction. The Subrecipient acknowledges that it will not begin any
actions related to the project or site until the environmental review process is completed
and has written acceptance and a Notice to Proceed from PRDOH.

XVI. FORCE MAJEURE

In the event of a fire, flood, earthquake, natural disaster, hurricane, riot, an act of
governmental authority in its sovereign capacity, pandemic officially declared by the
Government of Puerto Rico, strike, labor dispute or unrest, embargo, war, insurrection or
civil unrest, any Force Majeure including inclement weather, herein collectively referred
to as Force Majeure during the term of this SRA, neither the PRDOH nor the Subrecipient
shall be liable to the other party for nonperformance during the conditions created by
such event.

The Subrecipient shall notify, as soon as possible, the PRDOH of the occurrence of the
Force Majeure event and describe in reasonable detail, the nature of the Force Majeure
event.

XVII. INDEPENDENT CONTRACTOR
Nothing contained in this SRA is intended to, or shall be construed in any manner, as
creating or establishing the relationship of employer/employee between the Parties. The
Subrecipient shall at all times remain an "independent contractor” with respect to the
efforts to be performed under this SRA. The PRDOH shall be exempt from payment of all
Unemployment Compensation, FICA, retirement, life and/or medical insurance and
Workers' Compensation Insurance, as the Subrecipient is an independent entity.

XVIII. ASSIGNMENT OF RIGHTS
The Subrecipient shall not assign or transfer any interest in this SRA without the prior written
consent of the PRDOH.

XIX. SEVERABILITY
If any provision of this SRA is held invalid, the remainder of the SRA shall not be affected
thereby, and all other parts of this SRA shall nevertheless be in full force and effect.

XX. SECTION HEADINGS AND SUBHEADINGS
The section headings and subheadings contained in this SRA are included for
convenience only and shall not limit or otherwise affect the terms of this SRA, and shall
not be used to explain, modify, simplify, or aid in the interpretation of the provisions of this
SRA.
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XXl. CONSOLIDATIONS, MERGERS, CHANGE OF NAME, OR DISSOLUTIONS
A. Consolidation or Merger

In the event that the signing party (e.g. Subrecipient, Contractor, or Subcontractor) of
the SRA with the PRDOH moves for consolidation or merger with another entity (private
or public), by its discretion or otherwise, written notice of such decision or event shall be
delivered to the PRDOH at least fifteen (15) days prior to the effective date of the
consolidation or merger. The notice shall include, but not be limited to, a description of:
the expected effective date of the consolidation or merger; the name of each of the
constituent entities moving to consolidate or merge into the single resulting or surviving
entity; the proposed name of the resulting entity (in case of a consolidation) or the name
of the surviving entity (in case of a merger) if necessary; reference fo the projected
capacity of the resulting or surviving entity o comply with the terms, conditions,
obligations, tasks, services, and performance goals or requirements included in the SRA
as well as its Exhibits or Attachments; and a brief summary of the proposed plan fo
achieve the transition of duties (Scope of Work or Scope of Services), tasks, and
performance goals or requirements to the resulting or surviving enfity.

Upon the consolidation or the merger becoming effective and supporting evidence of
such event is notified to PRDOH, execution of an Amendment to the SRA may follow. The
Amendment would include, but not be limited to, modifications to the clauses that refer
to the identity, personal circumstances, address, and any other information related fo
the signing party deemed relevant by PRDOH for the execution of the Amendment. No
amendment o the SRA will be necessary if the Subrecipient, Contractor, or Subcontractor
becomes the surviving entity following a merger.

Failure to comply with any of the before-mentioned conditions may result in the
activation of the termination clauses provided in the SRA.

B. Change of Name

In the event that the signing party (e.g. Subrecipient, Contractor, or Subcontractor) of
the SRA with the PRDOH initiates a change of name process, written notice of such
decision or event shall be delivered to the PRDOH at least fifteen (15) days prior to the
effective date of such event. The notice shall include, but not be limited fo, a description
of: the expected effective date of the change of name; the proposed name; notify
about any change of address; and reference to any change in the capacity of the enftity
to comply with the terms, conditions, obligations, tasks, services, and performance goals
or requirements included in the SRA, as well as its Exhibits or Attachments.

Upon the change of name becoming effective and supporting evidence of such event
is notified to PRDOH, execution of an Amendment to the SRA may follow. The
Amendment would include, but not limited to, modifications to the clauses that refer to
the identity, personal circumstances, address, and any other information related to the
signing party deemed relevant by PRDOH for the execution of the Amendment.

Failure to comply with any of the before-mentioned conditions may result in the
activation of the termination clauses provided in the SRA.

C. Dissolution

In the event that the signing party (e.g. Subrecipient, Contractor, or Subconiractor) of
the SRA with the PRDOH moves for dissolution of the entity, written notice of such decision
or event shall be delivered to the PRDOH at least fifteen (15) days prior fo the effective
date of such event. The notice shall include, but not limited to, a description of the
expected effective date of the dissolution; and contact information of one or more of its
directors, officials, or agents. Upon dissolution becoming effective and supporting
evidence of such event is nofified fo PRDOH, termination of the SRA will follow.
Conseqguently, the signing party acknowledges and agrees fo provide to the PRDOH,
after termination of the SRA, the assistance reasonably requested to facilitate the orderly
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transfer of responsibility for the performance of the tasks or services to the PRDOH or a
third party designated by the PRDOH. Moreover, all finished or unfinished records (files,
data, work product) connected with this SRA will be turned over to PRDOH following the
SRA termination.

XXIl. NON-WAIVER
The PRDOH's failure to act with respect to a breach by the Subrecipient does not waive
its right to act with respect to subsequent or similar breaches. The failure of the PRDOH to
exercise or enforce any right or provision shaill not constitute a waiver of such right or
provision.

XXIll. BANKRUPTCY
In the event that the Subrecipient files for bankruptcy protection, the Government of
Puerto Rico and PRDOH may deem this SRA null and void and terminate this SRA without
notice.

XXIV. GOVERNING LAW: JURISDICTION
This SRA shall be governed by, interpreted, and enforced in accordance with the laws of
the Government of Puerto Rico and any applicable federal laws and regulations. The
Parties further agree to assert any claims or causes of action that may arise out of this
SRA in the Puerto Rico Court of First Instance, San Juan Part.

XXV. COMPLIANCE WITH THE LAW

It is the intfention and understanding of the Parties hereto that each and every provision
of law required to be inserted in this SRA should be and is inserted herein. Furthermore, it
is hereby stipulated that every such provision is deemed to be inserted and if, through
mistake or otherwise, any such provision is not inserted herein or is not inserted in the
correct form, then this SRA shall forthwith, upon the application of any Party, be
amended by such insertion so as to comply strictly with the law and without prejudice to
the rights of any Party.

XXVI. SUBROGATION

The Subrecipient acknowledges that funds provided through this SRA are Federal funds
administered by HUD under the CDBG-MIT Program and that all funds provided by this
SRA are subject to audit, disallowance, and repayment. Any disagreement with adverse
findings may be challenged and subject to Federal regulation, however, the
Subrecipient shall promptly return any and all funds to the PRDOH, which are found to be
ineligible, unallowable, unreasonable, a duplication of benefits, or non-compensable, no
matter the cause. This clause shall survive indefinitely the termination of this SRA for any
reason in accordance with Exhibit G (“Subrogation and Assignment Provisions”).

XXVIl. COMPTROLLER REGISTRY
The PRDOH shall remit a copy of this SRA to the Office of the Comptroller for registration
within fiffeen (15) days following the date of execution of this SRA and any subsequent
amendment thereto. The services object of this SRA may not be invoiced or paid until this
SRA has been registered by the PRDOH at the Comptroller's Office, pursuant to Act No.
18 of October 30, 1975, as amended by Act No. 127 of May 31, 2004.

XXVIIL.ENTIRE AGREEMENT
This SRA constitutes the entfire agreement among the Parties for the use of funds received
under this SRA and it supersedes all prior or contemporaneous communications and
proposals, whether electronic, oral, or written among the Parties with respect to this SRA.
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XXIX. FEDERAL FUNDING
The fulfillment of this SRA is based on funds being made available to the PRDOH as the
lead administrative agency for Mitigation. All expenditures under this SRA must be made
in accordance with this SRA, the policies and procedures promulgated under the CDBG-
MIT Program, and any other applicable laws. Further, Subrecipient acknowledges that alll
funds are subject to recapture and repayment for non-compliance.

XXX. RECAPTURE OF FUNDS
PRDOH may recapture payments it makes to Subrecipient that (i) exceed the maximum
allowable rates; (i) are not allowed under applicable laws, rules, or regulations; or (iii) are
otherwise inconsistent with this SRA, including any unapproved expenditures.
Subrecipient must refund such recaptured payments within thirty (30) days after the
PRDOH issues notice of recapture to Subrecipient.

XXXI. OVERPAYMENT
Subrecipient shall be liable to the PRDOH for any costs disallowed pursuant to financial
and/or compliance audit(s) of funds received under this SRA. Subrecipient shall reimburse
such disallowed costs from funds other than those Subrecipient received under this SRA.

XXXII. COUNTERPARTS
This SRA may be executed in any number of counterparts, each of which shall be
deemed to be an original, however, all of which together shall constitute one and the
same instrument. If the SRA is not executed by the PRDOH within thirty (30) days of
execution by the other party, this SRA shall be null and void.

XXXIII.SURVIVAL OF TERMS AND CONDITIONS

The terms and conditions of this SRA related to the following subjects shall survive the
termination or expiration of this SRA: interpretive provisions; consideration; warranties;
general affirmations, federal assurances, federal and state certifications; CDBG-MIT and
state funding, recapture of CDBG-MIT and/or state funds, overpayment of CDBG-MIT
and/or state funds; ownership and intellectual property, copyright; records retention
methods and time requirements; inspection, monitoring and audit; confidentiality; public
records: indemnification and liability; infringement of intellectual property rights;
independent contractor relationship; compliance with laws; notices; choice of law and
venue: severability; dispute resolution; consolidations, mergers, change of name, and
dissolution. Terms and conditions that, explicitly or by their nature, evidence the Parties’
intent that they should survive the termination or expiration of this SRA shall so survive.

[SIGNATURES ON THE FOLLOWING PAGE.]
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IN WITNESS THEREOF, the Parties hereto execute this SRA in the place and on the date first
above written.

PUERTO RICO DEPARTMENT OF HOUSING

Nome Wl"lOm O. Rodrlguez Rodriguez
Tifle: Secretary

PUERTO RICO DEPARTMENT OF
CORRECTIONS AND REHABILITATION (DCR)
Subrecnp nt

2 flin

Name: /Ano I Esco r Pabdén
Title: Secretary




EXHIBIT A

SCOPE OF WORK

INFRASTRUCTURE MITIGATION PROGRAM
HEALTHCARE STRENGTHENING SET-ASIDE
PUERTO RICO DEPARTMENT OF CORRECTIONS AND REHABILITATION

(DCR)

The Puerto Rico Department of Housing (PRDOH) has established the following Scope
of Work (SOW)as part of the Subrecipient Agreement (SRA) between PRDOH and the
Subrecipient for the Infrastructure Mitigation Program Healthcare Set-aside (INFRA-
Health or Program) as part of the Community Development Block Grant for Mitigation
(CDBG-MIT) Program.

The Subrecipient will prepare and submit all necessary documentation related fo the
Correctional Mental Health Institution Project (Project} for development under this
Program. The Project documentation shall demonstrate compliance with all eligibility
requirements established in the Infrastructure Mitigation Program Guidelines.

PRDOH will provide funding and technical assistance to the Subrecipient fo complete
the following tasks:

Task 1. Project Management Services

Utilizing interal staff and/or procured professional services, the Subrecipient shall
perform all required Project Management services including, but not limited to, the
following roles and responsibilities:

a) Act as point of contact between PRDOH, its representatives, and PRDCR’s

contractors.

b) Lead coordination and control over execution of approved Project
activities.

c) Assist in the coordination and reporting of overall and specific Project
activities.

d) Monitor Project status and establish necessary tools for controlling schedule,
budget, and scope.

e) Lead and coordinate the implementation of change management, risk
management, and quality assurance.

f) Lead and approve Project monitoring activities o prepare and present
reports as required by the PRDOH.

g) Lead, coordinate, and facilitate all necessary high profile, program-wide
public presentations and meetings, and government or non-government
stakeholder meetings.

h) Coordinate, support, and analyze performance measurement of
contractors, and report results in coordination with PRDOH or its authorized
representative.

i} Maintain a complete understanding of all applicable CDBG-MIT Program
policies, requirements, procedures, and guidelines; and identify/promote all
necessary corrective actions. Ensure that all such requirements are met
throughout Project development and implementation.

i) Coordinate documentation submissions for the approved Project.

k) Track and report status and performance of approved Project.

[) Provide, coordinate, or manage technical assistance to technical team

(e.g.. consultants and employees performing technical work to develop

Project).

Review and recommend for payment, all invoices related to professional

services including change orders. Submit all invoice documentation using

the PRDOH Financial Management System.

n) Monitor and prepare progress reports to communicate the status of the work,
pending matters, and the budgetary situation of the Project.

m
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o) ldentify, communicate, and resolve delays or situations that affect the
scope, budget, or schedule of the Project.

p) Lead the management of Project development from Project initiation
through necessary planning and design.

g) Monitor compliance with regulations, laws, safety codes, standards, policies,
management of program resources, and current procedures applicable to
the design of construction projects.

) Prepare and update the SRA Implementation schedule, as needed,
identifying key activities, deliverables, and timeframes of performance for
the Project.

Task 2. Design Procurement

Activity: The Subrecipient shall complete the Architecture and Engineering (A&E)
Design Services Request for Proposal (RFP) Package for the procurement of the
professional services needed under Task 3, below.

The Subrecipient shall follow and comply with the provisions of 2 C.F.R. §§ 200.318-327
and applicable regulations for the procurement of A&E Design services. The
Subrecipient may request technical assistance from the PRDOH.

The SOW of the RFP must be in compliance with the approved Project. The Subrecipient
may submit the SOW to PRDOH for validation in terms of compliance with the approved
Project. Once the A&E Design Services RFP package is complete, the Subrecipient may
submit the RFP package to PRDOH for review.

The RFP shall establish that the contract of the design services shall be executed in two
phases: Planning Phase | and Planning Phase Il as described in Task 3. Planning Phase
Il shall not be initiated until completion of the Environmental Review and receiving
HUD's Authorization for Use of Grant Funds (AUGF).

The Subrecipient shall register the executed A&E Design services contract in the Puerto
Rico Comptroller Office’s Contract Registry in compliance with applicable laws and
regulations.

Deliverable: RFP package documentation and RFP announcement publication. After
completion of RFP process, execute A&E/Project Design Contract and register the
contract with Puerto Rico's Comptroller Office.

Task 3. Architecture and Engineering Services/Project Design Development

Activity: Utilizing internal staff and/or procured professional services, Subrecipient shall
perform all required Architecture and/or Engineering Design services including, and
not limited to, the following responsibilities:

a) ‘Provide the A&E Design services in two (2) Planning phases as described
below:
1. Planning Phase |
i. Conceptual Design/Space planning
ii. Feasibility Review
iii. Environmental Review
iv. Cost Estimates
v. Necessity and Convenience Study
2. Planning Phase I
i. Development of Design Documents for Design/Build project.
ii. Studies needed to complete the Design/Build project Statement of
Work, drawings, specifications, and corresponding documents
such as, geotechnical studies, LBP/ACM, etc.

b) Subrecipient must ensure professional, architectural, or engineering services
are performed by licensed professionals with the proper qualifications, skills,
and experience, necessary to perform such services, according to
applicable federal and local rules and regulations.

c} Lead and complete the conceptual/schematic design of the Project in
sufficient detail to complete the Design/Build procurement package
documents, with the ultimate purpose of completing its construction.
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d} Participate in the identification of current best practices and cost-effective
solutions required to be considered in construction documentation.

e) Services are to be provided in compliance with HUD Regulations including
Section 3 and Minority- and Women-Owned Business Enterprises (M/WBE)
best faith efforts.

f) Coordinate and perform necessary field studies.

g) Prepare, coordinate, and manage required permitting documentation.

h) Coordinate and prepare necessary cost estimates to determine reasonable
costs of the Project.

i) Coordinate and prepare Design/Build procurement documentation of the
Project. in compliance with 2 C.F.R. § 200.318 through §200.327.

jI I necessary, participate in the supervision of construction activities.

k) Prepare and implement work plan for environmental review performance in
coordination with Environmental Professional as soon as the Project reaches
sufficient level of development to identify Project elements and activities to
begin the assessment as established in 24 C.F.R. Part 58.

I} Coordinate and perform delivery of conceptual/schematic design
documentation to PRDOH for review. The design documentation to be
delivered to PRDOH shall include drawings, plans, specifications, permit
documentation, studies, cost estimate, and any other document required
upon request.

m) Apply the most recent federal, and local construction codes applicable to
the Project.

n) Manage changes and risks associated to changes in policies, regulations,
and construction codes applicable to the Project.

o) Ifnecessary, prepare presentations to PRDOH regarding the Project.

' Planning Phase 1l shall not be initiated until completion of the Environmental Review
and receipt of HUD's AUGF.

The Subrecipient shall prepare all necessary documents for Project development and
implementation, including the following: drawings, specifications, property acquisition
drawings and documentation, technical studies and analyses, required permits and
endorsements, cost estimates, construction schedule, and necessary Design/Build
procurement documentation.

The Project is planned to be implemented by means of a single Design/Build
procurement process. During the performance of this task, the Subrecipient shall
perform all necessary deliveries to PRDOH of construction documents at established
benchmarks for revision and to demonsirate progress of the work. The schedule of
deliveries shall be coordinated with the PRDOH before commencing the design
development of the Project.

After the revision of each delivery, the Subrecipient may receive comments from
PRDOH that may result in required revisions of the documentation. PRDOH expects to
receive dll necessary progress deliveries with a compliance certification of applicable
codes and regulations and the progress accomplished, prepared by the
architect/engineer in charge of the design of each project.

Deliverable: Before design activities commence, the Subrecipient shall submit an
Implementation Pian indicating the established timeframe for each of the deliverables,
and for each design phase. Once established, PRDOH expects the submission of
construction documents, at the expected delivery schedule, submission of Design/Build
RFP documents (including independent construction/cost estimates or ICE} and
subsequent construction documents, at established benchmarks.

Task 4. Environmental Review and Clearance

Activity: The Subrecipient shall coordinate and prepare all necessary information to
complete the Environmental Review for the Project in compliance with 24 C.F.R. Part
58 regulation. This task can be caried out with internal staff and/or procured
professional services. The Subrecipient may request technical assistance from the
PRDOH for this fask.
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The Subrecipient shall prepare and submit for PRDOH's review all required
documentation necessary to support the environmental findings for one of the
following, as applicable:

a) If Exempt or Categorically Excluded Not Subject to 24 C.F.R. § 58.5 (CENST),
complete review for this category using the provided template and submit fo
PRDOH for review.

b) If Categorically Excluded Subject to 24 C.F.R. § 58.5 (CEST). complete review for
this category using the provided template and submit to PRDOH for review.

c) If an Environmental Assessment (EA) is required, complete review for this
category (including any requirements for Phase | or |l site assessment) using the
provided template and submit to PRDOH for review.

The Subrecipient shall submit the Environmental Review Record (ERR}, in accordance
with 24 C.F.R. § 58.38, to the PRDOH for review and signature of PRDOH's Cerfifying
Officer. All activities must be of no impact or with obtainable mitigation activities to
render the action to one of no impact. All mitigation activities must be clearly identified
in the Environmental Review.

If approved and the Findings of No Significant Impact (FONSI) and CEST are certified
by the Certifying Officer, the Subrecipient must publish the FONSI or the Notice of Intent
(NOI) to Request Release of Funds (RROF) public nofice for an EA or a NOI/RROF for a
CEST in a newspaper of general circulation (in accordance with 24 C.F.R. § 58.43).

After all comments are received and addressed by the Subrecipient with revisions to
the Environmental Review, as appropriate, the PRDOH will complete the applicable
Sections of the provided template for the RROF and submit the RROF to HUD for
approval as the responsible entity.

The Subrecipient cannot initiate any activities for which the funding is requested before
the AUGF is received by the PRDOH and forwarded to the Subrecipient. The
Subrecipient shall notify the PRDOH, in wiiting, of any changes to the approved Project
scope and shall perform a re-evaluation of the Environmental Review to determine if
the change(s) impact the environmental determination for the Project. During the
performance of this Task, the Subrecipient shall deliver reports of progress of the work
to PRDOH for revision. After PRDOH's review of each delivery, the Subrecipient shall
expect comments from PRDOH that may result in required revisions of the
documentation.

The Subrecipient shall perform all necessary Environmental Services including, but not
limited to, the following roles and responsibilities:

a) Maintain awareness, knowledge, and applicability of most recent federal
and local environmental laws, regulations, and policies that may apply to
PRDOH CDBG-MIT projects.

b) Support preliminary environmental evaluations to determine eligibility of
Project pre-application under CDBG-MIT programs.

¢) Lead the coordination and preparation of environmental related studies,
analysis of impacts, and recommendations for Project under CDBG-MIT
programs.

d) Participate in the identfification of curent best practices and cost-effective
solutions required to be considered in construction documentation.

e) Lead the coordination and preparation of all required documentation to
comply with NEPA, 24 C.F.R. Part 58, and all applicable environmental
related laws and regulations in Puerto Rico.

f) Prepare, complete, and submit to PRDOH, for review and approval, all
documents for Environmental Review of the Project.

g) Lead the coordination and preparation of all documentation required to
accomplish environmental reviews, for example: Project description, maps,
photographs, studies, consultations and other correspondence. public
notices, programmatic agreements, etfc.

h) Provide all necessary support to the PRDOH to develop and process acfivities
regarding RROFs for CDBG-MIT programs.

i) Lead the coordination of monitoring activities for environmental compliance
during the construction of Project.
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~ The Subrecipient must perform any necessary procurement for professional services to
complete this task, in complionce with local and federal procurement rules and
regulations. The Subrecipient may request technical assistance from the PRDOH to
prepare any required documentation related to the procurement process.

Deliverable: If not Exempt, the publication of the FONSI/NOI/RROF for an EA or a
NOI/RROF for a CEST in a newspaper of general circulation (in accordance with 24
C.FR. § 58.43). Afterwards, PRDOH will submit the RROF to HUD. With HUD's approvat for
the AUGF, the Subrecipient will be allowed to move forward with the Project. With HUD's
approval for the AUGF, a favorable Necessity and Convenience Study, and Feasibility
Review, the Subrecipient will be authorized to commence Planning Phase |l of the
Project.

Task 5. Design/Build Procurement

Activity: Upon completion of the Environmental Review, receipt of HUD's AUGF, a
favorable Necessity and Convenience Study, and Feasibility Review, the Subrecipient
shall complete the Design/Build Request for Proposal (RFP) Package necessary for the
procurement of the Design/Build services. The Design/Build contractor shall complete
the design process commenced during Task 2, as applicable, and will be responsible
for the build of the design and acquiring the necessary permits for construction.

The Subrecipient shall follow and comply with the provisions of 2 C.F.R. §§ 200.318-
200.327 and applicable regulations for the procurement of Design/Build services. The
Subrecipient may request technical assistance from the PRDOH for the Design/Build RFP
process.

The SOW of the RFP must be in compliance with the approved Project. The Subrecipient
may submit the SOW to PRDOH for validation in terms of compliance with the approved
Project. Once the Design/Build RFP package is complete, the Subrecipient may submit
the RFP package to PRDOH for review.

The Subrecipient shall register the executed Design/Build coniract in Puerfo Rico’s
Comptroller Office Contract Registry in compliance with applicable laws and
regulations.

Deliverable: RFP package documentation and RFP announcement publication. After
completion of RFP process, regisiry of the executed Design Build coniract with Puerto
Rico's Comptroller Office.

Task 6. Construction Inspection Services

Activity: Utilizing intermnal staff and/or contracted professional services, the Subrecipient
shall provide appropriate construction inspection services for the Project.

The Subrecipient may acquire professional services to perform construction inspection
services for the Project. To acquire professional services the Subrecipient shall comply
with procurement processes in compliance with the provisions of 2 C.F.R. §§ 200.318-
200.327.

The Subrecipient shall comply with at least the following roles and responsibilities for
construction inspection services:

a) Services shall be provided by a professional engineer or architect
licensed in Puerto Rico.

b) Supervise all construction activities to be performed as a part of the
Project.

c) Attend preconstruction meetings and participate in recurrent
construction meetings.

d) Serve as the field/construction Point of Contact.

e) Provide daily and regular correspondence with the Construction
Confractor.

f) Coordinate Project schedules with Construction Contractor(s) and
other required participants.

g} Maintain necessary wiitten communication with Project Manager(s)
and the Subrecipient.
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h) Inspect progress and construction methods to ensure construction
work meets confract requirements.

i) Communicate and resolve field problems with Construction
Contractor, Project Manager, and any other affected parties.

j) Coordinate necessary activities to perform required materials testing.

k) Coordinate testing results evaluation with Architect and/or Engineer
to ensure compliance with Project requirements.

I) Aidin the coordination of inspection activities with required Public or
Private Utility Entity as required by permits or endorsements.

m) Prepare and submit necessary digital daily and monthly reports to at
least document weather conditions, on-site construction personnel,
hours worked, consiruction equipment used, detailed description of
construction activities observed, photos, and documentation of any
field decisions.

n) Ensure compliance with all permits and endorsements of construction
project.

o) Measure and document Project quantities, maintain digital record,
and log of all quandities.

p) Review and recommend Contractor invoices and change order
requests (cost estimates). Coordinate review and approval of such
documentation as needed by the Project Manager, Architect and/or
Engineer.

g} Review Contractor quality control documentation.

r) Coordinate survey and staking needs for the Project.

s) Supervise compliance with HUD requirements, including Davis Bacon
Act. This may require conducting wage interviews with individual
employees and providing reporting documentation to the Oversight
Manager.

1} Prepare necessary Project closeout documentation.

v) Prepare punch list with, among other necessary items, list of
deficiencies that need to be corrected.

v} Monitor work zone traffic control.

w} Monitor Project safety in compliance with OSHA regulations.

x) Monitor and report on environmental requirements established in the
Final Environmental Impact Statement and Reevaluation approved
for the Project.

If necessary, the Subrecipient shall perform the procurement for construction
inspection services of the Project. The Subrecipient is responsible for coordinating
construction inspection services to ensure this service is contracted prior to construction
start. Construction inspection services shall be provided in compliance with all
applicable laws and regulations.

Deliverable: Appropriate construction inspection services capacity is in place with
construction activities. Submit evidence and credentials of the selected inspector(s) fo
PRDOH.

Task 7. Construction

Activity: Utilizing internal staff and/or contracted professional services, Subrecipient
shall perform all required services required to procure, contract, implement, monitor,
supervise, inspect, and complete the construction of the Project in accordance to
established requirements and in compliance with applicable laws and regulations,
including all established CDBG-MIT compliance requirements.

Task 8. Compliance with CDBG-MIT Operation and Maintenance requirements

Activity: The Subrecipient shall perform the necessary actions to plan for the long-term
operation and maintenance (O&M) of the Project funded under this SRA.

The Subrecipient shall submit an Operation and Maintenance Plan (OMP) to the
PRDOH, that shall describe, at minimum, the following:

a) The Subrecipient’s ability to operate the Project for its useful life.

b) Preliminary estimate of that useful life.

c) The O&M costs required and the proposed source of such funding.
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d) Identify the responsible entity (or entities) in charge of such O&M activities
including, but not limited to, any letters of intent, Memorandums of
Understanding (MOUs), or other agreements, as necessary, when multiple
parties are involved, as well as any other aspect or requirement established
by the PRDOH, CDBG-MIT Program and/or HUD, associated with this task.

The OMP shall be updated and submitted for PRDOH review and comments as the
Project progresses in accordance with PRDOH Guidelines.

All Subrecipients who are awarded funds for a Project acknowledge the requirement
of an OMP as part of compliance with a National Objective. Failure to comply with this
requirement could result in a potential repayment of funds to PRDOH.

Deliverable: An OMP updated at established Project development milestones. The
OMP should describe and comply with established PRDOH requirements.

Task 9. Training

Activity: The Subrecipient will be responsible to participate in mandatory training
sessions pertaining to the following topics:

a) CDBG-MIT eligible project requirements and National Objectives,
b) CDBG-MIT Procurement requirements,

c) Prevention of Fraud, Waste, and Abuse,

d) Duplication of Benefits avoidance,

e) CDBG-MIT financial management,

f) CDBG-MIT monitoring and reporting, and

g) Others, asrequested by PRDOH.

Task 10. Reporting

Activity: The Subrecipient will be responsible to submit monthly reports to the PRDOH to
inform status of tasks, work progress, construction schedule analysis, and financial status
by project. Each report must be prepared in compliance with PRDOH's reporting
requirements.

Task 11. Invoicing

Activity: The Subrecipient will be responsible to submit monthly invoices for
reimbursement of costs of infernal staff or contracted services. Each invoice must be
prepared in compliance with PRDOH's invoicing requirements. The PRDOH will not
reimburse the Subrecipient for work performed by employees without an authorization
before performing work related to the Project.

Upon CDBG-MIT compliance determination by the Program, the Subrecipient agrees
to submit a Request for Reimbursement, uploaded to PRDOH's Financial Management
System (System). The Subrecipient will be required to set-up a unique account through
the System and provide all required information, including information related to
dedicated bank accounts.

A key area of focus for HUD is ensuring that CDBG-MIT projects are reimbursement-
based and that contractors who undertake work are paid for services provided. HUD
requires all documented costs be incured and completed at the fime of invoice
submission. As such, PRDOH cannot request CDBG-MIT reimbursement for work that the
Subrecipient undertook until it has obtained proof that the work was performed,
completed and all required information is uploaded to PRDOH databases.

Task 12. Closeout

Activity: Once final completion of the activities established herein is obtained, the
Subrecipient shall submit to PRDOH all required documentation necessary for SRA
closeout in compliance with PRDOH's requirements.

Deliverable: The Subrecipient is responsible to submit an SRA Closeout Binder.

END OF DOCUMENT
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EXHIBIT B

TIMELINES AND PERFORMANCE GOALS

INFRASTRUCTURE MITIGATION PROGRAM
HEALTHCARE STRENGTHENING SET-ASIDE
PUERTO RICO DEPARTMENT OF CORRECTIONS AND REHABILITATION

(DCR)
1. PROGRAM OBJECTIVE:

The Infrastructure Mitigation Program Healthcare Strengthening Set-Aside (Program)
serves to strengthen healthcare facilities for the benefit of medically underserved
citizens, and to minimize, through accessible healthcare, the fatalities likely fo occur
from a disaster event. Program activities include improvements, expansions, and

construction of new facilities per the most recent and applicable standards, to fortify

and innovate buildings and permanent equipment fo increase the capacity of Puerto

Rico's healthcare system. Building architecture shall incorporate disaster-resistant
building elements and self-sustaining power, water, and data communication. The
strengthening of healthcare facilities must also serve to reduce vulnerability o
flooding and earthquakes. The Program will fund projects within the full range of
eligible public or private facility improvement activities so long as the project mitigates
identified risk(s). Projects must demonstrate risk mitigation properties that benefit the
population under the urgent need or LMI national objective, and LMI beneficiaries
must be prioritized.

2. TERMS:

Indicator — The quantitative method used to demonstrate that the Key Activities have
been performed.

Key Component — The major components the Program wants to achieve throughout
implementation.

Key Activity — The activities necessary to carry out the Objective.

Planning Phase | — Refers to the initial architectural and engineering services to be
performed including Space planning, conceptual design, Feasibility Study,
Environmental Review, Cost Estimating of project costs and Necessity and
Convenience Study.

Planning Phase Il - Refers to the architectural and engineering services to be

completed once Planning Phase | has been completed and approved by PRDOH.
Services in this phase include all architectural and engineering services needed 1o

define the project scope and requirements in enough detail to include in Design/Build
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procurement documents.

Source of Verification — The documentation used to verify that the Indicators have
been met, and thus, the Key Activities are complete.

Project Implementation Plan: - Refers to a document where the SRA's Key Activities,
deliverables, and timeframes of performance are established in detail. The document
serves as an expansion of the Timelines and Performance Goals set forth in general
terms under this Exhibit. The document is to be prepared by the Subrecipient and sent
to the PRDOH for concurrence and approval. An approved Project Implementation
Plan is binding upon the parties for monitoring, measurement, and oversight of the

SRA Key Activities' progress.
Target — The goal for each of the Indicators.
REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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3. KEY ACTIVITIES, TIMELINES & PERFORMANCE
KEY ey SOURCE OF - ; Co \
COMPONENT KEY ACTIVITY INDICATORS VERIFICATION TARGET GOALS TIMELINE
1. Implementation | 1.1 Development & | (#) of implementation | Approved Project 1 Project 40 calendar
Plan approval of the plans Implementation Plan | Implementation Plan | days from

project
Implementation Plan

Execution of SRA

2, Program related
procurements

2.1 Submission of
Procurement
Packages and
documentation

(#) of procurements
completed and
confracts executed.

Procurement
Packages
completed.
Executed contracts
submitted through
GCP.

Procurement of all
required services for
project
development,
including, but not
limited to,
Management, A&E,
Permitting,
Environmentdl
Review, Feasibility
Review, and
Necessity and
Convenience Study,
as required

As per Project
Implementation
Plan
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Design,
Operations &
Maintenance
Plan,
Environmental,
Necessity &
Convenience
Review,
Feasibility
Review. and
Permitting

3.1 Project Planning
Phase design for
Design/Build Project
is completed and
delivered

(#) of projects that
receive Planning
Phase | Design
approval of Project
Design Development

(#) of projects that
receive Planning
Phase Il Design
approval of Project
Desigh Development

Approval of Project
Design
Development at
Planning Phase |
threshold.

Approval of Project
Design
Development at
Planning Phase i
threshold.

Completion of alll
required design
phases

As per the
Project
Implementation
Plan

3.2 Project Design
Development

(#) of projects that
receive 60%, 90%, and
100% approval of
Project Design
Development

Approval of Project
Design
Development at
60%, 90% and 100%
threshold.

Completion of all
design phases.

As per the
Project
implementation
Plan

3.3 Development & (#) of OMP that are Approval of OMP at | Update of OMP at As per the
Submission of O&M updated and specified Conceptual/Sche- Project
Plan (OMP) submitted at specified | development stages | matic Design, 60%, implementation
development stages and 90% Design Plan
Development and
Completed OMP at
Construction
Completion
3.4 Completion of (#) of projects that HUD form 7015.16 - 1 Complete As per the
Environmental receive approval of Authority to Use Environmental Project
Documents Environmental Grant Funds (AUGF) | Review Record Implementation
Documents towards obtaining Plan

AUGF
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3.5 Completion of
Necessity and

(#) of projects that
receive approval of

Approval by the PR
Department of

1 Certificate of
Necessity and

As per the
Project

Convenience Study | Necessity and Health Convenience Implementation
Convenience Study Plan.

3.6 Completion of (#) of projects that Approval of 1 Feasibility Review As per the

Feasibility Review receive approval of Feasibility Review by | Report Project

Feasibility Review

PRDOH

Implementation
Plan

3.7 Permits (#) of projects that Construction Permits | Acquisition of all As per the
receive approval of issued by OGPe and | construction permits Project
Construction Permifs other regulatory Implementation
agencies plan
4, Construction | 4.1 Project {(#) of projects that Inspection Construction As per the
Construction is started construction, Cerfification and completion of the Project
completed (#) of projects that Construction project in its entirety Implementation

achieve substantial
completion, and (#)
of projects that
achieve final
completion

Monitoring

Construction
Documents
submission

Substantial
Completion
Certificate

Final Inspection
Certification

Plan




&

For the Infrastructure Mitigation Program Healthcare Strengthening Set-aside under CDBG-MIT
Exhibit B: Timelines and Performance Goals

Subrecipient Agreement
Between PRDOH and DCR

Page 6 /11

5. Construction
Closeout

5.1 Project Delivery
& Closeout. Proper
documentation is
provided to ensure
that construction
was complete to
standard.

(#) of closeout binders
including final OMP.

Closeout Binder-
delivered and
includes Final
Completion Report

Certificate of
Occupancy-
{("Permiso de Uso")

1 Project complete
Closeout process and
submit complete
required
documentation.

1 Certificate of
Occupancy

Project's Final
Acceptance from
Subrecipient.

As per the
Project
Implementation
Plan

46 - SRA Closeout

6.1 SRA Closeout is
completed

(#) of closeout binders

Closeout Binder
delivered

1 Complete SRA
Closeout process and
submit complete
required
documentation

As per the
Project
Implementation
Plan.
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KEY ACTIVITY 1.1: DEVELOPMENT & APPROVAL OF SRA'S IMPLEMENTATION PLAN

Key activities, deliverables, and timeframes for the SRA's implementation activities
will be established in an Project Implementation Plan (Project Plan). The Project
Plan will be prepared and submitted by the Subrecipient and approved by the
PRDOH.

The Project Implementation Plan must include, at a minimum, commencement,
intermediate and completion milestones for the following:

Environmental Review
Necessity and Convenience Study
Feasibility Review
Procurement for all services to be confracted.
Design Development:
a. Space Planning/Conceptual Design of the project. Minimum
required for environmental review.
b. Schematic, Design/Build Design.
SRA Closeout
7. Disaster Recovery Grant Reporting (DRGR) outcome metrics projections
and timelines

aOrLN =

o

The Subrecipient agrees key activities, deliverables, and timeframes established in
the Project Plan and approved by the PRDOH will be binding upon the parties.
PRDOH will monitor, measure, and oversee the Subrecipient's performance under
this SRA against the Key Activities, deliverables, and timeframe requirements set
forth in the latest approved Project Plan. The Subrecipient and PRDOH may. by
mutual, written agreement between the parties, change an originally approved
Project Plan to add, remove, or modify key activities, deliverables, and timeframes
associated to the SRA's implementation activities. Neither the original Project Plan
nor any subsequent changes to it will require an amendment to the SRA for it to
be binding between the parties. PRDOH INFRA-Health Program approval of the
Project Implementation Plan is required for it o be binding upon the parties.

KEY ACTIVITY 2.1: SUBMISSION OF PROCUREMENT PACKAGES AND
DOCUMENTATION

A Design/Build delivery method is expected to be used for the implementation of
the Project. This will require that the subrecipient performs (at minimum) two (2)
procurement processes: one (1) for the selection of an A/E Design contractor and
one (1) for the selection of a Design/Build confractor.

Subrecipient shall prepare and publish a procurement package establishing all
requirements needed to perform the design services to complete the
Environmental Review, Necessity and Convenience Study, Feasibility Review,
conceptual/space planning and Schematic design needed to define the project
for the Design/Build process. The Design/Build procurement package shall
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establish all requirements for the completion of the A/E design, demoalition,
abatement, repair, and construction components needed to complete the
Project. These documents and the procurement process to be performed shall
comply with all applicable laws and regulations including the provisions in 2 C.F.R.
§§ 200.318-200.327.

The Environmental Review, Necessity and Compliance Study, and Feasibility
Review processes must be completed prior to execution of the Design/Build
Services Agreements.

KEY ACTIVITY 3.1: PROJECT PLANNING PHASE DESIGN IS COMPLETED AND
DELIVERED

Upon completion of the procurement and contracting processes for the Planning
Phase A&E Design Services, the Project Design Development shall begin.

The Project Design Development shall be carried out as established in the Project
Implementation Plan and must include all following key activities included in this
SRA.

KEY ACTIVITY 3.2: PROJECT DESIGN DEVELOPMENT IS COMPLETED AND
DELIVERED

After completion of the procurement and contracting processes for the
Design/Build Services, the Project Design Development and construction process
shall begin. Design Development phases shall be carried out as established in the
Project Implementation Plan.

KEY ACTIVITY 3.3 DEVELOPMENT & SUBMISSION OF OPERATION AND
MAINTENANCE PLAN

The U.S. Department of Housing and Urban Development (HUD) requires Grantees
and Subrecipients to have plans for funding the long-term operation and
maintenance of infrastructure and public facility projects funded by the
Community Development Block Grant-Mitigation (CDBG-MIT) Program. This
Operation and Maintenance Plan (OMP) must demonstrate the Project owners’
ability to operate and maintain the Project throughout its useful life, including
funding sources and other necessary resources.

Drafting and development of the OMPs for the Project will occur during the
Planning and Design Phase of the Project, with draft submittals at 30%, 60%. and
90% design. Upon completion of the Planning and Design Phase, a final OMP must
be submitted.

KEY ACTIVITY 3.4: COMPLETION OF ENVIRONMENTAL DOCUMENTS

The Subrecipient shall submit the Environmental Review Record (ERR), in
accordance with 24 C.F.R. § 58.38, to the PRDOH for review and signature of
PRDOH's Certifying Officer. All activities must be of no impact or with obtainable
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mitigation activities to render the action to one of no impact. Once the ERR is
completed, the PRDOH, as the responsible entity, will submit the Request for
Release of Funds (RROF) to HUD and once approved, receive the Authorization for
User of Grant Funds (AUGF).

KEY ACTIVITY 3.5: COMPLETION OF NECESSITY AND CONVENIENCE STUDY

The Subrecipient shall submit the completed Necessity and Convenience Study in
compliance with local law and Puerto Rico Department of Health guidance. The
Necessity and Convenience Study will need to be presented for Puerto Rico
Department of Health review and approval prior to initiating Planning Phase |l.

KEY ACTIVITY 3.6: COMPLETION OF FEASIBILITY REVIEW

The Subrecipient shall submit the completed Feasibility Review Report in
compliance with PRDOH guidance. The Feasibility Review Report will need to be
presented for PRDOH review and approval prior to initiating Planning Phase Il.

KEY ACTIVITY 3.7: PERMITS

After the execution of the Design/Build contract, the Design/Build Contractor shall
initiate the submission of all the required documentation to obtain the required
permits from coresponding municipal, state and federal government entities. If
the Design/Build project delivery method to be implemented in the Project will
require that permits be obtained at the initial stage of the Project and
amendments to the permits be submitted and obtained as the design of
subsequent portions of the work are completed and construction progresses.
Permits shall be obtained for portions of the work as established in the Project
Implementation Plan.

KEY ACTIVITY 4.1: PROJECT CONSTRUCTION —~ START TO COMPLETION

Following the environmental review process and the permitting stage of the
Project, construction will commence. Construction will be scheduled to
commence based on the level of completion of the design development
documents. Disbursements for each phase shall be approved by the PRDOH and
processed for payment after presentation of construction documents, site
inspection by engineers and issuance of certifications pursuant to the inspection
services agreement. A total of 10% of each of the requested disbursements shall
be retained and disbursed after Project’s final inspection and resulting
observations have been addressed. Indicators to measure construction phase are
to be established in the Project Implementation Plan.
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KEY OBJECTIVE 5.1: PROJECT DELIVERY & CONSTRUCTION CLOSEOUT

Once all the physical work has been completed the construction closeout phase
is initiated. The construction closeout process includes, but is not limited to, the
following:

Certificate of Substantial Completion

Completed Punchlist

Design Team Approvals

Inspection Certificates

Certificate of Occupancy

Operations and Maintenance Plan

Final Pay Applications

Documentation of materials and equipment used in the Project
(submittals)

9. Any and all certifications and/or documentation required for the intended
use of the facility.

O N AN~

KEY OBJECTIVE 6.1: COMPLETION OF SRA CLOSEOUT

For the Project to be considered “completed” milestones must be delivered fo
ensure the safety of the Project’s user(s). The Project’s completion is not based
solely upon the completion of the Project's Planning Phase but is also
demonstrated by obtaining the approval of the Project Closeout binder.

The Closeout process will begin when all eligible activities and national objectives
have been completed, and all CDBG-MIT funds have been disbursed. Before the
commencement of the closeout process, the Subrecipient must complete the
Closeout Package, which includes the following information for the project:

Subrecipient name

Point of Contact

SRA Contract Number

Amendments to the SRA and date of execution, if any.

Obligated amounts by work types

List of activities exactly as they are identified in the Action Plan (or

subsequent Amendments) and the DRGR System.

Updated data on budgeted, obligated, and expended amounts, by

activity.

Requests for disbursements and supporting documentation.

Disbursements and supporting documentation.

0. Certification of compliance with terms of SRA, financial requirements,
programmatic requirements, and monitoring requirements, if any.

11. Any relevant documentation the Subrecipient deems necessary fo submit

to PRDOH to complete the closeout process.

AUl S e

N

S o ®
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Additional documentation may vary depending on the Subrecipient, or SRA
requirements. The aforementioned list is not meant to substitute or replace
programmatic requirements and is not meant to be exhaustive. The Program may
draft and require additional documentation.

Furthermore, the following compliance matters shall also be documented in the
Closeout Package:

1.
2.

® N o o

30

1.
12.
13.

0.

All activities were eligible, completed, and met a national objective.
Grant funds allocated to the Project were expended on necessary and
reasonable costs, and any remaining funds were returned fo the grant
account.

All funds used for the Program have been properly accounted for and
reconciled.

All required permits have been properly closed out with the proper
governmental entities.

All deliverables were completed.

All milestones were met.

Ali reporting requirements were completed and submitted.

SRA responsibilities have been fulfilled and any special conditions of the
grant award were met.

Necessary documentation and records have been collected.
Performance reports and Key Performance Indicators have been
submitted and documented.

Local and federal compliance requirements have been met.

Program compliance requirements have been met.

Any applicable special conditions were met.

END OF DOCUMENT



GOVERNMENT OF PUERTO RICQ
DEPARTMENT QF HOUSING

EXHIBIT C

BUDGET

INFRASTRUCTURE MITIGATION PROGRAM

HEALTHCARE STRENGTHENING SET ASIDE

PUERTO RICO DEPARTMENT OF CORRECTIONS AND REHABILITATION
(DCR)

1. Total Allocation and Authorized Budget

The Puerto Rico Department of Housing (PRDOH) designated to the Puerto Rico
Department of Corrections and Rehabilitation (PRDCR or Subrecipient) a total allocation

amount of eighty million dollars ($80,000,000) from the Infrastructure Mitigation Program
Healthcare Set-aside.

2. Distribution of Authorized Maximum Budget

The maximum budget amount shall be distributed as follows:

Maximum

ttem Id Item Name: Authorized
Budget

1 Professional Services & Studies (Contract(s)) $6,192,000

9 Construction Services (Contract) $73.808,000

Total Authorized Budget: $80.000,000

3. Budget Re-Distribution

a) The Subrecipient may submit a written request to the PRDOH for a re-distribution
of the Maximum Authorized Budgets shown above without exceeding the Total
Authorized Budget.

b) The PRDOH will evaluate the re-distribution request to validate the purpose and
balance of funds, and if the re-distribution is determined to be of benefit fo the
Program and the balance of funds is validated, the PRDOH will issue a written
authorization to the Subrecipient. The redistribution of funds cannot be considered
as authorized until PRDOH's written authorization is received by the Subrecipient.

c) An authorized re-distribution of funds obtained as described herein shall be
considered binding and will not require an amendment to this SRA.

END OF DOCUMENT



EXHIBIT D

Contract Code: 4755
Type: StandAloneSRA_V2
Original Registered Code:

CERTIFICATION OF FUNDS

Requested on behalf: CDBG-DR Director

The Finance Division certifies the availability of the following funds:

Contracting Of: PUERTO RICO DEPARTMENT OF CORRECTIONS AND
REHABILITATION
Source of Funds: 14.228 CDBG Funds
For: Infrastructure Mitigation Program - PR Department of Corrections and
Rehabilitation
Amount: $80,000,000.00

The breakdown and grant of the certified funds is as follows:

B-18-DP-72-0002 Infrastructure mitiQ6hfs-doh-lm 1 - Program Subsidy 6090-01-000 $40,000,000.00

B-18-DP-72-0002 Infrastructure miti06hfs-doh-un I - Program Subsidy 6090-01-000 $40,000,000.00
$80,000,000.00

The above distribution of funds is subject to changes and will be allocated in accordance with the executed
agreement within the parties. These funds do not affect the Puerto Rico Department of Housing (PRDOH)
operational budget, and are available to be use.

If you have any questions, feel free to contact us at (787)274-2527.

Ada Castillo Signed Date - 02/15/2023
Electronic Approval
Budget Manager

Nilda Baez Signed Date -~ 02/15/2023
Electronic Approval
Finance Director

*This transaction does not represent an overcharge of the account herein.

Ave. Barbosa #606 Edificio Juan C. Cordero Dévila, Rio Piedras, PR 00918 | P.O. Box 21365 San Juan, PR 00928-1365
Tel:(787)1274-2527 | www.vivienda.pr.gov




GOVERNMENT OF PUERTO RICQ
CEPARTMENT OF HOUSING

EXHIBIT E

HUD GENERAL PROVISIONS AND OTHER
FEDERAL STATUTES, REGULATIONS, AND
PRDOH REQUIREMENTS

INFRASTRUCTURE MITIGATION PROGRAM

HEALTHCARE STRENGTHENING SET-ASIDE

PUERTO RICO DEPARTMENT OF CORRECTIONS AND
REHABILITATION (DCR)

Given that the Subrecipient Agreement (SRA} involves funds for which the U.S.
Department of Housing and Urban Development (HUD) is the oversight agency, the
following terms and conditions may apply fo this SRA. In addition, SUBRECIPIENT shall
comply with the Federal Labor Standards Provisions set forth in Form HUD-4010, available
at htips://www.hudexchange.info/resource/2420/hud-form-4010-federal-labor-
standards-provisions

The SUBRECIPIENT (also referred to as the “Partner”) shall include these terms and
conditions in all contracts or purchase orders directly servicing the SRA.

These general provisions may be updated from time to fime. It is the sole responsibility of
the SUBRECIPIENT to be aware of any changes hereto, to amend and implement such
changes and to ensure contracts ferms and conditions are modified as necessary, if any.

General Provisions:

1. PROVISIONS REQUIRED BY LAW DEEMED INSERTED

Each and every provision of law and clause required by law to be inserted in this SRA
shall be deemed to be inserted herein and the SRA shall be read and enforced as
though it were included herein, and if through mistake or otherwise any such provision
is not inserted, or is not correctly inserted, then upon the application of either party,
the SRA shall forthwith be physically amended to make such insertion or correction.

2. STATUTORY AND REGULATORY COMPLIANCE

SUBRECIPIENT shall comply with all laws and regulations applicable to the Community
Development Block Grant-Mitigation funds appropriated by the Further Additional
Supplemental Appropriations for Disaster Relief Requirements Act, 2018 (Pub. L. T15-
123), approved February 9, 2018 (Appropriations Act), as amended, including but not
limited to the applicable Office of Management and Budget Circulars, which may
impact the administration of funds and/or set forth certain cost principles, including if
certain expenses are allowed.

3. BREACH OF SUBRECIPIENT AGREEMENT TERMS
The PRDOH reserves its right to all administrative, contractual, or legal remedies,

including but not limited to suspension or termination of this SRA, in instances where
the SUBRECIPIENT or any of its contractors violate or breach any SRA ferm. If the
SUBRECIPIENT or any of its contractors violate or breach any SRA term, they shall be
subject to such sanctions and penalfies as may be appropriate. The duties and
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obligations imposed by the SRA documents, and the rights and remedies available
thereunder, shall be in addition to and not a limitation of any duties, obligations, rights
and remedies otherwise imposed or available by law.

REPORTING REQUIREMENTS

The SUBRECIPIENT shall complete and submit all reports, in such form and according
to such schedule, as may be required by the PRDOH and/or the Government of
Puerto Rico. The SUBRECIPIENT shall cooperate with all the PRDOH and/or the
Government of Puerto Rico efforts to comply with HUD requirements and regulations
pertaining to reporting, including but not limited to 2 C.F.R. § 200.328 and 24 C.F.R. §
570.507, when applicable.

SMALL AND MINORITY FIRMS, WOMEN'S BUSINESS ENTERPRISES, AND LABOR
SURPLUS AREA FIRMS

The SUBRECIPIENT will take necessary affirmative steps to assure that minority firms,
women's business entferprises, and labor surplus area firms are used in contracting
when possible. Steps include, but are not limited to:

a) Placing qudlified small and minority businesses and women's business
enterprises on solicitation fists;

b) Assuring that small and minority businesses, and women's business enterprises
are solicited whenever they are potential sources;

c) Dividing total requirements, when economically feasible, into smaller tasks or
quantifies to permit maximum participation by small and minority business,
and women's business enterprises;

d) Establishing delivery schedules, where the requirement permits, which
encourage participation by small and minority business, and women's
business enterprises; and

e) Using the services and assistance of the Small Business Administration, and
the Minority Business Development Agency of the Department of
Commerce.

Additionally, for contracts of $10,000 or more, the SUBRECIPIENT shall file Form HUD
2516 (Contract and Subcontract Activity} with the PRDOH on a quarterly basis.

RIGHTS TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT

Contracts or agreements for the performance of experimental, developmental, or
research work shall provide for the rights of the Federal Government and the recipient
in any resulting invention in accordance with 37 C.F.R. Part 401, “Rights fo Inventions
Made by Nonprofit Organizations and Small Business Firms Under Government Grants,
Contracts and Cooperative Agreements”, and any implementing regulations issued
by HUD.

DEBARMENT, SUSPENSION, AND INELIGIBILITY

The SUBRECIPIENT represents and warrants that it and its contractors are not debarred
or suspended or otherwise excluded from or ineligible for participation in Federal
assistance programs subject to 2 C.F.R. Part 2424.
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CONEFLICTS OF INTEREST

The SUBRECIPIENT shall notify the PRDOH as soon as possible if this SRA or any aspect
related to the anficipated work under this SRA raises an actual or potfential conflict of
interest (as defined 2 C.F.R. § 200.318(c), if applicable). The SUBRECIPIENT shall explain
the actual or potential conflict in writing in sufficient detail so that the PRDOH is able
to assess such actual or potential conflict. The SUBRECIPIENT shali provide the PRDOH
any additional information necessary to fully assess and address such actual or
potential conflict of interest. The SUBRECIPIENT shall accept any reasonable conflict
mitigation strategy employed by the PRDOH, including but not limited to the use of
an independent contractor(s) to perform the portion of work that gives rise to the
actual or potential conflict.

. CONTRACTING

When confracting, the SUBRECIPIENT shall solicit for and confract with such
confractors in a manner providing for fair competition. Some of the situations
considered to be restrictive of competition include, but are not limited to:

Q) Placing unreasonable requirements on firms in order for them to qualify to
do business;

b) Requiring unnecessary experience and excessive bonding:

C) Noncompetitive pricing practices between firms or between affiiated
Companies;

d) Noncompetitive awards to consultants that are on retainer contracts,

e) Organizational conflicts of interest:

f) Specifying only a brand name product instead of allowing an equal

product to be offered and describing the performance of other relevant
requirements of the procurement; and

g) Any arbifrary action in the procurement process.

The SUBRECIPIENT represents to the PRDOH that all work shall be performed by
personnel experienced in the appropriate and applicable profession and areas of
expertise, taking into account the nature of the work to be performed under this SRA.

The SUBRECIPIENT will include these HUD General Provisions in every contractissued by
it, so that such provisions will be binding upon each of its contractors as well as the
requirement to flow down such terms to all lower-tiered subcontractors.

10. ASSIGNABILITY

11.

The SUBRECIPIENT shall not assign any interest in this SRA and shall not transfer any
interest in the same (whether by assignment or novation) without prior written
approval of the PRDOH.

COPELAND “ANTI-KICKBACK" ACT

(Applicable to all construction or repair contracts)

Salaries of personnel performing work under this SRA shall be paid unconditionally and
not less often than once a month without payroll deduction or rebate on any account
except only such payroll deductions as are mandatory by law or permitted by the
applicable regulations issued by the Secretary of Labor pursuant to the Copeland
“Anti-Kickback Act” of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63 Stat. 108; Title 18
US.C. § 874; and Title 40 US.C. § 276c). The SUBRECIPIENT shall comply with all
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applicable “Anti-Kickback" regulations and shall insert appropriate provisions in all
contracts covering work under this SRA to ensure compliance by contractors with
such regulations, and shall be responsible for the submission of affidavits required of
contractors thereunder except as the Secretary of Labor may specifically provide for
variations of or exemptions from the requirements thereof.

12. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
(Applicable to construction contracts exceeding $2,000 and contracts exceeding
$2,500 that involve the employment of mechanics or laborers.)
The SUBRECIPIENT shall comply with Sections 103 and 107 of the Contract Work Hours
and Safety Standards Act (40 U.S.C. §§ 3702-3704) as supplemented by Depariment
of Labor regulations (29 C.F.R. Part 5).

All laborers and mechanics employed by SUBRECIPIENTS or contractors shall receive
overtime compensation in accordance with and subject fo the provisions of the
Contract Work Hours and Safety Standards Act, and the SUBRECIPIENTS and
contractors shall comply with all regulations issued pursuant to that act and with other
applicable Federal laws and regulations pertaining to labor standards.

13.DAVIS-BACON ACT
(Applicable to construction contracts exceeding $2,000 when required by Federal
program legislation.)
The SUBRECIPIENT shall comply with the Davis Bacon Act {40 U.S.C. § 3141, et seq) as
supplemented by Department of Labor regulations (29 C.F.R. Part 5).

All laborers and mechanics employed by SUBRECIPIENTS or contractors, including
employees of other governments, on construction work assisted under this SRA, and
subject to the provisions of the federal acts and regulations listed in this paragraph,
shall be paid wages at rates not less than those prevailing on similar construction in
the locality as determined by the Secretary of Labor in accordance with the Davis-
Bacon Act.

On a semi-annual basis, the SUBRECIPIENT shall submit Form HUD 4710 (Semi-Annual
labor Standards Enforcement Report) to PRDOH.

T14.TERMINATION FOR CAUSE

(Applicable to contracts exceeding $10,000)

If, through any cause, the SUBRECIPIENT shall fail to fulfillin a fimely and proper manner
his or her obligations under this SRA, or if the SUBRECIPIENT shall viclate any of the
covenants, agreements, or stipulations of this SRA, the PRDOH shall thereupon have
the right to terminate this SRA by giving written notice fo the SUBRECIPIENT of such
termination and specifying the effective date thereof, at least five (5) days before the
effective date of such termination. In such event, all finished or unfinished documents,
data, studies, surveys, drawings, maps, models, photographs, and reports prepared
by the SUBRECIPIENT under this SRA shall, at the option of the PRDOH, become the
PRDOH's property and the SUBRECIPIENT shall be entitled to receive just and equitable
compensation for any work satisfactorily completed hereunder. Notwithstanding the
above, the SUBRECIPIENT shall not be relieved of liability to the Government of Puerto
Rico and PRDOH for damages sustained by the Government of Puerto Rico and/or
PRDOH by virtue of any breach of the SRA by the SUBRECIPIENT, and the Government
of Puerto Rico and/or PRDOH may withhold any payments to the SUBRECIPIENT for the
purpose of set-off until such time as the exact amount of damages due to the
Government of Puerto Rico and/or PRDOH from the SUBRECIPIENT is determined.
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15.TERMINATION FOR CONVENIENCE
(Applicable to contracts exceeding $10,000)
The PRDOH may terminate this SRA at any time by giving at least ten (10) days’ notice
in writing to the SUBRECIPIENT. If the SRA is terminafed by the PRDOH as provided
herein, the SUBRECIPIENT will be paid for the time provided and expenses incurred up
to the tfermination date.

16.SECTION 503 OF THE REHABILITATION ACT OF 1973
(Applicable to contracts exceeding $10,000)

The SUBRECIPIENT shall comply with Section 503 of the Rehabilitation Act of 1973 (29
U.S.C. § 793). as amended, and any applicable regulations.

Equal Opportunity for Workers with Disabilities:

a) The SUBRECIPIENT will not discriminate against any employee or applicant for
employment because of physical or mental disability in regard to any position
for which the employee or applicant for employment is qualified. The
SUBRECIPIENT agrees to take affimative action to employ, advance in
employment and otherwise treat qualified individuals with disabilities without
discrimination based on their physical or mental disability in all employment
practices, including the following:

(i)
(i)

i)
(iv)

(v}
(vi)

(vii)

(viii)

(ix)

Recruitment, advertising, and job application procedures;

Hiring. upgrading, promotion, award of tenure, demotion, fransfer,
layoff, termination, right of retumn from layoff and rehiring:

Rates of pay or any other form of compensation and changes in
compensation;

Job assignments, job classifications, organizational structures,
position descriptions, lines of progression, and seniority lists;

Leaves of absence, sick leave, or any other leave;

Fringe benefits available by vitue of employment, whether or not
administered by the SUBRECIPIENT;

Selection and financial support for training, including
apprenticeship,

professional meetings, conferences, and other related activities,
and selection for leaves of absence to pursue training:

Activities sponsored by the SUBRECIPIENT including social or
recreational

programs; and

Any other term, condition, or privilege of employment.

b) The SUBRECIPIENT agrees to comply with the rules, regulations, and relevant
orders of the Secretary of Labor issued pursuant to the Act.

c) Inthe event of the SUBRECIPIENT's noncompliance with the requirements of this
clause, actions for noncompliance may be taken in accordance with the rules,
regulations, and relevant orders of the Secretary of Labor issued pursuant to

the Act.



Subrecipient Agreement

Between PRDOH and DCR

For the Infrastructure Mitigation Program Healthcare Strengthening Set-Aside under CDBG-MIT
Exhibit E-HUD General Provisions and Other Federal Statutes,

Regulations, and PRDOH Requirements

Page 6 /26

d) The SUBRECIPIENT agrees fo post in conspicuous places, available to

e)

employees and applicants for employment, notices in a form to be prescribed
by the Deputy Assistant Secretary for Federal Contract Compliance Programs,
provided by or through the contracting officer. Such nofices shall state the
rights of applicants and employees as well as the SUBRECIPIENT’s obligation
under the law to take affiimative action to employ and advance in
employment qualified employees and applicants with disabilities. The
SUBRECIPIENT must ensure that applicants and employees with disabilities are
informed of the contents of the notice (e.g., the SUBRECIPIENT may have the
notice read to a visually disabled individual, or may lower the posted notice so
that it might be read by a person in a wheelchair).

The SUBRECIPIENT will notify each labor organization or representative of
workers with which it has a collective bargaining agreement or other contract
understanding, that the SUBRECIPIENT is bound by the terms of Section 503 of
the Rehabilifation Act of 1973, as amended, and is committed to take
affirmative action to employ and advance in employment individuals with
physical or mental disabilities.

The SUBRECIPIENT will include the provisions of this clause in every contract or
purchase order in excess of $10,000, unless exempted by the rules, regulations,
or orders of the Secretary issued pursuant to Section 503 of the Act, as
amended, so that such provisions will be binding upon each contractor or
vendor. The SUBRECIPIENT will take such action with respect to any contract or
purchase order as the Depuly Assistant Secretary for Federal Contract
Compliance Programs may direct to enforce such provisions, including action
for noncompliance.

17.EQUAL EMPLOYMENT OPPORTUNITY
(Applicable to construction contracts and subcontracts exceeding $10,000)

The SUBRECIPIENT shall comply with Executive Order 11246 of September 24, 1965,
entitled "Equal Employment Opportunity,” as amended by Executive Order 11375 of
October 13, 1967, and as supplemented in Department of Labor regulations (41 C.F.R.
chapter 60).

During the performance of this SRA, the SUBRECIPIENT agrees as follows:

a) The SUBRECIPIENT shall not discriminate against any employee or applicant for

b)

c)

d

employment because of race, color, religion, sex, or national origin. The
SUBRECIPIENT shall take affimative action to ensure that applicants for
employment are employed, and that employees are treated during
employment, without regard to their race, color, refigion, sex, or national origin.
Such action shall include, but not be limited to, the following: employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for
training, including apprenfticeship.

The SUBRECIPIENT shall post in conspicuous places, available to employees and
applicants for employment, nofices to be provided by the Contracting Officer
setting forth the provisions of this non-discrimination clause. The SUBRECIPIENT
shall state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, or national origin.

The SUBRECIPIENT wil, in all solicitations or advertisements for employees
placed by or on behalf of the SUBRECIPIENT, state that all qualified applicants
will receive consideration for employment without regard to race, color,
religion, sex or national origin.

The SUBRECIPIENT will send to each labor union or representative of workers
with which he or she has a collective bargaining agreement or other contract
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or understanding, a notice, to be provided by the agency contracting officer,
advising the labor union or workers' representative of the SUBRECIPIENT's
commitments under Section 202 of Executive Order 11246 of September 24,
1965, and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

e} The SUBRECIPIENT will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations and relevant orders of the
Secretary of Labor.

f) The SUBRECIPIENT will furnish all informafion and reports required by Executive
Order 11246 of September 24, 1965, and by the rules, regulations and orders of
the Secretary of Labor, or pursuant thereto, and will permit access to books,
records and accounts by the contracting agency and the Secretary of Labor
for purposes of investigation to ascertain compliance with such rules,
regulations and orders.

g) Inthe event of the SUBRECIPIENT's non-compliance with the non-discrimination
clause of this SRA or with any of such rules, regulations or orders, this SRA may
be cancelled, terminated or suspended in whole or in part and the
SUBRECIPIENT may be declared ineligible for further government contracts in
accordance with procedures authorized in Executive Order 11246 and such
other sanctions as may be imposed and remedies invoked as provided in
Executive Order 11246 of September 24, 1965, or by rule, regulation or order of
the Secretary of Labor, or as otherwise provided by law.

h) SUBRECIPIENT shall incorporate the provisions of 1 through 7 above in every
coniract or purchase order unless exempted by rules, regulations or orders of
the Secretary of Labor so that such provisions shall be binding on such
contractor. The SUBRECIPIENT will take such action with respect to any confract
or purchase order as the contracting agency may direct as a means of
enforcing such provisions including sanctions for non-compliance, provided,
however, that in the event the SUBRECIPIENT becomes involved in, or is
threatened with, litigation with a contractor or vendor as a result of such
direction by the contracting agency, the SUBRECIPIENT may request the United
States to enter into such litigation to protect the interests of the United States.

18. CERTIFICATION OF NONSEGREGATED FACILITIES

(Applicable to construction contracts exceeding $10,000)

The SUBRECIPIENT certifies that it does not maintain or provide for ifs establishments,
and that it does not permit employees to perform their services at any location, under
its control, where segregated facilities are maintained. !t certifies further that it will not
maintain or provide for employees any segregated facilities at any of its
establishments, and it will not permit employees to perform their services at any
location under its control where segregated faciliies are maintained. The
SUBRECIPIENT agrees that a breach of this certification is a violation of the equal
opportunity clause of this SRA.

As used in this certification, the term “segregated facilities” means any waiting rooms,
work areas, rest rooms and wash rooms, restaurants and other eating areas, fime
clocks, locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation and housing facilities
provided for employees which are segregated by explicit directive or are, in fact,
segregated on the basis of race, color, religion, or national origin because of habit,
local custom, or any other reason.

The SUBRECIPIENT further agrees that {except where it has obtained for specific fime
periods) it will obtain identical certification from proposed contractors prior fo the
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award of contracts exceeding $10,000 which are not exempt from the provisions of
the equal opportunity clause; that it will retain such certifications in its files: and that it
wil forward the preceding nofice to such proposed contractors (except where
proposed contractors have submitted identical cerfifications for specific fime
periods).

19. CERTIFICATION OF COMPLIANCE WITH CLEAN AIR AND WATER ACTS
(Applicable to contracts exceeding $100,000)
The SUBRECIPIENT and all contractors shall comply with the requirements of the Clean
Air Act, as amended, 42 U.S.C. § 7401 et seq., the Federal Water Pollution Control Act,
as amended, 33 US.C. § 1251 et seq., and the regulations of the Environmental
Protection Agency with respect thereto, at 40 C.F.R. Part 15 and 32, as amended,
Section 508 of the Clean Water Act (33 US.C. § 1368) and Executive Order 11738.

In addition to the foregoing requirements, all nonexempt contractors and confractors
shall furnish to the owner, the following:

a) A stipulation by the SUBRECIPIENT or contractors, that any facility to be utilized
in the performance of any nonexempt contract or contract, is not listed on the
Excluded Party Listing System pursuant to 40 C.F.R. § 32 or on the List of Violating
Facilities issued by the Environmental Protection Agency (EPA} pursuant to 40
C.F.R. Part 15, as amended.

b) Agreement by the SUBRECIPIENT to comply with all the requirements of Section
114 of the Clean Air Act, as amended, (42 U.S.C. § 7414} and Section 308 of
the Federal Water Poliution Control Act, as amended, (33 U.S.C. § 1318)
relating to inspection, monitoring, entry, reports and information, as well as all
other requirements specified in said Section 114 and Section 308, and all
regulations and guidelines issued thereunder.

c) A stipulation that as a condifion for the award of the Agreement, prompt
notice will be given of any nofification received from the Director, Office of
Federal Activities, EPA, indicating that a facility utilized, or to be utilized for the
Agreement, is under consideration to be listed on the Excluded Party Listing
System or the EPA List of Violating Facilities.

d) Agreement by the SUBRECIPIENT that he or she will include, or cause to be
included, the criteria and requirements in paragraph (1) through (4) of this
section in every nonexempt contract and requiring that the SUBRECIPIENT will
take such action as the government may direct as a means of enforcing such
provisions.

20.ANTI-LOBBYING
(Applicable to contracts exceeding $100,000)
By the execution of this SRA, the SUBRECIPIENT certifies, fo the best of his or her
knowledge and belief, that:

a) No Federal appropriated funds have been paid or will be paid, by or on behalf
of the SUBRECIPIENT, to any person for influencing or attempting fo influence
an officer or employee of an agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering info of any
cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.
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b) If any funds other than Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the SUBRECIPIENT
shall complete and submit Standard Form-LLL, “Disclosure of Lobbying
Activities", in accordance with its instructions.

c) The SUBRECIPIENT shall require that the language of this certification be
included in the award documents for all subawards at all fiers (including
contracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed
when this fransaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this tfransaction imposed by Section 1352, Title
31, U.S. Code. Any person who fails to file the required certification shall be subject to
a civil penalty of not less than $10.000 and not more than $100,000 for each such
failure.

BONDING REQUIREMENTS

(Applicable to construction and facility improvement contracts exceeding $100,000)
The SUBRECIPIENT shall comply with Puerto Rico bonding requirements, unless they
have not been approved by HUD, in which case the SUBRECIPIENT shall comply with
the following minimum bonding requirements:

a} A bid guarantee from each bidder equivalent to five percent (5%) of the bid
price. The “bid guarantee” shall consist of a firm commitment such as a bid
bond, certified check, or other negofiable insirument accompanying a bid as
assurance that the bidder will, upon acceptance of his or her bid, execute
such contractual documents as may be required within the time specified.

b) A performance bond on the part of the SUBRECIPIENT for one hundred percent
(100%) of the Agreement price. A “performance bond" is one executed in
connection with a contract fo secure fulfllment of all the SUBRECIPIENT's
obligations under such confract.

c) A payment bond on the part of the SUBRECIPIENT for one hundred percent
(100%) of the Agreement price. A “payment bond" is one executed in
connection with a contract to assure payment as required by law of all persons
supplying labor and material in the execution of the work provided for in the
contract.

22.SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT OF 1968

(As required by applicable thresholds)

The work to be performed under this contract is subject to the requirements of Section 3
of the Housing and Urban Development Act of 1968, as amended, 12 US.C. § 1701u
{Section 3}. The purpose of Section 3 is to ensure that employment and other economic
opportunities generated by HUD assistance or HUD-assisted projects covered by Section
3, shall, to the greatest extent feasible, be directed to low- and very low-income persons,
particularly persons who are recipients of HUD assistance for housing.

a) The parties to this contract agree to comply with HUD's regulations in 24 C.F.R.
Part 75, which implement Section 3. As evidenced by their execution of this
contract, the Parties to this contract certify that they are under no contractual
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or other impediment that would prevent them from complying with part 75
regulations.

The SUBRECIPIENT agrees to send to each labor organization or representative
of workers with which the SUBRECIPIENT has a collective bargaining agreement
or other understanding. if any, a notice advising the labor organization or
workers' representative of the SUBRECIPIENT's commitments under this Section
3 clause and will post copies of the notice in conspicuous places at the work
site where both employees and applicants for training and employment
positions can see the notice. The nofice shall describe the Section 3
preference, shall set forth minimum number and job tifles subject fo hire,
availability of apprenticeship and training positions, the qualifications for each:;
the name and location of the person(s) taking applications for each of the
positions; and the anticipated date the work shall begin.

The SUBRECIPIENT agrees to include this Section 3 clause in every contract
subject to compliance with regulations in 24 C.F.R. Part 75 and agrees to take
appropriate action, as provided in an applicable provision of the contract or
in this Section 3 clause, upon a finding that the contractor is in violation of the
regulations in 24 C.F.R. Part 75. The SUBRECIPIENT will not contfract with any
contractor where the SUBRECIPIENT has nofice or knowledge that the
contractor has been found in violation of the regulations in 24 C.F.R. Part 75.

The SUBRECIPIENT acknowledges that subrecipients, confractors, and
subconiractors are required to meet the employment, fraining, and
contraction requirements of 24 C.F.R. § 75.19, regardiess of whether Section 3
language is included in recipient or subrecipient agreements, program
regulatory agreements, or contracts.

The SUBRECIPIENT will certify that any vacant employment positions, including
training positions, that are filled (1) after the SUBRECIPIENT is selected but
before the contract is executed, and (2) with persons other than those to
whom the regulations of 24 C.F.R. Part 75 require employment opportunities fo
be directed, were not filled to circumvent the SUBRECIPIENT 's obligations under
24 C.F.R. Part 75.

Noncompliance with HUD's regulations in 24 C.F.R. Part 75 may result in
sanctions, termination of this contract for default, and debarment or
suspension from future HUD assisted contracts.

With respect to work performed in connection with Secfion 3 covered Indian
housing assistance, section 7(b) of the Indian Self-Determinatfion and
Education Assistance Act (25 US.C. § 5307) also applies to the work to be
performed under this contract. Section 7{b) requires that to the greatest extent
feasible (i) preference and opportunities for training and employment shall be
given to Indians, and (i) preference in the award of contracts and
subcontracts shall be given to Indian organizations and Indian-owned
Economic Entferprises. Parties to this contract that are subject to the provisions
of Section 3 and section 7 (b} agree to comply with Section 3 to the maximum
extent feasible, but not in derogation of compliance with section 7(b).

The SUBRECIPIENT agrees to submit, and shall require its contractors to submit
to them, quarterly reports to the PRDOH detailing the total number of labor
hours worked on the Section 3 Project, the fotal number of labor hours worked
by Section 3 Workers, and the total number of hours worked by Targeted



23.

24.

25.

26.

Subrecipient Agreement

Between PRDOH and DCR

For the Infrastructure Mitigation Program Healthcare Strengthening Set-Aside under CDBG-MIT
Exhibit E-HUD General Provisions and Other Federal Statutes,

Regulations, and PRDOH Reqguirements

Page 11 /26

Section 3 Workers, and any affirmative efforts made during the quarter to direct
hiring efforts to low- and very low-income persons, particularly persons who are
Section 3 Workers and Targeted Section 3 Workers.

FAIR HOUSING ACT

SUBRECIPIENT shall comply with the provisions of the Fair Housing Act of 1968, as
amended. The Act prohibits discrimination in the sale or rental of housing, the
financing of housing or the provision of brokerage services against any person on the
basis of race, color, religion, sex, national origin, disability, or familial status. The Equal
Opportunity in Housing Act prohibits discrimination against individuals on the basis of
race, color, religion, sex or national origin in the sale, rental, leasing or other disposition
of residential property, or in the use or occupancy of housing assisted with Federal
funds.

ENERGY POLICY AND CONSERVATION ACT

SUBRECIPIENT shall comply with mandatory standards and policies relating to energy
efficiency as contained in the Government of Puerto Rico's energy conservation
plan, issued in compliance with the Energy Policy and Conservation Act {42 US.C. §
6201 et seq).

POLITICAL ACTIVITY

SUBRECIPIENT agrees fo comply with mandatory standards and policies relating to
Hatch Act, 5 U.S.C. §§ 1501-1508 as amended.

The SUBRECIPIENT shall comply with the Hatch Act, 5 U.S.C. §§ 1501 — 1508, and shall
ensure that no funds provided, nor personnel employed under this SRA, shall be in any
way or fo any extent engaged in the conduct of political activities in violation of
Chapter 15 of Title V of the U.S.C.

The Hatch Act applies to political activities of certain state and local employees. As
a Puerto Rico Department of Housing SUBRECIPENT, you may do any of the following
acfivities: be a candidate in nonpartisan elections; attend political meetings and
conventions; contribute money; campaign in partisan elections; and hold office in
political parties.

The SUBRECIPIENT may not do the following acfivities: be a candidate in partisan
elections; use official influence to interfere in elections; coerce political contributions
from subordinates in support of political parties or candidates the office of special
counsel operates a website that provides guidance concerning haich act issues.

HEALTH AND SAFETY STANDARDS

All parties participating in this project agree to comply with Sections 107 and 103 of
the Coniract Work Hours and Safety Standards Act. Section 107 of the Act is
applicable to construction work and provides that no laborer or mechanic shall be
required to work in suroundings or under working conditions, which are unsanitary,
hazardous, or dangerous to his or her healih and safety as determined under
construction, safety, and health standards promulgated by the Secretary of Labor.
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These requirements do not apply to the purchase of supplies or materials or articles
ordinarily available on the open market, or contracts for transportation.

PERSONNEL

The SUBRECIPIENT represents that it has, or will secure at its own expense, all personnel
required in performing the services under this SRA. Such personnel shall not be
employees of, or have any contractual relationship with, the contracting party. All the
services required hereunder will be performed by the SUBRECIPIENT or under its
supervision, and all personnel engaged in the work shall be fully qualified and shall be
authorized or permitted under State and local law to perform such services. No person
who is serving sentence in a penal or comectiona!l institution shall be employed on
work under this SRA.

28.WITHHOLDING OF WAGES

If in the performance of this SRA, there is any underpayment of wages by the
SUBRECIPIENT or by any contractor thereunder, the PRDOH may withhold from the
SUBRECIPIENT out of payment due to him or her an amount sufficient to pay fo
employees underpaid the difference between the wages required thereby to be
paid and the wages actually paid such employees for the total number of hours
worked. The amounts withheld may be disbursed by the PRDOH for and on account
of the SUBRECIPIENT or contractor to the respective employees to whom they are due.

29.CLAIMS AND DISPUTES PERTAINING TO WAGE RATES

Claims and disputes pertaining to wage rates or to classifications of professional staff
or technicians performing work under this SRA shall be promptly reported in writing by
the SUBRECIPIENT to the PRDOH for the latter's decision, which shall be final with
respect thereto.

30. DISCRIMINATION BECAUSE OF CERTAIN LABOR MATTERS

31.

No person employed on the services covered by this SRA shall be discharged or in
any way discriminated against because he or she has filed any complaint or instituted
or caused to be instituted any proceeding or has testified or is about to testify in any
proceeding under or relating to the labor standards applicable hereunder to his or
her employer.

INTEREST OF MEMBERS OF LOCAL PUBLIC AGENCY AND OTHERS

The SUBRECIPIENT agrees to establish safeguards to prohibit employees from using
positions for a purpose that is or gives the appearance of being motivated by a desire
for private gain for themselves or others, particularly those with whom they have a
family, business, or other tie. The SUBRECIPIENT will be aware of and avoid any violation
of the laws of this State which prohibit municipal officers and employees from having
or owning any interest or share, individually or as agent or employee of any person or
corporation, either directly or indirectly, in any contract made or let by the governing
authorities of such municipality for the construction or doing of any public work, or for
the sale or purchase of any materials, supplies or property of any description, or for
any other purpose whatsoever, or in any contract arising therefrom or connected
therewith, or to receive, either directly orindirectly, any portion or share of any money
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or other thing paid for the consiruction or doing of any public work, or for the sale or
purchase of any property, or upon any other contract made by the governing
authorities of the municipality, or contract arising therefore or connected therewith.

The SUBRECIPIENT will also be aware of and avoid any violation of the laws of this State
which prescribe a criminal penalty for any public officer who has an interest in any
contract passed by the board of which he or she is a member during the time he or
she was a member and for one (1) year thereafter.

32.INTEREST OF CERTAIN FEDERAL OFFICERS

No member of, or delegate to, the Congress of the United States and no Resident
Commissioner shall be admitted any share or part of this SRA or to any benefit to arise
therefrom.

33.INTEREST OF SUBRECIPIENT

The SUBRECIPIENT agrees that it presently has no interest and shall not acquire any
interest, direct or indirect, in the above-described project or any parcels therein or
any other interest which would conflict in any manner or degree with the
performance of the Work hereunder. The SUBRECIPIENT further agrees that no person
having any such inferest shall be employed in the performance of this SRA.

34.RELIGIOUS ACTIVITY

The SUBRECIPIENT agrees to abstain from using any funds related fo this SRA for
inherently religious activities prohibited by 24 C.F.R. § 570.200(j), such as worship,
religious instruction, or proselytization.

35.FLOOD DISASTER PROTECTION ACT OF 1973

The SUBRECIPIENT will ensure that procedures and mechanisms are put into place to
monitor compliance with all flood insurance requirements as found in the Flood
Disaster Protection Act of 1973, 24 C.F.R. § 570.605.

36.LEAD BASED PAINT
The SUBRECIPIENT must comply with the regulations regarding lead-based paint found
at 24 C.FR. Part 35 on LEAD-BASED PAINT POISONING PREVENTION IN CERTAIN
RESIDENTIAL STRUCTURES with regards to all housing units assisted using CDBG-MIT
funds.

37.VALUE ENGINEERING

(Applicable to construction contracts exceeding $2,000 when required by Federal
program legislation.)

The SUBRECIPIENT must comply with the regulations regarding systematic and
organized approach to analyze functions of systems, equipment, facilities, services,
and materials to ensure they achieve their essential functions at the lowest cost
consistent to life cycle in execution, reliability, quality, and safety, in accordance with
2 C.F.R. § 200.318(g).

38. GENERAL COMPLIANCE

The SUBRECIPIENT shall comply with all applicable provisions of the Housing and
Community Development Act of 1974, as amended, and the regulations at 24 C.F.R. §
570, as modified by the Federal Register notices that govern the use of CDBG-MIT funds
available under this SRA. See Federal Register Notices 84 FR 45838 (August 30, 2019) and
85 FR 4676 (January 27, 2020). Notwithstanding the foregoing, {1) the SUBRECIPIENT does
not assume any of the PRDOH's responsibilities for environmental review, decision-
making, and action, described in 24 C.F.R. Part 58 and (2) the SUBRECIPIENT does not
assume any of the PRDOH's responsibilities for initiating the review process under the
provisions of 24 C.F.R. Part 52. The SUBRECIPIENT shall also comply with all other
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applicable Federal, state and local laws, regulations, and policies that govern the use
of the CDBG-MIT funds in complying with its obligations under this SRA, regardless of
whether CDBG-MIT funds are made available to the SUBRECIPIENT on an advance or
reimbursement basis. This includes without limitation, applicable Federal Registers; 2
C.F.R. Part 200 Uniform Administrative Requirements, Cost Principles. and Audit
Requirements for Federal Awards; Community Development Act of 1974; 24 C.F.R. Part
570 Community Development Block Grant; applicable waivers:; Fair Housing Act, 24
C.F.R. Subt. A, Pt. 35, Subpt. A, 24 C.F.R. Part 58, 24 C.F.R. Part 135; National Historic
Preservation Act, and any other applicable state laws or regulations, including the
requirements related to nondiscrimination, labor standards and the environment; and
Action Plan amendments and HUD's guidance on the funds.

Where waivers or alternative requirements are provided for in the applicable Federal
Register Notices dated August 30, 2019 and January 27, 2020, at 84 FR 45838 and 85 FR
4676, respectively, or any future Federal Register Notice published by HUD ("HUD
Notices"), such requirements, including any regulations referenced therein, shall apply.

The SUBRECIPIENT also agrees to comply with all other applicable Federal, State, and
local laws, regulations, HUD Notices, policies, and guidelines, whether existing or fo be
established, provided the same are applied to activities occurring after the date the
policy or guideline was established, governing the Grant Funds provided under this SRA.
In the event a conflict arises between the provisions of this SRA and any of the
foregoing. the Federal, State, and local laws, regulations, HUD Notices, policies, and
guidelines shall control and this SRA shall be interpreted in @ manner so as to allow for
the terms contained herein to remain valid and consistent with such Federal, State, and
local laws, regulations, HUD Notices, policies and guidelines.

The SUBRECIPIENT shall also comply with applicable PRDOH's policies and guidelines as
established in Program Guidelines and their amendments, if any, as found in the CDBG-
DR Website {hitps://cdbg-dr.pr.gov/en/resources/policies/) which are herein included
and made integral part of this SRA, as it may be updated from time fo time.

39.DUPLICATION OF BENEFITS

The SUBRECIPIENT shall nof carry out any of the activities under this SRA in a manner
that results in a prohibited duplication of benefits as defined by Section 312 of the
Robert T. Stafford Disaster Relief and Emergency Assistance Act (42 U.S.C. § 5155) and
described in Appropriations Act. The SUBRECIPIENT must comply with HUD's
requirements for duplication of benefits, imposed by Federal Register notice on the
PRDOH, which are published in a separate notice entifled *‘Updates to Duplication of
Benefits Requirements Under the Stafford Act for Community Development Block
Grant {CDBG) Disaster Recovery Grantees' (84 FR 28836, published June 20, 2019).
The SUBRECIPIENT shall carry out the activities under this SRA in compliance with the
PRDOH's procedures to prevent duplication of benefits.

40.DRUG-FREE WORKPLACE

The SUBRECIPIENT must comply with drug-free workplace requirements in Subpart B of
part 2429, which adopts the government wide implementation (2 C.F.R. Part 182) of
sections 5152-5158 of the Drug-Free Workplace Act of 1988 (Pub. L. 100-690, Title V,
Subtitle D; 41 US.C. §§ 701-707).

41.HOLD HARMLESS

The SUBRECIPIENT shall and hereby agrees to hold harmless, defend (with counsel
acceptable to the PRDOH) and indemnify the Government of Puerto Rico, PRDOH.
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HUD and each and all of its successors, affiiates, or assigns, and any of their
employees, officers, directors, attorneys, consultants, agents, managers, and
offiiates, from and against any and all damages, costs, liabilities, attormeys’ fees,
claims, expenses, injuries, property damage, causes of action, violations of law,
violations of this SRA, and losses of any form or nature arising from or related to the
conduct of the SUBRECIPIENT in the performance of the efforts called for in this SRA.
This indemnity shall expressly include, but is not limited to. the obligation of the
SUBRECIPIENT to indemnify and reimburse the PRDOH for any and all attomeys’ fees
and other litigation or dispute resolution costs incurred or to be incurred in the PRDOH's
enforcement of this SRA or any portion thereof against the SUBRECIPIENT or otherwise
arising in connection with the SUBRECIPIENT's breach, violation, or other non-
compliance with this SRA. This clause shall survive indefinitely the termination of this
SRA for any reason.

42.PRDOH RECOGNITION

Unless otherwise directed by the PRDOH, the SUBRECIPIENT shall ensure recognition of
the role of HUD and the PRDOH in providing funding, services, and efforts through this
SRA. Unless otherwise directed by the PRDOH, all activities, facilities, and items ufilized
pursuant to this SRA shall be prominently labeled as to role of HUD and of the PRDOH.
In addition, the SUBRECIPIENT shall include a reference to the support provided herein
in all publications made possible with funds made available under this SRA. The
PRDOH reserves the right to direct specific reasonable recognition requirements on a
case-by-case basis, including but not limited, to the size and content, waiver, removal
or addition of suchrecognifion.

43.LOGOS CLAUSE
The Parties hereto will not use the name of the other party, sedls, logos. emblems or
any distinctive trademark/ trade name, without the prior written express authorization
of the other party.

44.UNIFORM ADMINISTRATIVE REQUIREMENTS, COST PRINCIPLES, AND AUDIT
REQUIREMENTS FOR FEDERAL AWARDS
The SUBRECIPIENT shall comply with the applicable provisions in 2 C.F.R. Part 200,
Uniform Administrative Requirements, Cost Principles, and Audit Requirements for
Federal Awards.

45 FINANCIAL & PROGRAM MANAGEMENT
The SUBRECIPIENT shall expend and account for all CDBG-MIT funds received under
this SRA in accordance with 2 C.F.R. Part 200 subpart D §302 - §303 and agrees o
adhere to the accounting principles and procedures required therein, utilize
adequate internal controls, and maintain necessary source documentation for all
costs incurred.

The SUBRECIPIENT shall administer its program in conformance with Cost Principles as
outlined in 2 C.F.R. Part 200 subpart E, as applicable. These principles shall be applied
for all costs incurred whether charged on a direct or indirect basis.

46.DOCUMENTATION AND RECORD KEEPING
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The SUBRECIPIENT shall maintain all records required by applicable law to be
maintained, including but not limited to the Federal regulations specified in (1) 2
C.F.R. Part 200; (2} 24 C.F.R. § 570.506; and (3) the applicable HUD Notices that
are pertinent to the activities to be funded under this SRA, as well as any
additional records required by the PRDOH. Such records shall include but not be
limited fo:

a) Records providing a full description of each activity undertaken;

b) Records demonstrating that each activity undertaken meets one of the
National Objectives of the CDBG-MIT programs, as modified by the HUD
Notices;

c) Records required to determine the eligibility of activities;

d) Records required to document the acquisition, improvement, use, or
disposition of real property acquired or improved with CDBG-MIT funds;

e) Records documenting compliance with the fair housing and equal
opportunity components of the CDBG-MIT program;

f) Financial records as required by (1) 24 C.F.R. § 570.502; and (2) 2 C.F.R.
Part 200;

g) Ofther records necessary to document compliance with Subpart K of 24
C.F.R. Part 570.

47.ACCESS TO RECORDS
The Government of Puerto Rico, the PRDOH, HUD, the Comptroller General of the

United States, or any of their duly authorized representatives, shall have at any fime
and from time to fime during normal business hours, access to any work product,
books, documents, papers, and records of the SUBRECIPIENT which are related to this
SRA, for the purpose of inspection, audits, examinations, and making excerpfs, copies
and franscriptions.

48.RECORD RETENTION AND TRANSMISSION OF RECORDS TO THE PRDOH

The SUBRECIPIENT shall retain all official records on programs and individual activifies
shall be retained for the greater of five (5) years, starting from the closeout of the
grant between PRDOH and HUD, or the end of the affordability period for each
housing activity, whichever is longer. If any other laws and regulations as described in
24 C.F.R. § 570.490 applies to a project, the record retention period may be extended.
All records involved in litigation, claims, audits, negotiations, or other actions, which
have started before the expiration date of their retention, will be kept until completion
of the action and resolution of all issues or the end of the regular five (5) year period,
whichever is longer. (See 2 C.F.R. § 200.334 and 24 C.FR. § 570.490(d).)

Records shall be made available 1o PRDOH upon request.

49.CLIENT DATA AND OTHER SENSITIVE INFORMATION

In the event that the SUBRECIPIENT comes to possess client data and other sensitive
information as a result of this SRA, then the SUBRECIPIENT shall maintain client data
demonstrating client eligibility for services provided. Such data shall include, but not
be limited to, client name, address, income level or other basis for determining
eligibility, and description of service provided. Such information shall be made
available to PRDOH monitors or their designees for review upon request.
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The SUBRECIPIENT must comply with 2 C.F.R. § 200.303 and shall take reasonable
measures to safeguard protected personally identifiable information, as defined in 2
C.F.R. § 200.1, and other information HUD or the PRDOH designates as sensitive or the
SUBRECIPIENT considers sensitive consistent with applicable Federal, state, local, and
fribal laws regarding privacy and obligations of confidentiality. Additionally, the
SUBRECIPIENT must comply with the PRDOH CDBG-DR Personally Identifiable
Information, Confidentiality, and Nondisclosure Policy, as found in the CDBG-DR
Website  (https://cdbg-dr.pr.gov/en/download/personally-identifiable-information-
confidentiality-and-nondisclosure-policy/), which is herein included and made
integral part of this SRA, as it may be updated from fime to time.

The SUBRECIPIENT shall comply with all State or local requirements concerning the
privacy of personal records, consistent with 24 C.F.R. § 570.508 (local governments)
and §570.490(c} (States).

50. CLOSE-OUT

51.

SUBRECIPIENT shall comply with the provisions of 2 C.F.R. § 200.344. The SUBRECIPIENT's
obligation to PRDOH shall not end until all close-out requirements are completed.
Activities during this close-out period may include, but are not limited to: making final
payments, disposing of program assets (including the return of all unused materials,
equipment, unspent cash advances, program income balances, and accounts
receivable to the PRDOH), properly addressing Program Income (as that term is
defined in section V(A)(19)(a) of the HUD Notfice 84 Fed. Reg. 45838, 45858 (August
30, 2019, as may be amended by HUD))}, balances, and accounts receivable to the
PRDOH), determining the custodianship of records, and the SUBRECIPIENT certification
of compliance with the terms of this SRA. Notwithstanding the foregoing. the terms of
this SRA shall remain in effect during any period that the SUBRECIPIENT has control
over CDBG-MIT funds, including Program Income.

Notwithstanding the terms of 2 C.F.R. § 200.343, upon the expiration of this SRA, the
SUBRECIPIENT shall fransfer to the recipient any CDBG-MIT funds on hand at the time
of expiration and any accounts receivable attributable to the use of CDBG-MIT funds,
further, any real property under the SUBRECIPIENT's control that was acquired or
improved in whole or in part with CDBG-MIT funds (including CDBG-MIT funds provided
to the SUBRECIPIENT in the form of a loan) shall be treated in accordance with 24
C.F.R. § 570.503(b}(7).

AUDITS AND INSPECTIONS

All SUBRECIPIENT records with respect to any matters covered by this SRA shall be
made available to the PRDOH, HUD, and the Comptroller General of the United
States, or any of their authorized representatives, at any fime during normal business
hours, as often as deemed necessary, to audit, examine, and make excerpts or
transcripts of all relevant data. Any deficiencies noted in audit reports must be fully
cleared by the SUBRECIPIENT within thirty (30) days after receipt by the SUBRECIPIENT.
Failure of the SUBRECIPIENT to comply with the above audit requirements shall
constitute a violation of this SRA and may result in the withholding of future payments
and/or termination.

52.SINGLE AUDIT

The SUBRECIPIENT must be audited as required by 2 C.F.R. Part 200, subpart F, when
the SUBRECIPIENT's Federal awards expended during the respective fiscal year
equaled or exceeded the threshold set forth in 2 C.F.R. § 200.501 - Audit requirements.
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Once said threshold is reached or exceeded, the SUBRECIPIENT shall notify the PRDOH
and shall report that event in the coresponding monthly progress report, as provided
in Part VI - Performance, Monitoring, and Reporting, Subpart B (Reporting) of this SRA.

The SUBRECIPIENT shall procure or otherwise arrange for the audit to be conducted
for that year, as required in 2 C.F.R. § 200.501(a)-(b); moreover, that it is properly
performed and submitted when due in accordance with provisions that include but
are not limited to those set forth in 2 C.F.R. § 200.512 - Report submission, as stated in
2 C.F.R. § 200.508(q) — Auditee responsibilities.

Among other relevant provisions, the SUBRECIPIENT shall comply with: (a) the
Electronic submission of data and reports to the Federal Audit Clearinghouse (FAC)
(2 C.FR. § 200.512(d)} and; (b) ensuring that reports do not include protected
personally identifiable information as set forth in 2 C.F.R. § 200.512(a}(2)).

53.INSPECTIONS AND MONITORING

The SUBRECIPIENT shall permit the PRDOH and auditors to have access to the
SUBRECIPIENT's records and financial statements as necessary for the PRDOH to meet
the requirements of 2 C.F.R. Part 200.

54. CORRECTIVE ACTIONS

The PRDOH may issue management decisions and may consider taking enforcement
actions including but not limited to corrective actions in 24 C.F.R. § 570.910 if
noncompliance is detected during monitoring and audifs. The PRDOH may require
the SUBRECIPIENT fo take limely and appropriate action on all deficiencies pertaining
to the Federal award provided to the SUBRECIPIENT from the pass-through entity
detected through audits, on-site reviews, and other means. A timely and appropriate
action shall be predicated on reasonable standard wherein the SUBRECIPIENT utilizes
all available resources to correct the noted issue or issues. In response to audit
deficiencies or other findings of noncompliance with this SRA, the PRDOH may impose
additional conditions on the use of the CDBG-MIT funds to ensure future compliance
or provide training and technical assistance as needed to correct noncompliance.

55.PROCUREMENT AND CONTRACTOR OVERSIGHT

The SUBRECIPIENT shall ensure that every process of procurement of goods and
services comply with federal procurement rules and regulafions found in 2 C.F.R. §
200.318 through § 200.327, procurement requirements that include, but are not limited
to: {a) providing full and open competition; (b) following required steps to ensure the
use of small and minority businesses, women's business enterprises, and labor surplus
area firms when possible; {c) performing a cost or price analysis; (d) evaluating and
documenting contractor's integrity, compliance with public policy, record of past
performance, and financial and fechnical resources; (e) ensuring that the coniractor
has not been suspended or debarred; (f) prohibiting the use of statuforily or
administrafively imposed state, local, or tibal geographic preferences in evaluating
bids or proposal; {g) excluding contractors that may have an unfair competitive
advantage, and; {h) maintaining records to detail the history of procurement
considerations. PRDOH must obtain and maintain records to document how the
procurement performed by the SUBRECIPIENT complied with the aforementioned
federal procurement rules and regulations, as amended from fime to time.
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In regard to the provisions of the Procurement Manual for CDBG-DR/MIT Programs, as
found in the CDBG-MIT Website (https://cdbg-dr.pr.gov/en/download/procurement-
manual-cdbg-dr-program/) which is herein incorporated by reference and made an
integral part of this Agreement, as it may be updated from time fo time, the
SUBRECIPIENT shall comply with the provisions related to: minority, women, small, and
Section 3 business parficipation; low and very low-income persons or firms
participation.

The SUBRECIPIENT shall include all applicable PRDOH's conditions (as revised from time
to time by the PRDOH in accordance with applicable law, rule or regulation) in any
contract entered into under this Agreement. SUBRECIPIENT shall also require all
contractors to flow down the PRDOH's Conditions, as well as terminafion for
convenience of the PRDOH, to all subcontractors as well as the requirement to flow
down such terms to all lower-tiered subcontractors. These Conditions include required
terms for project contracts, HUD General Provisions, Participation by Minority Group
Members and Women Requirements and Procedures for Contracts with Housing Trust
Fund Corporation, Standard Clauses for Contracts with the PRDOH, and required
diversity forms.

The SUBRECIPIENT must comply with CDBG-DR/MIT regulations regarding debarred or
suspended entifies at 24 C.F.R. § 570.609 or 24 C.F.R. § 570.489(l) as appropriate.
CDBG-MIT funds may not be provided to excluded or disqualified persons.

The SUBRECIPIENT shall maintain oversight of all activities under this Agreement and
shall ensure that for any procured contract or Agreement, as applicable, its
contractors perform according to the terms and conditions of the procured contracts
or Agreements, and the terms and conditions of this Agreement.

56.NONDISCRIMINATION

The SUBRECIPIENT shall comply with 24 C.F.R. Part 6, which implements the provisions
of section 109 of title | of the Housing and Community Development Act of 1974 (Title
I} {42 US.C. § 5309). Section 109 provides that no person in the United States shall, on
the ground of race, color, national origin, religion, or sex, be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under
any program or activity funded in whole or in part with Federal financial assistance.

The SUBRECIPIENT shall adhere to the prohibitions against discrimination on the basis
of age under the Age Discrimination Act of 1975 {42 US.C. 8§ 6101-6107) (Age
Discrimination Act) and the prohibifions against discrimination on the basis of disability
under section 504 of the Rehabilitation Act of 1973 (29 US.C. § 794) (Section 504).
Section 109 of the Housing and Community Development Act of 1974 makes these
requirements applicable to programs or activities funded in whole or in part with
CDBG-MIT funds. Thus, the SUBRECIPIENT shall comply with regulations of 24 C.F.R. Part
8, which implement Section 504 for HUD programs, and the regulations of 24 C.F.R.
Part 146, which implement the Age Discrimination Act for HUD programs.

The SUBRECIPIENT shall ensure that all CDBG-MIT activities conducted by ifself or its
contractors are consistent with the applicable federal and local legal provisions,
regulations, and policies that prohibit discrimination on the basis of race, creed, color,
national origin, refigion, sex, disability, familial status, actual or perceived sexual
orientation or gender identity, marital status, or age, as established in the CDBG-DR
Fair Housing and Equal Opportunity (FHEO) Policy for CDBG-DR Programs as found in
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the CDBG-DR website: https://cdbg-dr.pr.gov/en/download/fair-housing-and-egual-
opportunity-fheo-policy-for-cdbg-dr-programs/ .

57. ARCHITECTURAL BARRIERS ACT AND THE AMERICANS WITH DISABILITIES ACT

The SUBRECIPIENT shall ensure that its Activities are consistent with requirements of
Architectural Barriers Act and the Americans with Disabilities Act.

The Architectural Barriers Act of 1968 (42 U.S.C. §§ 4151-4157) requires certain Federal
and Federally funded buildings and other facilities o be designed, constructed, or
altered in accordance with standards that ensure accessibility to, and use by, physically
handicapped people. A building or facility designed, constructed, or altered with funds
allocated or reallocated under this part after December 11, 1995, and that meets the
definition of “residential structure” as defined in 24 C.F.R. § 40.2 or the definition of
“building” as defined in 41 C.FR. § 101-19.602(q) is subject to the requirements of the
Architectural Barriers Act of 1968 (42 US.C. §§ 4151-4157) and shall comply with the
Uniform Federal Accessibility Standards {(appendix A to 24 C.F.R. Part 40 for residential
structures, and appendix A to 41 C.FR. Part 101-19, subpart 101-19.6, for general type
buildings}.

The Americans with Disabilities Act (42 US.C. § 12131; 47 U.S.C. § 155, 201, 218 and 229)
(ADA) provides comprehensive civil rights to individuals with disabilities in the areas of
employment, public accommodations, State and local government services, and
telecommunications. It further provides that discrimination includes a failure to design
and construct facilities for first occupancy no later than January 26, 1993, that are readily
accessible to and usable by individuals with disabilities. Further, the ADA requires the
removal of architectural barriers and communication barriers that are structural in nature
in existing facilities, where such removal is readily achievable—that is, easily
accomplishable and able to be carried out without much difficulty or expense.

The SUBRECIPIENT agrees to comply with the non-discrimination in employment and
contracting opportunities laws, regulations, and executive orders referenced in 24 C.F.R.
§ 570.607, as revised by Executive Order 13279. The applicable non- discrimination
provisions in Section 109 of the HCDA are still applicable.

58.TITLE VI OF THE CIVIL RIGHTS ACT OF 1964 (24 C.F.R. PART 1)

1) General Compliance:

The SUBRECIPIENT shall comply with the requirements of Title Vi of the Civil Rights
Act of 1964 (P. L. 88-352), as amended and 24 C.F.R. § 570.601 and §570.602. No
person in the United States shall, on the ground of race, color, or national origin,
be excluded from participation in, be denied the benefits of, or be otherwise
subjected to discrimination under any program or activity funded by this SRA. The
specific nondiscrimination provisions at 24 C.F.R. § 1.4 apply o the use of these
funds. The SUBRECIPIENT shall not intimidate, threaten, coerce, or discriminate
against any person for the purpose of inferfering with any right or privilege secured
by title VI of the Civil Rights Act of 1964 or 24 C.F.R. Part 1, or because he has made
a complaint, testified, assisted, or participated in any manner in an investigation,
proceeding, or hearing under 24 C.F.R. Part 1. The identity of complainants shall
be kept confidential except to the extent necessary to carry out the purposes of
2 C.FR. Part 1, including the conduct of any investigation, hearing, or judicial
proceeding arising thereunder.

2) Assurances and Real Property Covenants:
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As a condition to the approval of this SRA and the extension of any Federal
financial assistance, the SUBRECIPIENT assures that the program or activities
described in this SRA shall be conducted and the housing, accommodations,
facilities, services, financial aid, or other benefits to be provided shall be operated
and administered in compliance with all requirements imposed by or pursuant to
this Part 1.

If the Federal financial assistance under this SRA is to provide or is in the form of
personal property or real property or interest therein or structures thereon, the
SUBRECIPIENT's assurance herein shall obligate the SUBRECIPIENT or, in the case of
a subseqguent transfer, the fransferee, for the period during which the property is
used for a purpose for which the Federal financial assistance is extended or for
another purpose involving the provision of similar services or benefits, or for as long
as the recipient retains ownership or possession of the property, whichever is
longer. In all other cases the assurance shall obligate the SUBRECIPIENT for the
period during which Federal financial assistance is extended pursuant to the
contract or application.

This assurance gives the PRDOH and the United States a right to seek judicial
enforcement of the assurance and the requirements on real property.

In the case of real property, structures or improvements thereon, or interesis
therein, acquired with Federal financial assistance under this SRA or acquired with
CDBG-MIT funds and provided to the SUBRECIPIENT under this SRA, the instrument
effecting any disposition by the SUBRECIPIENT of such real property, structures or
improvements thereon, or interests therein, shall contain a covenant running with
the land assuring nondiscrimination for the period during which the real property
is used for a purpose for which the Federal financial assistance is extended or for
another purpose involving the provision of similar services or benefits.

If the SUBRECIPIENT receives real property interests or funds or for the acquisition of
real property interests under this SRA, to the extent that rights to space on, over, or
under any such property are included as part of the program receiving such
assistance, the nondiscrimination requirements of this part 1 shall extend to any
facility located wholly orin part in such space.

Women- and Minority-Owned Businesses (W/MBE)

The SUBRECIPIENT shall take the affirmative steps listed in 2 C.F.R. § 200.321(b}(1}
through (5} to assure that minority businesses, women's business enterprises, and
labor surplus area firms are used when possible when the SUBRECIPIENT procures
property or services under this SRA. As used in this SRA, the terms “small business™
means a business that meets the criteria set forth in section 3{a) of the Small
Business Act, as amended (15 US.C. § 632), and “minority and women's business
enterprise” means a business at least fifty-one (51) percent owned and controlled
by minority group members or women. For the purpose of this definition, “minority
group members” are Afro-Americans, Spanish-speaking, Spanish surnamed or
Spanish-heritage Americans, Asian- Americans, and American Indians. The
SUBRECIPIENT may rely on written representations by businesses regarding their
status as minority and female business enterprises in lieu of an independent
investigation.

In compliance with the Minority and Women-Owned Business Enterprise Policy
(M/WBE Policy), the SUBRECIPIENT shall complete a utilization plan to identify how
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they plan on successfully achieving the contracting goals for MBE and WBE's.
SUBRECIPIENT shall also complete quarterly reporting to provide information on
contracting opportunities and payouts provided to WBE or MBE contractors or
subcontractors. SUBRECIPIENT shall also document their efforts and submit those fo
PRDOH on a quarterly basis. See the M/WBE Policy, as found in the CDBG-DR
Website (www.cdbg-dr.pr.gov) which is herein included and made integral part
of this SRA, as it may be updated from fime to time.

4) Noftifications
The SUBRECIPIENT will send to each labor union or representative of workers with
which it has a collective bargaining agreement or other contract or
understanding, a notice, to be provided by the agency contracting officer,
advising the labor union or worker's representative of the SUBRECIPIENT's
commitments hereunder, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.

5) Equal Employment Opportunity and Affirmative Action (EEO/AA) Statement
The SUBRECIPIENT shall, in all solicitations or advertisements for employees placed
by or on behalf of the SUBRECIPIENT, state that it is an Equal Opportunity or
Affirmative Action employer.

59.LABOR STANDARDS

The SUBRECIPIENT shall comply with the in labor standards in Section 110 of the Housing
and Community Development Act of 1974, as amended, and ensure that all laborers
and mechanics employed by contractors or subcontractors in the performance of
construction work financed in whole or in part with assistance received under this SRA
shall be paid wages at rates not less than those prevailing on similar construction in the
locadlity as determined by the Secretary of Labor in accordance with the Davis Bacon
Act, as amended (40 U.S.C. § 3141, et seq.), and 29 C.F.R. Part 1, 3, 5, 6, and 7, provided,
that this requirement shall apply to the rehabilitation of residential property only if such
property contains not less than eight (8) units.

The SUBRECIPIENT agrees to comply with the (18 US.C. § 874) and it's implementing
regulations of the U.S. Department of Labor at 29 C.FR. Part 3 and part 5. The
SUBRECIPIENT shall maintain documentation that demonstrates compliance with
applicable hour and wage requirements. Such documentation shall be made available
to the PRDOH for review upon request.

The SUBRECIPIENT is prohibited from using funds provided herein or personnel employed
in the administration of the program for: political activities; inherently religious activities;
lobbying; political patronage; or nepotism activities.

60.CONDUCT

a) Contracts

1) Monitoring: As applicable, the SUBRECIPIENT will monitor all confracted
services on a regular basis to assure confract compliance. Results of
monitoring efforts shall be summarized in written reports and supported with
documented evidence of follow-up actions taken to correct areas of
noncompliance.

2) Content: The SUBRECIPIENT shall cause all of the provisions of this contract
in its entirety to be included in and made a part of any contract executed
in the performance of this SRA, as applicable.



Subrecipient Agreement

Between PRDOH and DCR

For the Infrastructure Mitigation Program Healthcare Strengthening Set-Aside under CDBG-MIT
Exhibit E-HUD General Provisions and Other Federal Statutes,

Regulations, and PRDOH Requirements

Page 23/ 26

3) Selection Process: The SUBRECIPIENT shall ensure that all contracts awarded

after the execution of this SRA and in the performance of such, follow the
procurement policies and procedures described in paragraph 55
(Procurement and Contractor Oversight) of this Exhibit.

4) Nofification: The SUBRECIPIENT shall notify and provide a copy of any and

all contracts related to this SRA and CDBG-MIT funds to the Contract
Administration Area of the PRDOH CDBG-MIT Legal Division within three (3)
days of its execution.

b) Conflict of Interest

The SUBRECIPIENT agrees o abide by the provisions of 2 C.F.R. Part 200, as
applicable, and 24 C.F.R. § 570.611, which include (but are not limited fo) the
following:

1)

2)

3)

4)

It is presumed that the SUBRECIPIENT is subject to state and local ethic
laws and regulations related to the conduct of its officers, employees or
agents engaged in the award and administration of this SRA.

In the event the SUBRECIPIENT is not, the SUBRECIPIENT shall maintain
written standards of conduct governing the performance of its
employees engaged in the award and administration of this SRA. No
employee, officer, or agent shall participate in the selection, award, or
administration of a coniract supported by Federal funds if a real or
apparent conflict of interest would be involved. Such a conflict would
rise when the employee, officer, or agent, any member of his or her
immediate family, his or her partner, or an organization which employs
or is about to employ any of the Parties indicated herein, has a financial
or other interest in the firm selected for an award. The officers,
employees, and agents of the recipient shall neither solicit nor accept
graiuities, favars, or anything of monetary value from contractors, or
Parties to sub Agreements. However, recipients may set standards for
situations in which the financial interest is not substantial, or the gift is an
unsolicited item of hominal value. The standards of conduct shall provide
for disciplinary actions to be applied for violations of such standards by
officers, employees, or agents of the recipient.

No covered persons who exercise or have exercised any functions or
responsibilities with respect to CDBG-MIT assisted activities, or who are in
a position to participate in a decision-making process or gain inside
information with regard to such activities, may obtain a financial interest
in any contract, or have a financial interest in any contract, subcontract,
or Agreement with respect to the CDBG-MIT assisted activity, or with
respect to the proceeds from the CDBG-MIT assisted activity, either for
themselves or those with whom they have business or immediate family
fies, during their tenure or for a period of two (2) years thereafter. For
purposes of this paragraph, a "covered person™includes any person who
is an employee, agent, consultant, officer, or elected or appointed
official of the PRDOH, the SUBRECIPIENT, or any designated public
agency.

Clause of Govermnmental Ethics Certification of Absence of Conflict of
Interests - The SUBRECIPIENT certifies that: (1) No public servant of the
PRDOH has pecuniary interest in this contract. (2) No public servant of
the PRDOH has solicited or accepted, directly or indirectly, for him (her),
for any member of his family unit or for any other person, gifts,
allowances, favors, services, donations loans or any other thing of
monetary value. (3) No public servant of the PRDOH related to this
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transaction, asked for or accepted any good of economic value, from
any person or organization as payment for the duties and responsibilities
of his employment. (4) No public servant of the PRDOH has solicited,
directly or indirectly, for him (her], any member of his family unit, neither
for any other person, business or organization, any good of economic
value, including gifts, loans, promises, favors or services in exchange for
his(her) obligations and performance of said public employment, to
influence or favor any organization. (5) No public servant of the PRDOH
has kinship relationship, within the fourth degree of consanguinity and
second by affinity, with nobody in public employment that has faculty
to influence and to participate in the institutional decisions of this SRA.

61.CITIZEN GRIEVANCES

If the SUBRECIPIENT receives any complaint or grievance, it shall refer said complaint or
grievance immediately to the PRDOH CDBG-MIT Program so that PRDOH may respond
appropriately.

62.TECHNICAL ASSISTANCE AND TRAININGS

The SUBRECIPIENT shall attend any and all technical assistance and/or trainings that the
PRDOH requires from time to time at its discretion. Failure to attend may be considered
as cause for termination.

63.DISASTER RELIEF ACCOUNT

Pursuant to Federal Register Vol. 85, No. 17, 85 FR 4681 (January 27, 2020), PRDOH must
comply with an additional requirement imposed by an Order of October 26, 2017,
granted by the United States District Court for the District of Puerto Rico, as may be
amended from time to time. As required by the Order, grant funds or disaster relief funds
received by the Commonwealth of Puerto Rico or other Non-Federal Entities (as defined
by 2 C.F.R. § 200.69) shall be deposited solely into a Disaster Relief Account.

As a result thereof, under the terms of the beforementioned Court order and under the
conditions of this SRA, any and all CDBG-DR/MIT funds subawarded by PRDOH fo its
SUBRECIPIENTs shall be deposited into a new, separate, non-co-mingled, unencumbered
account held in the name of the SUBRECIPIENT. The funds shali be used solely for eligible
activities. Further, the SUBRECIPIENT shall provide and make available to PRDOH any and
all documentation related to such account.

64. UNIFORM RELOCATION ASSISTANCE AND REAL PROPERTY ACQUISITION
POLICIES ACT (URA)

Every project funded in part or in full by CDBG-MIT funds, and all activities related to that
project, are subject to the provisions of the Uniform Relocation Assistance and Real
Property Acquisition Policies Act of 1970 (URA), as amended, 42US.C. § 4601 et seq., and
section 104(d) of the Housing and Community Development Act of 1992, as amended
(HCDA}, 42 US.C. § 5304(d), except where waivers or dlterative requirements have
been provided by HUD. The implementing regulations for URA are at 49 C.F.R. Part 24,
and the regulations for section 104(d) are at 24 C.F.R. Part 42, subpart C. Additionally,
HUD has established regulations specific to CDBG-funded housing activities at 24 C.F.R.
§ 570.606. PRDOH has also established the Uniform Relocation Assistance Guide &
Residential Anti-Displacement and Relocation Assistance Plan (URA & ADP Guide) which
provides guidance and requirements regarding URA compliance and minimizing
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displacement that are applicable to all CDBG-DR/MIT programs. The primary purpose of
these laws and regulations is to provide uniform, fair, and equitable treatment of persons
whose real property is acquired or who are displaced in connection with federally
funded projects.

When CDBG-DR/MIT funds are planned, intended, or used for any activity or phase of a
project and the phases are interdependent, URA applies to that activity or project. This
includes any property acquisition, even if CDBG-MIT funds are not used to fund the
purchase, if the contract o acquire property is executed with the intfention of seeking
CDBG-MIT funds to complete the project or an interdependent phase of the project.
Subrecipients are responsible for ensuring URA compliance throughout the design.
proposal, and implementation of any project that includes real property acquisition or
displacement of residential or business occupants.

65. ADDITIONAL SPECIFIC CONDITIONS

Notwithstanding the special conditions established in this SRA and ifs exhibifs, in
accordance with 2 C.F.R. § 200.208, PRDOH reserves the right and authority to impose
additional specific conditions under any of the following circumstances:

a) At the PRDOH's sole discretion when PRDOH finds that SUBRECIPIENT has a
history of failure to comply with the general or specific terms and conditions
applicable to the CDBG-DR and/or CDBG-MIT funds allocated under this or
previous SRAS.

b) When SUBRECIPIENT fails to meet expected performance goals under this SRA.

c) When SUBRECIPIENT poses an increased risk for noncompliance based on
factors including, but not limited to, financial stability, quality of management
systems, history of performance under Federal awards, history of timeliness
under Federal awards, history of conformance with terms and conditions of
previous federal awards, and reports and findings from audits.

d) When, in the PRDOH’s sole discretion, such conditions are necessary to ensure
timely and compliant performance under the CDBG-MIT Program.

Such additional specific conditions may include but are not limited fo, withholding of
authority to proceed to the next phase of an otherwise eligible Project, requiring
additional detailed financial reports, requiring additional project monitoring, requiring
the SUBRECIPIENT to obtain technical or management assistance, establishing additional
prior approvals, or any other condition PRDOH deems reasonable and necessary to
safeguard Federal funds or the PRDOH's inferests.

Notice of additional specific conditions shall include, but not be limited to, the nature of
the additional requirements, the reason why the addifional requirements are being
imposed, the nature of the action needed to remove the additional requirement (if
applicable), and the time allowed for completion of the actions (if applicable).

66. OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 (OSH ACT)

The SUBRECIPIENT shall comply with the Occupational Safety and Health Act of 1970 (OSH
Act) as supplemented by the Department of Labor regulations. This Act created the
Occupational Safety and Health Administration (OSHA). OSHA sets and enforces
profective standards of safety and health in the workplace. Under the OSH Act,
employers have a responsibility o provide a safe workplace.

Employers must comply with the 29 CFR 1910 General Obligations Clause of the OSH Act.
This clause requires employers to maintain their workplaces free from serious recognized
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hazards. This includes the adoption of safety and health guidelines and the subsequent
training of the employer's workforce in these.

Subrecipient whose Scope of Work includes construction activities must comply with the
General Clauses, and also with provisions of 29 CFR 1926 “Construction Health and Safety
Regulations”. It shall be a condition of any contract for construction, alteration and/or
repair, including painting and decorating, that no contractor or subcontractor for any
part of the contract work shall require any worker or mechanic employed in the
performance of the contract to work in an environment or in unhealthy, hazardous or
dangerous working conditions to their health or safety.

END OF DOCUMENT
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Attend Training Curriculum: Within a sixty (60) days after this SRA is executed, Subrecipient
shall participate in capacity building activities directed to the development and
implementation of effective internal controls of federal awards to ensure that the agency
is capable of managing federal awards in compliance with federal statutes and
regulation. Subrecipient must complete the Core Curriculum developed for CDBG-
DR/MIT programs.

Needs Assessment: Within a sixty (60) days after this SRA is executed, Subrecipient shall
participate in a Needs Assessment with PRDOH Staff and/or a PRDOH Technical Provider
(TAP) and shall complete the recommendations resulfing from the Needs Assessment to
improve organizational capacity.

. Staffing and Training Plan: Within sixty (60) days after this SRA is executed, Subrecipient

must develop a staffing and training plan that identifies specific personnel responsible for
implementation and compliance of key requirements, including citizen complaints,
financial management, payments, internal controls, procurement, monitoring and
CDBG-MIT specific requirements (e.g., national objective) and submit it to the Program
POC and Subrecipient Management Unit. The entity must develop and implement an
organizational structure that clearly establishes the segregatfion of duties in the
implementation and management of the CDBG-MIT programs and activities, including
the finance division, in compliance with the requirements in 2 C.F.R § 200.303 for internal
controls and the Standards for Internal Controls in the Federal Government by GAO. A
final staffing capacity analysis must be completed to cover the positions listed to perform
the roles and responsibilities under the different areas where no names were added, as
required for the implementation and management of the CDBG-MIT federally funded
program.

Policies and Procedures: Within sixty (60) days after this SRA is executed, the Subrecipient
shall develop, update, and implement all policies and procedures in compliance with
PRDOH CDBG-MIT policies and, state and federal regulations. The Subrecipient must
certify the compliance with this requirement through the Grant Compliance Portal
(GCP).

END OF DOCUMENT
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1.

a)

b)

q)

b)

c)

General Provisions.

The Parties acknowledge that the following provisions of this Exhibit are herefo
incorporated by reference and made an infegral part of the aforementioned
Subrecipient Agreement (SRA) as Exhibit G.

Changes in the provisions of this Exhibit will require an amendment fo the SRA.
Such amendment would result in the incorporation by reference of a modified
Exhibit G to the SRA.

Subrogation and Assignment Relaiing to Funds Received from the Puerto Rico
Deparment of Housing - Hazard Mitigation Grant Program.

These provisions are incorporated info the SRA in consideration of the
commitment by PRDOH to evaluate Subrecipient’s application for the award of
mitigation assistance funds (the “Application”) or the Subrecipient’s receipt of
CDBG-MIT funds {the “"Grant Proceeds”) under the Program being administered
by PRDOH.

Subrecipient understands and acknowledges that the Program is subject to the
provisions of the Robert T. Stafford Disaster Relief and Emergency Assistance Act,
as amended, 42 US.C. §§ 5121-5207 (the "Act”) and that, under such Act, the
Subrecipient may only receive assistance to the extent that the Subrecipient has
an unmet need that is not fully met by insurance or other forms of mitigation
assistance. Subrecipient further acknowledges that these provisions are
intended to ensure that Subrecipient does not receive assistance from the
Program that is duplicative of other benefits available to the Subrecipient from
another source, for the same purposes as the Grant Proceeds provided under
the Program, and that any assistance amount determined 1o be duplicative
must be deducted from the Grant Proceeds awarded, or to be awarded., by
the Program.

Subrecipient hereby subrogates and assigns to PRDOH any and all of
Subrecipient's future rights to, and any interest Subrecipient may have in, any
reimbursement and all payments received or subsequently received from any
grant, loan, insurance policy or policies of any type (each individually, a “Policy™
and collectively, the “Policies"), or under any subsidy, reimbursement or relief
program related to or administered by the Federal Emergency Management
Agency (“FEMA"), insurance payments, or any other federal, state or local
govemment agency (each, individually, a “Mitigation Program” and
collectively, the “Mitigation Programs”) to the extent of all Grant Proceeds paid
or fo be paid under the Program and that are determined, in the sole discretfion
of PRDOH or its designated agent, to be a duplication of benefits (“DOB"). Any
payments referred to in this paragraph, whether they are from Policies, FEMA, or
any other source, and whether or not such amounts are a DOB, shall be referred
to herein as "Proceeds”; any Proceeds that are determined to be a DOB shall
be referred o herein as "DOB Proceeds.”

AND
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d) Subrecipient agrees that, in the event that Subrecipient receives additional

b)

c)

q)

b)

Proceeds related to mitigation that are not listed on the duplication of benefits
certification submitted in connection with the Application, Subrecipient will
nofify the PRDOH within ten (10) working days of receipt of the funds by sending
a written notification to inframit@vivienda.pr.gov. PRDOH will, in turn determine,
in its sole discretion, if such Proceeds constitute DOB Proceeds. If any of the
Proceeds are determined to be DOB Proceeds, the Subrecipient shall pay
PRDOH the DOB Proceeds, to be disbursed as provided in Section 3 of this
Agreement.

Cooperation and Further Documentation.

If PRDOH elects to pursue any of the claims Subrecipient has or may have under
any Policies, Subrecipient agrees to assist and cooperate with PRDOH.
Subrecipient’s assistance and cooperation shall include, but shall not be limited
to, allowing suit to be brought in Subrecipient's name(s} and providing any
additional documentafion with respect to such consent, giving depositions,
providing documents, producing records and other evidence, testifying at trial,
and any other form of assistance and cooperation reasonably requested by the
PRDOH. Subrecipient also agrees to assist and cooperate in the attainment and
collection of any DOB Proceeds that the Subrecipient would be entitled to
under any applicable Mitigation Program.

If requested by PRDOH, Subrecipient agrees to execute such further and
additional documents and instruments as may be requested to further and
better subrogate and assign to PRDOH {to the extent of the Grant Proceeds paid
to Subrecipient under the Program) the Policies, any amounts received under
the Mitigation Assistance Programs that are determined to be DOB Proceeds
and/or any rights thereunder. Subrecipient further agrees to take, or cause to
be taken, all actions and to do, or cause to be done, all things requested by the
PRDOH to consummate and make effective the purposes of these provisions.

Subrecipient expressly allows and authorizes PRDOH to request information from
any company with which Subrecipient holds or held any insurance policy or
policies of any type, any other company or entity -public or private- from which
the Subrecipient has applied for or is receiving assistance (such as FEMA, or
others), or any non-public or confidential information determined by PRDOH, in
its sole discretion, to be reasonably necessary to monitor/enforce its interest in
the rights subrogated and assigned to it under this Agreement, and grant
consent to such company or entity to release said information to the PRDOH.

Agreement to Turn Over Proceeds; Future Reassignment.

If Subrecipient (or, to the extent permitted by superior loan documents, any
lender to which DOB Proceeds are payable) hereafter receives any DOB
Proceeds, Subrecipient agrees to promptly pay such amounts to PRDOH, if
Subrecipient received Grant Proceeds under the Program in an amount greater
than the amount Subrecipient would have received if such DOB Proceeds had
been considered in the calculation of Subrecipient’s award.

In the event that Subrecipient receives or is scheduled to receive any Proceeds
not listed on its Duplication of Benefits Certification (“Subsequent Proceeds").
Subrecipient shall pay such Subsequent Proceeds directly to the PRDOH, and
PRDOH will determine the amount, if any, of such Subsequent Proceeds that are
DOB Proceeds (“Subsequent DOB Proceeds"). Subsequent Proceeds shall be
disbursed as follows:

(i) If Subrecipient has received full payment of the Grant Proceeds,
Subrecipient shall remit any Subsequent DOB Proceeds to PRDOH. PRDOH
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c)

Q)

b)

c)

d)

e)

f)

g)

h)

shall return to the Subrecipient any Subsequent Proceeds in excess of the
Subsequent DOB Proceeds.

(i)  If Subrecipient has received no payment of the Grant Proceeds, PRDOH
shall reduce the payment of the Grant Proceeds to Subrecipient by the
amount of the Subsequent DOB Proceeds and shall return all Subsequent
Proceeds in excess of the Subsequent DOB Proceeds to Subrecipient.

{iii)  If Subrecipient has received a portion of the Grant Proceeds, the following
shall occur: (A) PRDOH shall reduce the remaining payments of the Grant
Proceeds and return Subsequent DOB Proceeds in such amount fo the
Subrecipient; and {B) Subrecipient shall remit any remaining Subsequent
DOB Proceeds to PRDOH. PRDOH shall also return to the Subrecipient any
Subsequent Proceeds in excess of the Subsequent DOB Proceeds.

(iv) If the PRDOH makes the determination that Subrecipient does not qualify
to participate in the Program or Subrecipient decides not to participate in
the Program, PRDOH shall return the Subsequent Proceeds to Subrecipient,
and the Agreement shall terminate.

Once PRDOH has recovered an amouni equal to the duplicative Grant
Proceeds paid to Subrecipient, PRDOH will reassign to Subrecipient any rights
given to PRDOH pursuant to these provisions.

Miscellaneous.

Subrecipient hereby represents that all statements and representations made
by Subrecipient regarding any Proceeds are frue and correct, as of the dafe of
the issuance of the Grant Proceeds.

In any proceeding to enforce these provisions, PRDOH shall be entitled to
recover all costs of enforcement, including PRDOH's attorney fees.

The parties hereto each waive the right to have any judicial proceeding
concerning any of the provisions hereof tried by ajury.

Neither these provisions, nor any portion or provisions hereof may be changed,
waived, or terminated orally or by any course of dealing, or in any manner other
than by an agreement in writing, signed by ali parties hereto and approved by
PRDOH.

These Subrogation and the righits and obligafions of the parties shall be
governed and consirued in accordance with federal law and the laws of the
Government of Puerto Rico without giving effect to conflict of law provisions.
Any action arising out of or related to this Subrogation and Assignment provisions
shall be brought within the Government of Puerto Rico.

The captions of the various sections of this Subrogation and Assignment
provisions have been inserfed only for the purpose of convenience; such
captions are not a part of the Agreement and shall not be deemed in any
manner to modify, explain, enlarge or restrict any provisions of this Subrogation.

Subrecipient acknowledges that making a false, fictitious, or fraudulent
statement or representation in this agreement may be subject fo civil or criminal
penalties under Federal law (18 U.S.C. §§ 287, 1001 and 31 U.S.C. § 3729), and
shall consfitute a separate criminal offense each fime a public benefit is
fraudulently received.

Subrecipient acknowledges that they have been informed and understand the
penalties for making a materially false or misleading statement to obtain CDBG-
MIT funds under the Program or any other of the PRDOH's Programs.
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The Subrecipient certifies that to the best of its knowledge:

1.

No public servant of this executive agency has a pecuniary interest in this
agreement, confract, purchase, or commercial fransaction.

No public servant of this executive agency has requested me or accepted from
me, directly or indirectly, for him (her), for any member of his family unit or for any
person, gifts, bonuses, favors, services, donations, loans or anything else of
monetary value.

No public servant (s) requested or accepted any good of economic value, linked
to this tfransaction, from any person of my entity as payment for performing the
duties and responsibilities of their employment.

No public servant has requested from me, directly or indirectly, for him (her), for
any member of his or her family unit, or for any other person, business, or entity,
something of economic value, including gifts, loans, promises, favors or services
in exchange for the performance of said public servant is influenced in my favor
or of my entity.

| have no kinship relationship, within the fourth degree of consanguinity and
second of affinity, with any public servant who has the power to influence and
participate in the institutional decisions of this executive agency.

“| hereby certify under penalty of perjury that the foregoing is complete, true, and

v B0k

Slg

ture Date'

Ana |. Escobar Pabdn Secretary

Printed Name Position



