GOVERNMENT OF PUERTO RICO
¥ DEPARTMENT OF HOUSING

COMMUNITY DEVELOPMENT BLOCK GRANT - MITIGATION (CDBG-MIT)

? RD 0/7
REGISTERED

AGREEMENT FOR
SINGLE-FAMILY HOUSING DEVELOPMENT
INITIATIVE BETWEEN THE
PUERTO RICO DEPARTMENT OF
HOUSING AND
_WORR VITAL-URBE, INC.

WORR

EPR This AGREEMENT FOR SINGLE-FAMILY HOUSING DEVELOPMENT INITIATIVE (Agreement
EPR or Contract) is entered into in San Juan, Puerto Rico, this 20 of December ., 2023,
by and between the PUERTO RICO DEPARTMENT OF HOUSING (PRDOH)}, a public
agency created under Act No. 97 of June 10, 1972, as amended, 3 LPRA § 441, etseq.,
known as the “Organic Act of Department of Housing” with principal offices at 606
Barbosa Avenue, San Juan, Puerto Rico, herein represented by William O. Rodriguez
Rodriguez, attorney, of legal age, single, and resident of Guaynabo, Puerto Rico, in his
capacity as Secretary, and VITAL-URBE, INC. (CONTRACTOR), with principal offices in
Teniente Cesar Gonzdlez Street, Calaf Corner #34, San Juan, Puerto Rico, herein
represented by Enery Pilar Rivera Ortiz, in her capacity as President, of legal age, single,
and resident of San Juan, Puerto Rico, duly authorized by Corporate Resolution issued
on February 6, 2023, collectively referred to herein as the "Parties".

WHEREAS, in September 2017, Hurricanes irma and Maria made landfall in Puerto Rico
causing catastrophic island-wide damage, knocking out power, water, and
telecommunications for the entire island and its islkand municipalities. Hurricane Maria
caused major structure and infrastructure damage to family homes, businesses and
government facilities triggering the displacement of thousands of residents of the
[sland from their homes and jobs.

WHEREAS, under the Continuing Appropriations Act, 2018 and Supplemental
Appropriations for Disaster Relief Requirements Act, 2017, signed into law on
September 8, 2017 (Pub. L. 115-56), $1.5 billion were allocated by the U.S. Department
of Housing and Urban Development (HUD) for disaster recovery assistance to the
Government of Puerto Rico under the Community Development Block Grant -
Disaster Recovery (CDBG-DR) Program. These funds are intended to provide financial
assistance to address unmet needs that arise and that are not covered by other
sources of financial aid.

WHEREAS, on February 9, 2018, a Notice was published in the Federal Register, Vol. 83,
No. 28 (83 FR 5844), that allocated $1.5 billion for disaster recovery assistance to the
Government of Puerto Rico.

WHEREAS, under the Bipartisan Budget Act of 2018, signed into law February 9, 2018
(Pub. L. 115-123), an additional $8.22 billion were allocated by HUD for disaster
recovery assistance to the Government of Puerto Rico under CDBG-DR.

WHEREAS, pursuant to a letter dated February 23, 2018, sent by the former Governor
of Puerto Rico to the Secretary of HUD, the PRDOH is the governmental agency
designated as the grantee of the CDBG-DR funds allocated to the Government of
Puerto Rico.

WHEREAS, on August 14, 2018, a Notice was published in the Federal Register Vol. 83,
No. 157, (83 FR 40314) that made an additional allocation to Puerto Rico of $8.22 billion
for recovery. With these allocations of funding, the PRDOH aims to lead a fransparent,
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comprehensive recovery to benefit the residents of Puerto Rico. PRDOH
holds accountability and is committed o the responsible, efficient, and transparent
administration of CDBG-DR grant funding.

WHEREAS, On September 20, 2018, the Governor of Puerto Rico and the Secretary of
HUD signed the Grant Agreement.

WHEREAS, under the Further Additional Supplemental Appropriations Act for Disaster
_WORR  Relief Requirements Act, 2018, (Division B, Subdivision 1 of the Bipartisan Budget Act
of 2018, Pub. L. 115-123, approved February 9, 2018), $8.285 billion were allocated by
EPR HUD for mitigation activities and assistance to the Government of Puerto Rico under
EPR the Community Development Block Grant — Mitigation (CDBG-MIT) Program. These
funds are intended to provide financial assistance in areas impacted by recent
disasters. Moreover, CDBG-MIT funds represent a unigue and significant opportunity for
Puerto Rico to camy out strategic and high-impact activities to mitigate disaster risks

and reduce future losses.

WHEREAS, on August 30, 2019, a Notice was published in the Federal Register, Vol. 84,
No. 169, (84 FR 45838), which described the grant requirements and procedures
applicable to future allocations of CDBG-MIT funds to the Government of Puerto Rico.

WHEREAS, on May 12, 2021, the PRDOH Secretary and the Secretary of HUD signed
Grant Agreement Number B-18-DP-72-0002; allowing PRDOH access to $8.,285,284,000
in CDBG- MIT funding, obligated under Pub. L. 115-123, as amended.

WHEREAS, the PRDOH is the government agency designated as the grantee of the
CDBG- MIT funds allocated to the Government of Puerto Rico.

WHEREAS, the PRDOH is interested in contracting with developers to purchase new
completed and compliant detached single-family housing developments (units) in
the contracted Period of Performance (POP). The developer will support PRDOH’s
objectives of ensuring compliance with all CDBG-MIT HUD and applicable federal
and local requirements, rules and regulations, as well as in PRDOH's objectives of the
Action Plan, as amended, and adequately coordinating and monitoring all CDBG-
MIT related activities.

WHEREAS, on December 21, 2022, the PRDOH issued the Request for Proposal “CDBG-
MIT- RFP-2022-04" (RFP) with CDBG-MIT funds. This request was placed through CDBG-
DR/CDBG-MIT website and the Registro Unico de Subastas (RUS). Through this
procurement process, the PRDOH received twenty-seven (27) proposals. The
proposals were evaluated by an Evaluation Committee appointed pursuant to
Administrative Order No. 23-20 dated April 17, 2023. The Evaluation Committee
performed an evaluation of the proposals based on the criteria stated in the RFP.

WHEREAS, on March 30, 2023, the CONTRACTOR submitted a proposal, which fully
complied with the requirements set forth by the PRDOH.

WHEREAS, the PRDOH desires to enter into an agreement with VITAL-URBE, INC., to
purchase new completed detached single-family housing (units) developments and
accepts the CONTRACTOR's Proposal and reasonable costs, and the CONTRACTOR
by its acceptance of the terms and conditions of this Agreement is ready, wiling and
able to provide the requested deliverables contemplated under this Agreement.

WHEREAS, the completed single-family units object of this contract was acquired by
PRDOH with the use of CDBG-DR and CDBG-MIT funds for the purpose of offering it
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to eligible participants of its programs. That is, the funds are intended for an activity
that meets a national objective, as required by 24 C.F.R. §570.208. This decision was
made due to the shortage of properties in Puerto Rico and the rigorous requirements
established by federal provisions governing CDBG-DR and CDBG-MIT funds. Therefore,
it is clarified that the value stipulated in this contract does not reflect the fair market
value of the real property, but rather the cost that PRDOH paid for these properties to
be built in accordance with the federal provisions.

WQ/—O@R— NOW, THEREFORE, in consideration of the mutual promises and the terms and
conditions set forth herein, the PRDOH and the CONTRACTOR agree as follows:

EPT% . TYPE OF CONTRACT

Contract Type: This is a fixed unit price contract. Under this Agreement, PRDOH will
purchase completed single-family units (Completed Units) at the contracted price
established in the Attachment C (Compensation Schedule}. Completed Units are
defined as those units that comply with all requirements established in this Agreement,
particularly: conditions established in Section 17 of Atachment B (Scope of Work):
have been assessed and accepted by PRDOH pursuant to Section 18 of Atachment
B and its subsections; were designed and constructed following Section 7.1, Section
8.2, Section 8.4 through Section 13, Section 15, and Section 19 of Atachment B and
comply with the design standards and requirements of Atachment H (Minimum
Architectural and Design Standards) of this Agreement and as published for the RFP;
and must be ready for purchase pursuant to Section 21 and 21.1 of Attachment B. Al
changes and/or modifications to this Agreement shall be in writing and must be signed
by both Parties.

Attachments Incorporated: The following attachments are incorporated into this
Agreement by reference and are hereby made part of this Agreement:

Attachment A Proposal

Attachment B Scope of Work

Attachment C Compensation Schedule

Attachment D Performance Requirements

Attachment E HUD General Provisions

Attachment F Contractor Certification Requirement
Attachment G Non-Conflict of Interest Certification
Attachment H Minimum Architectural and Design Standards

All Attachments hereto are fully incorporated herewith such that the terms and
conditions of the Attachments shall be as binding as any terms and conditions of this
executed written Agreement. The Agreement shall prevail if any inconsistency
appears between the Attachments and this Agreement.

. TERM OF AGREEMENT

A. This Agreement shall be in effect and enforceable between the parties from the
date of its execution. The Term of this Agreement will be for a period of nine hundred
thiteen (913) days. CONTRACTOR must comply with applicable Environmental
Review Process regulations pursuant to 2 C.F.R. part 58 (including requirements
established in Sections 3, 7.1, 8.3, 12, 13, and 16 of Attachment B).

The Term of the Agreement will be concurrent with the Period of Performance (POP) of
seven hundred thity (730) days that will automatically commence once PRDOH
receives the Authorization to Use Grant Funds (AUGF) from HUD and PRDOH notifies
CONTRACTOR of said approval.
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CONTRACTOR must attain Completed Units as defined in Section | of this Agreement
within the POP. Likewise, PRDOH will purchase Completed Units, during or within the
established POP at the contracted unit sales price established in this Agreement.
CONTRACTOR acknowledges and accepts that PRDOH is not obligated to purchase
a unit for which a determination of Completed Unit, as defined in Section | of this
Agreement was not established within the POP.

B. Contract Extensions: PRDOH may, at ifs sole and total discretion, extend the POP,
and therefore the total Term of the Agreement, for an additional term of three hundred
and sixty-five (365) days upon mutual written agreement of the parties.

C. The term of this Agreement shall not exceed the lifetime of the initial Grant
Agreement between PRDOH and HUD, unless the term of the initial Grant Agreement
is extended by HUD, in which case the Agreement shall not exceed said extended
period.

lll. SCOPE OF SERVICES

The CONTRACTOR will provide the deliverables described in Attachment B of the
Agreement. As such, PRDOH is not contracting from CONTRACTOR for engineering,
architectural, consulting, or other related services. The parties agree that the
CONTRACTOR shall furnish all permits, consents, licenses, equipment, software and
supplies necessary to complete the deliverables, at the CONTRACTOR's sole cost.
CONTRACTOR must resolve and bear the costs of any process required for the fransfer
and use of the property (including, but not limited to, occupancy permits, deeds,
permits, liens, infrastructure, public areas, easements, segregation and registration)
within the Term of the Agreement as established in Sections 7.1, 8.2, 8.4, 8.5, 16, 17,
18.2 and 21.1 of Atachment B.

IV. COMPENSATION AND PAYMENT

A. The PRDOH agrees to pay the CONTRACTOR for Completed Units, as defined in
Section | of this Agreement rendered in accordance with the rates and amounts
described in Attachment C of this Agreement. PRDOH must assess and accept each
completed single-family unit prior to purchasing to confirm compliance with all
requirements and to determine if it is a Completed Unit as defined in Section | of this
Agreement. PRDOH's assessment of units includes evaluation construction and
design intent, minimum architectural design standards, green building standards,
quality standards, occupancy permits, safety and overall compliance with
regulatory agencies requirements.

B. The PRDOH will pay the CONTRACTOR, for Completed Units a maximum amount not
to exceed TWENTY-SEVEN MILLION NINE HUNDRED TWENTY-TWO THOUSAND AND
ZERO CENTS ($27,922,000.00); Account Numbers: mith07sfh-doh-Im; r02h07rrr-doh-
Im/ 6090-01-000.

C. Such payment shall be compensation for all allowable Completed Units required,
performed, and accepted under this Agreement included in Attachment B,
Attachment C and Attachment D and as established in the Price Forms submitted in
the Proposal.

No other costs, payments or expenses will be reimbursed by PRDOH. The
CONTRACTOR must secure finance to perform the tasks under this Agreement
through completion, issue required payments and comply with fiscal responsibilities
and is responsible for all tasks and activities required to complete a housing unit as



WORR

EPR

Single-Family Housing Development Initiative Agreement
Between the PRDOH and Vital-Urbe, Inc. under CDBG-MIT
Page 5/29

established in Sections 7, 8.2, and 21 of Atachment B. PRDOH is not liable nor will it
issue payments, reimbursements, progress payments of any kind or finance to cover
CONTRACTOR's operations and compliance with this Agreement. Hence,
CONTRACTOR, and not PRDOH, is responsible for the costs associated with:

1. Insurance, bonds, taxes, patents, fees and any other applicable costs
referenced in Section 8.6 of Atachment B, and Notes 2 and 3 of Price Form H-1
submitted by CONTRACTOR in its Proposal.

2. Costs and work associated with engineering, architectural, consulting, and other
related services, including compliance with applicable laws, rules and
regulations referenced in Section 8.6 of Attachment B, and Notes 2 and 3 of
Price Form H-1 submitted by CONTRACTOR in its Proposal.

3. Tasks performed to complete all pre-construction, permitting, and construction
activities including, but not limited to: unforeseen circumstances or conditions;
accidents; payments to suppliers, manufacturers, subcontractors, and other
third parties; increase in the cost of materials and/or labor; payment/costs for
patents, taxes, filing of permits, contributions to agencies (e.g., LUMA, PREPA,
PRASA, JRTPR, ACT for its acronyms in Spanish) or any other project expenses.

Identification and references to costs above are not meant to be exhaustive.

D. Any additional funds to purchase additional Completed Units requested by the
PRDOH to the CONTRACTOR will be subject to evaluation before acceptance as well
as funds availability and will require an amendment to this Agreement.

E. The CONTRACTOR and PRDOH may proceed to coordinate acquisition of Completed
Units through a real estate closing transaction. Prior or during the real estate closing
transaction, CONTRACTOR must have submitted all required documentation including,
but not limited, to those identified in Sections 18, 19 and 21 (including the subsection) of
Aftachment B. [f PRDOH determines that the submitted deliverables and supporting
documents are acceptable, then the purchase will be approved for payment.

F. Once the single-family unit is completed, the CONTRACTOR will submit a Completed
Unit pre-assessment package to PRDOH:
PRDOH or its representative shall review the package within 3 business
days and once approved, shall schedule and perform the assessment
visit within 7 business days.

- If any deficiencies are identified, the CONTRACTOR shall remedy any
deficiencies, provide evidence of all remedies, and certify the
deficiencies have been remedied to PRDOH within 10 business days.

- Within 5 business days of receipt, PRDOH shall review the evidence and
certification of remedies of deficiencies, including re-assessment, if
required.

- Once the unit is determined to be completed by PRDOH, the
CONTRACTOR shall submit the invoice for the completed unit(s).

- Within 45 business days of the invoice being approved by PRDOH
Program POC, PRDOH will issue payment to the CONTRACTOR for each
accepted unit.

- Simultaneously, within 90 calendar days of the determination of
completion, PRDOH shall notify its request to schedule the real estate
closing event for the respective unit(s).

-  CONTRACTOR shall complete the real estate closing process of the
Completed Unit no later than the forty-five (45) calendar days from the
date PRDOH issued payment to CONTRACTOR.
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- PRDOH will not reimburse any payments of interest.

G. Payments to the CONTRACTOR for Completed Units shall be made by electronic
funds transfer (EFT). PRDOH reserves the right to conduct any audits it deems necessary.
The CONTRACTOR agrees to cooperate fully with any such audit or audits.

H. While performing the activities under this Agreement, the CONTRACTOR must adhere
to applicable requirements of the CDBG-MIT grant. If the CONTRACTOR performs
ineligible activities under the CDBG-MIT grant or program, the single- family housing units
may be ineligible for purchase.

I. The CONTRACTOR shall be liable to the PRDOH for any costs disallowed pursuant to
financial and/or compliance audit(s) of funds received under this Agreement.
CONTRACTOR shall reimburse such disallowed costs from funds other than those
CONTRACTOR received under this Agreement.

J. The CONTRACTOR acknowledges and agrees to repay any CDBG-MIT funds used for
ineligible cosfs.

K. In order for the CONTRACTOR to receive payment for any work performed hereunder,
the following certification must be included in each application for payment submitted
to the PRDOH for payment:

“Under penalty of absolute nullity, | hereby cerlify that no public
servant of the government entity is a party to or has an interest of
any kind inthe profits or benefits to be obtained underthe contract
which is the basis of this invoice, and should he be a party fo, or
have an interest in, the profits or benefits to be obtained under
the contract, a waiver has been previously issued. The only
consideration to provide the contracted goods or services under
the contract is the payment agreed upon with the authorized
representative of the government entity. The amount that appears
in the invoice is fair and correct. The work has been performed,
the goods have been delivered, and the services have been
rendered, and no payment has been received therefor.”

V.  REIMBURSABLE EXPENSES

The PRDOH will not reimburse any costs incurred by the CONTRACTOR not included
in the approved Proposal or in an executed written amendment including, but not
limited, to those excluded in Aftachment B and Attachment C.

Likewise, at no point before, during or after the POP, can CONTRACTOR request
from PRDOH funds or payments for operating and maintenance of access control,
gates, security, tele-entry, or common areas maintenance fees or similar
payments under applicable Federal Regulations as part of this Agreement.
CONTRACTOR must not impose a charge on the beneficiaries of the
purchased units under the concept.

VI.  ADDITIONAL SERVICES

Should additional services be needed by the PRDOH, such additional services shall
be agreed upon by the parties in a written document signed by both parties, prior to
the issuance of a noftice to proceed with the performance of such additional services.

VI. OWNERSHIP AND USE OF DOCUMENTS
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With the exception of the CONTRACTOR's working papers, the CONTRACTOR
acknowledges the PRDOH's ownership of all information, drafts, documents,
reports, papers, and other materials developed and prepared by the
CONTRACTOR, its agents or representatives, for purposes of performing key
obligations hereunder. In the event of any termination, the CONTRACTOR shall
deliver such information, drafts, reports, papers and other materials to the PRDOH,
in document form or as computer program data, and the CONTRACTOR
recognizes the PRDOH's right to request such documentation or computer
program data. If the CONTRACTOR fails to deliver said information, the PRDOH
may seek a judicial order to enforce its rights.

Proof of expenditures incurred by the CONTRACTOR on behalf of PRDOH shall be
made available to PRDOH. The CONTRACTOR agrees to maintain accurate
records and files of all contract documents, correspondence, book estimates, bills,
and other information related to the CONTRACTOR account. These documents
shall be open for the PRDOH examination at all reasonable times during the term
of this Agreement, and up to five (5) years from the closeout of the grant to the
state, or the period required by other local applicable laws and regulations.

Vill. DOCUMENTATION AND RECORDKEEPING

Records to be Maintained: The CONTRACTOR shall maintain records of the state
and units of general local government, including supporting documentation,
which shall be retained for the greater of five (§) years from the closeout of the
grant to the state, or the period required by other local applicable laws and
regulations. Such records include but are not limited to: Records providing a full
description of each activity undertaken; Records demonstrating that each
activity undertaken meets one of the National Objectives of the CDBG-MIT
program; Records required to determine the eligibility of activities; Records
required to document the acquisition, improvement, use or disposition of redl
property acquired orimproved with CDBG- MIT assistance; Records documenting
compliance with the fair housing and equal opportunity requirements of the
CDBG-MIT program regulations; Financial records as required by 24 C.FR. §
570.506, and 2 C.F.R. part 200, including records necessary to demonstrate
compliance with all applicable procurement requirements; and other records
necessary to document compliance with this Agreement, any other applicable
Federal statutes and regulations, and the terms and conditions of PRDOH’s
Federal award.

Access to Records: The CONTRACTOR shall permit the PRDOH and auditors to
have access to the CONTRACTOR's records and financial statements as
necessary for the PRDOH to meet its audit requirements under the Federal award.

Record Retention and Transmission of Records to the PRDOH: Prior to close out of
this Agreement, the CONTRACTOR must transmit o the PRDOH records sufficient
for the PRDOH to demonsirate that all costs under this Agreement met the
requirements of the Federal award.

CONTRACTOR’s Data and Privileged Information: The CONTRACTOR is required to
maintain confidential data demonstrating client eligibility for activities provided
under this Agreement. Such data may include, but not be limited to, client name,
address, income level or other basis for determining eligibility, and description of
activities provided.
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E. Pl Policy: The CONTRACTOR must comply with the PRDOH CDBG-MIT Personall
Identifiable Information Policy, as found in the CDBG-MIT/DR Website
(www.cdbg- dr.pr.gov), which is herein included and made an integral part of this
Agreement, as it may be updated from time to time.

IX. ACCESSTO RECORDS

WORR A. The CONTRACTOR agrees to provide the Government of Puerto Rico, PRDOH,

R HUD's Secretary, the Comptroller General of the United States, or any of their

authorized representative’s access to any books, documents, papers, and records

F}?ﬁ of the CONTRACTOR which are directly pertinent to this Agreement for the
purposes of making audits, examinations, excerpts, and transcriptions.

B. The CONTRACTOR agrees to permit any of the foregoing parties to reproduce by
any means whaisoever or to copy excerpts and transcriptions as reasonably
needed.

X. NON-DISCLOSURE AND CONFIDENTIALITY

A. Confidential Information; Definition: The term Confidential Information as used
throughout this Section, means any information concerming PRDOH operations
and that of its CONTRACTOR (e.g., the projects, computer processing systems,
object and source codes and other PRDOH business and financial affairs). The
term Confidential Information shall also deem to include all notes, analysis,
compilation, studies and interpretation or other documents prepared by
CONTRACTOR, its agents or representatfives, in connection with PRDOH
operations.

B. Non-Disclosure: CONTRACTOR agrees to take all reasonable steps or measures
to keep confidential all Confidential Information and will not, at any time, present
or future, without PRDOH express written authorization, signed by the Secretary of
the PRDOH, use or sell, market or disclose any Confidential Information to any third
party, contractor, corporation, or association for any purpose whafsoever.
CONTRACTOR further agrees that, except as they relate to the normal course of
the service, the CONTRACTOR will not make copies of the Confidential
Information except upon PRDOH express written authorization, signed by an
authorized representative of PRDOH, and will not remove any copy or sample of
Confidential Information without prior written authorization from PRDOH.
CONTRACTOR retains the right to control its work papers subject to these
confidentiality provisions.

C. Return Documents: Upon receipt of written request from the PRDOH,
CONTRACTOR will return to PRDOH all copies or samples of Confidential
Information which, at the time of the notice are in CONTRACTOR's or its agent’s
possession. CONTRACTOR reserves the right to retain a set of its work papers.

D. Equitable Relief: The CONTRACTOR acknowledges and agrees that a breach of
the provision of subparagraph B and C of this Section may cause PRDOH fo
suffer ireparable damage that could not be remedied or compensated
adequately only by mere monetary retribution. The CONTRACTOR further agrees
that money damages may not be a sufficient remedy for any breach of this
Section. Accordingly, the CONTRACTOR agrees that PRDOH shall have the right
to seek injunctive relief and the specific performance of the provisions of this
Section to enjoin a breach or attempted breach of the provision hereof, suchright
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being in addition to any and all other rights and remedies that are available to
PRDOH by law, equity, or otherwise.

Xl. PERFORMANCE WARRANTY

(a) CONTRACTOR warrants that it will perform all work and provide all Deliverables
under this Contract in @ manner consistent with the degree of care and skill
ordinarily exercised by members of the same profession currently practicing

WQLO&& under similar circumstances.

(b) CONTRACTOR warrants that all Deliverables it completes under this Contract

shall: meet or exceed the standards of CONTRACTOR's trade, profession, or

EPF‘? industry; meet or exceed the specifications set forth in the Attachments to this
Agreement; and be fit for ordinary use, of good quality, and with no material
defects.

(c) If CONTRACTOR submits Deliverables that do not meet specifications, fails to
complete Deliverables timely, or fails to perform its obligation under this
Contract, PRDOH may require CONTRACTOR, at its sole expense, to:

1. repair or replace Deliverables that do not meet specifications:

2. refund payment for Deliverables that do not meet specifications and
accept the return of such Deliverables;

3. pay liquidated damages for any past due Deliverable; and

4. take necessary action to ensure that future performance and
Deliverables meet specifications and conform to the Contract.

Xll.  TERMINATION

A. Termination for Cause or Default: The PRDOH may terminate this Agreement, in
whole orin part, because of CONTRACTOR's failure to fulfill any of its obligations.
The PRDCOH shall terminate this Agreement by delivering to the CONTRACTOR a
thirty (30) calendar day notice of termination specifying the extent to which the
performance of the service under this Agreement is terminated, the reason
therefor and the effective date of termination. CONTRACTOR shall, upon written
notice, be provided a ten (10) calendar day opportunity to cure the alleged
defect that resulted in the perceived default. If the defect is not cured within that
period of time, CONTRACTOR shall immediately discontfinue all such services
being terminated and deliver to the PRDOH all information, notes, drafts,
documents, analysis, reports, compilations, studies and other materials
accumulated or generated in performing the services contemplated in this
Agreement, whether completed or in process. Notwithstanding the above, the
CONTRACTOR shall not be relieved of liability to the PRDOH for damage sustained
to PRDOH CDBG-MIT Program by virtue of any breach of the Agreement by the
CONTRACTOR. The PRDOH may withhold any payments to the CONTRACTOR, for
the purpose of off-set or partial payment, as the case may be, of amounts owed
to the PRDOH by the CONTRACTOR. PRDCH shall make payment, in accordance
with the terms of this Agreement, of any amounts due to CONIRACTOR for
allowable services rendered prior to the termination nofice.

B. Termination for Convenience: The PRDOH may terminate this Agreement,
in whole or in part, whenever the PRDOH determines that such termination is
necessary or convenient to the Agency. The PRDOH will terminate this Agreement
by delivering to the CONTRACTOR a thity (30) calendar days’ notice of
termination specifying the extent to which the performance of the work under
this Agreement is terminated, and the effective date of termination. Upon receipt
of such notice, the CONTRACTOR shall immediately discontinue all services
affected and deliver to the PRDOH all information, studies and other materiails
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property of the PRDOH. In the event of a termination by Notice, the PRDOH shalll
be liable only for payment of services rendered up to and including the effective
date of termination. PRDOH shall make payment, in accordance with the ferms
of this Agreement, of any amounts due to CONTRACTOR for allowable services
rendered prior to the termination nofice.

C. Termination by Unilateral Abandonment: The PRDOH will consider this Agreement
immediately terminated, in the event that the CONTRACTOR unilaterally and
%RLO@-& without prior notice, chooses to abandon (in any shape, form or fashion) cease
and desist in the specific performance of its general and particular duties and
responsibilities as agreed in this Agreement. Upon the knowledge of such event,
EPR the PRDOH will not be held liable and will immediately, automatically and
retroactively deduct from any future reimbursement, all funds from the day such
unilateral abandonment took place. The PRDOH will not be compelled to
continue the performance of this Agreement, should the CONTRACTOR breach
this Agreement by unilateral abandonment. For the purposes of this Section,
Abandonment shall mean that CONTRACTOR voluntarily and intentionally
disavows its contractual duties in a manner that is overt and without question a

relinquishment of said contractual duties.

D. Unilateral Termination: The PRDOH may terminate this Agreement, in whole or in
part, at PRDOH's sole discretion, with or without cause, at any time. The PRDOH
will terminate this Agreement by delivering to the CONTRACTOR a thirty (30)
calendar days’ nofice of termination specifying the extent to which the
performance of the work under this Agreement is terminated, and the effective
date of termination. Upon receipt of such notice, the CONTRACTOR shall
immediately discontinue all services affected and deliver to the PRDOH all
information, studies and other materials property of the PRDOH. In the event of a
termination by Notice, the PRDOH shail be liable only for payment of services
rendered up to and including the effective date of termination.

E. Suspension: The PRDOH may suspend this Agreement in whole or in part at any
time for the PRDOH's convenience. The PRDOH shall give the CONTRACTOR five
(5) business days' written notice of such suspension. Upon receipt of said notice
the CONTRACTOR shall immediately discontinue all Services affected.

F. Immediate Termination: In the event the CONTRACTOR is subjected to a criminal
or civil action, suit, proceeding, inquiry or court of applicable jurisdiction, or any
governmental agency., or the CONTRACTOR shall be subject to an order,
judgment, or opinion, issued by any federal or local authority, a court of
applicable jurisdiction, or any governmental agency, in connection with the
execution, delivery, and performance by the CONTRACTOR of this Agreement or
the CONTRACTOR of this Agreement has been noncompliant, breach,
inaccuracy of any representation, warranties, covenants, or the certifications
provided herein, whether the noncompliance, breach orinaccuracy takes place
before or after the execution of this Agreement, the PRDOH shall have the right
to the immediate termination of this Agreement notwithstanding, any provisions
to the contrary herein. This Section will apply in the event of any judgment that
may obligate the PRDOH to terminate the Agreement pursuant to Act Number 2
of January 2, 2018, as amended, known as the Anti-Corruption Code for the New
Puerto Rico.

G. Period of Transition: Upon termination of this Agreement, and for ninety (90}
consecutlive calendar days thereafter (the Transition Period), CONTRACTOR
agrees to make himself available to assist the PRDOH with the transition of services
assigned to CONTRACTOR by the PRDOH. CONTRACTOR shall provide fo the
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PRDOH the assistance reasonably requested to facilitate the orderly transfer of
responsibility for performance of the Services to the PRDOH or a third party
designated by the PRDOH. PRDOH reserves the right to provide for the execution
of a Transition Services Agreement for the Transition Period. In such instance, the
CONTRACTOR will be paid at areasonable, agreed upon, hourly rate for any work
performed for the PRDOH during the Transition Period. Moreover, during that
Transition Period, all finished or unfinished records (files, data, work product)
connected with this Agreement will be turned over to PRDOH.

XIil.

PENALTIES AND LIQUIDATED DAMAGES

A. Penallies

1.

In the event the CONTRACTOR is determined to have engaged in any
proscribed conduct or otherwise is in default as to any applicable term,
condition, or requirement of this Agreement, at any fime following the Effective
Date of the Agreement, the CONTRACTOR agrees that PRDOH may impose
sanctions against the CONTRACTOR for any default in accordance with
Attachment B and Attachment D and this Section. Refer to aii required
provisions set forth at 2 C.F.R.
§ 200.326 and 24 C.F.R. § 570.489(g), if applicable, and the Contract and
Subrecipient Agreement Manual, Section 2, Subsection 2.4.1(a), as found in the
CDBG-MIT/DR Website (www.cdbg-dr.pr.gov) which is herein included and
made an integral part of this Agreement, as it may be updated from time to
time.
If the CONTRACTOR fails to comply with federal statutes, regulations or the
terms and conditions of the Agreement, PRDOH may take one or more of the
following actions:
i. Temporarily withhold cash payments pending correction of the
deficiency by the CONTRACTOR.
ii. Disallow all or part of the cost of the activity or action not
in compliance.
ii. Initiate suspension or debarment proceedings as authorized under
2 C.F.R. part 180.
iv. Withhold further Federal awards for the project or program.
v. Take other remedies that may be legally available.

Liquidated damages

The CONTRACTOR shall pay to PRDOH, as liquidated damages, one hundred
dollars ($100.00), per Completed Unit, for each calendar day that
CONTRACTOR fails to complete the real estate closing within the forty-five (45)
business days after PRDOH notified its request to schedule the real estate
closing event, as established in Section IV of this Agreement, until deemed in
compliance subject to a maximum of one thousand five hundred dollars
($1,500.00), per Completed Unit, established in this Contract between PRDOH
and the CONTRACTOR, in accordance with Atachment B and Attachment D.
Said sum, in view of the difficulty of accurately ascertaining the loss which
PRDOH will suffer by reason of delay in the completion of the Work hereunder,
is hereby fixed and agreed as the liquidated damages that PRDOH will suffer
by reason of such delay. Liquidated damages received hereunder are nof
intended to be nor shall they be treated as either a partial or full waiver or
discharge of the PRDOH's right fo indemnification,

or the CONTRACTOR's obligation to indemnify the PRDOH pursuant to this
Contract, or to any other remedy provided for in this Contract or by Law.
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Ligquidated damages may be assessed at the sole discretion of PRDOH. For the
purpose of applying and calculating such liquidated damages, a grace period
of ten (10) business days shall be observed. The PRDOH may deduct and retain
out of the monies which may become due hereunder, the amount of any such
liguidated damages; and in case the amount which may become due
hereunder shall be less than the amount of liquidated damages due to the
PRDOH per the formula above, the CONTRACTOR shall be liable to pay the
difference.

XIV.  LIABILITY

In no event, the PRDOH shall be liable for any indirect, incidental, special or
consequential damages, or damages for loss of profits, revenue, data or use, incured
by either party or any third party, whether in an action in contract or tort, even if the
other party or any person has been advised of the possibility of such damages. Third
parties operating under this program, with their agency, will have their own general
civil and criminal liability imposed by law towards the PRDOH, the CONTRACTOR and
any citizen.

The CONTRACTOR shall carry the insurances as are required by law (if applicable), as
set forth below. The CONTRACTOR shall furnish PRDOH certificates of insurance.

XV. INSURANCE

The CONTRACTOR shall maintain the insurance policies that are typically required for
the construction of single-family housing developments or projects in force and effect
for the term of the Agreement starting from the execution and ending at the
completion of all services to be provided hereunder. Up until the closing, when the
PRDOH will acquire the units, the CONTRACTOR is required to provide insurance for
each unit of the project. Any deductible amount, under any of the policies, will be
assumed in whole by the CONTRACTOR for any and all losses, claims, expenses, suits,
damages, costs, demands or liabilities, joint and several of whatever kind and nature
arising from the Agreement resulting from this solicitation by and between the
CONTRACTOR and PRDOH. The PRDOH shall not be held responsible under any
circumstances for payments of any nature regarding deductibles of any Commercial
Liability Policies for the aforementioned Agreement.

The CONTRACTOR shall require all subcontractors or consultants to maintain in force
allinsurance policies and/or bonds necessary to cover their individual participation in
the risk or risks related to the subcontracted work or service to be rendered. The
CONTRACTOR may provide the coverage for any or all of its subcontractors and if so,
the evidence of insurance submitted shall so stipulate and adhere to the same
requirements and conditions as outlined above.

The CONTRACTOR expressly understands and agrees that whenever the
CONTRACTOR is covered by other primary, excess, or excess contingent insurance
that, any insurance or self-insurance program maintained by PRDOH shall apply in
excess of and will not coniribute with insurance provided by the CONTRACTOR under
this Agreement.

XVI.  HOLD HARMLESS

The CONTRACTOR and its affiliates, its successors and assignees will indemnify the
PRDOH from any damages and/or losses arising out of any breach of this Agreement
by the CONTRACTOR or against personal injuries or property damage resulting from
any act of negligence or omission by the CONTRACTOR and its affiliates in connection
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with this Agreement.

XVIl. FORCE MAJEURE

In the event of a fire, flood, earthquake, natural disaster, hurricane, riot, act of
governmental authority in its sovereign capacity, pandemic officially declared by the
Government of Puerto Rico, strike, labor dispute or unrest, embargo, war, insurrection
or civil unrest, any Force Mdjeure including inclement weather, herein collectively
referred to as Force Majeure during the term of this Agreement, neither the PRDOH
nor the CONTRACTOR shall be liable to the other party for nonperformance during the
conditions created by such event. The party claiming Force Mgjeure shall exercise due
diligence to prevent, eliminate, or overcome such Force Majeure event where it is
possible to do so and shall resume performance at the earliest possible date.

The CONTRACTOR shall notify the PRDOH in writing as soon as possible, but in any
event within ten (10) business days of the occurrence of the Force Majeure event and
describe in reasonable detail the nature of the Force Majeure event, how the non-
performance or delay relates to or arises from the Force Majeure event, its anticipated
duration and any action taken to minimize its effect. The CONTRACTOR may be
entitled to reasonable adjustments in schedules, among other measures, in the
foregoing circumstances. If non- performance continues for more than thirty (30)
days, without reasonable justification, the PRDOH may terminate this Agreement
immediately upon written notification 1o the CONTRACTOR.

XVIIl.  CONFLICTS OF INTEREST

The CONTRACTOR shall comply with the ethics requirements set forth herein and

warrant that to the best of its knowledge and belief and except as otherwise

disclosed, it does not have any organizational conflict of interest which is defined as

a situation in which the nature of the work under a PRDOH contract and

CONTRACTOR'S organizational, financial, contractual or other interest are such that:
a) Award of the Agreement may result in an unfair competitive advantage: or
b) The CONTRACTOR's objectivity in performing the contract work may be
impaired.

The CONTRACTOR agrees that if after award he or she discovers an organizational
conflict of interest with respect to this Agreement, it shall make an immediate (within
the next seventy-two (72) hours) and full disclosure in writing 1o the Contracting Officer,
which shall include a description of the action, which the CONTRACTOR has taken or
intends to take to eliminate or neutralize the conflict. The CONTRACTOR will disclose
the details of any existing or future contract to provide services to third parties
participating or for the purpose to participate in disaster recovery programs or
projects in Puerto Rico. The PRDOH may, however, terminate the Agreement for the
convenience of PRDOH if it would be in its best interest.

In the event the CONTRACTOR was aware of an organizational conflict of interest
before the award of this Agreement and did not disclose the conflict tfo the
Contracting Officer, the PRDOH may terminate the Agreement for default.

The provisions of this clause shall be included in all subcontracts and/or consulting
agreements wherein the work to be performed is similar to the activities performed by
the CONTRACTOR. The CONTRACTOR shall include in such subcontracts and
consulting agreements any necessary provision to eliminate or neutralize conflicts of
interest.
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XIX. INDEPENDENT CONTRACTOR

The relationship of the CONTRACTOR to PRDOH shall be that of an independent
CONTRACTOR rendering professional services. Neither the CONTRACTOR nor any
personnel of the CONTRACTOR shall have any authority to execute contracts or make
commitments on behalf of PRDOH. Nothing contained herein shall be deemed to
create the relationship of employer/employee, principal/agent, joint venture or
partner between the CONTRACTOR and PRDOH. Further, the CONTRACTOR
recoghizes that in view of its status as an independent CONTRACTOR, neither it nor its
employees or subcontractors will be entitled to participate in or receive any fringe
benefits normally granted to PRDOH employees under such programs, including, but
not limited to, worker's compensation, voluntary disability, travel accident insurance,
medical/dental insurance, life insurance, long-term disability, holiday pay, sick pay,
salary continuation pay, leaves of absence (paid or unpaid), pension plan and
savings plan.

The CONTRACTOR shall have exclusive control over its employees and subcontractors
(and the CONTRACTOR’s employees and subcontractors are herein, collectively,
referred to as the “CONTRACTOR Personnel”), its [abor and employee relations and its
policies relating to wages, hours, working conditions and other employment
conditions. The CONTRACTOR has the exclusive right to hire, transfer, suspend, lay off,
recall, promote, discipline, discharge and adjust grievances with its CONTRACTOR
Personnel. The CONTRACTOR is solely responsible for all salaries and other
compensation of its CONTRACTOR Personnel who provide Services.

The CONTRACTOR is solely responsible for making all deductions and withholdings
from its employees’ salaries and other compensation and paying all contributions,
taxes and assessments, including union payments. The CONTRACTOR shall be
responsible for and shall defend, indemnify and hold harmless PRDOH, and its agents,
officers, directors, employees, representatives, CONTRACTOR's, successors and
assighs against all costs, expenses and liabilities, including without limitation
reasonably prudent attorneys’ fees relative to the situation, in connection with the
CONTRACTOR’s employment and/or hiring of any CONTRACTOR Personnel providing
any of the Services, including without limitation: (i) payment when due of wages and
benefits, (i) withholding of all payroll taxes, including but not limited fo,
unemployment insurance, workers' compensation, FICA and FUTA, (iiij compliance
with the Immigration Reform Control Act, and (iv) compliance with any other
applicable laws relating to employment of any CONTRACTOR Personnel of, and/or
hiring by, CONTRACTOR in connection with the Services.

XX. NOTICES

All notices required or permitted to be given under the Agreement shall be in writing,
and shall be deemed given when delivered by hand or sent by registered or certified
mail, return receipt requested, to the address as follows:

To: PRDOH William O. Rodriguez Rodriguez, Esq.
Secretary

Puerto Rico Department of Housing
606 Barbosa Ave.

Juan C. Cordero Ddvila Bldg.
San Juan, Puerto Rico 00918

To: CONTRACTOR Enery Pilar Rivera Ortiz
President
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Vital-Urbe, Inc.
PO Box 195397
San Juan, PR 00919-5397

XXI.  THIRD PARTIES

Nothing contained in this Agreement shall create a contractual relationship with, or a

WORR
WORR cause of action of a third party against either the PRDOH or the CONTRACTOR.
EPR XXIl. SUBCONTRACTS

EPR

A. General: All subconiracts shall contain the applicable provisions describe in

Attachment E (HUD General Provisions), as well as applicable provisions set forth in 2
C.F.R. § 200.101. The PRDOH shall review subconiracts as part of the compliance,
monitoring, and oversight process performed by PRDOH or upon request.

B. Specific Requirements: All subcontracts shall contain provisions specifying:

i. That the work performed by the subcontractor be in accordance
with the applicable terms of this Agreement between the PRDOH
and CONTRACTOR;

ii. That nothing contained in such subcontract agreement shall impair
the rights of the PRDOH;

ii. That nothing contained herein, or under this Agreement will create
any contractual relation between the subcontractor and the
PRDOH;

iv. That the subcontractor specifically agrees to be bound by the
confidentiality provision regarding Personal Identifiable Information
set forth in this Agreement;

v. That CONTRACTOR will be responsible for ensuring all subcontract
work is performed consistent with federal and state regulations
and/or policies to be eligible for reimbursement of the approved
work; and

vi. All Federal flow down provisions are included in the subcontract
agreement per Federal guidelines.

C. Monitoring: CONTRACTOR shall diligently monitor all subcontracted services. If
CONTRACTOR discovers any areas of noncompliance, CONTRACTOR shall
provide the PRDOH summarized written reports supported with documented
evidence of corrective action.

D. Content: CONTRACTOR shall cause all the applicable provisions of this Agreement
to be included in, and made a part of, any subcontract executed in the
performance of this Agreement.

E. Notification: Within three (3) business days of its execution, the CONTRACTOR shall
notify the Contract Administration Area of the PRDOH CDBG-MIT Legal Division
and provide a copy of all subcontracts related to this Agreement and CDBG-MIT
funds, as well as any other subcontracts listed in Attachment F (Contractor
Certification Requirement). The CONTRACTOR is in charge of obtaining all
certifications from the subcontractors listed in Article XXl of this Agreement that
are required for technical, professional, or consulting services, as well as
submitting them with the copy of the subconiract and adhering to all other
requirements set forth in Circular Letter 1300- 16-16 from the Puerto Rico
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Department of Treasury. Technical, professional, or consulting services that are
employed to carry out the terms of this Agreement are referred to as
subcontractors for the purposes of this article if they spend at least 25% of their time
on it.

XXHl.  CERTIFICATION OF COMPLIANCE WITH LEGAL REQUIREMENTS

Given that the Agreement involves funds for which HUD is the oversight agency, the
CONTRACTOR agrees to carry out its obligations under this Agreement in compliance
with all the requirements descrived in Atachment E (HUD General Provisions),
Attachment F (Contractor Certification Requirement) and following provisions:

A. Compliance with Executive Order No. 24: Pursuant to Executive Order No.24 of
June 18, 1991, the CONTRACTOR certifies and guarantees that at the signing of
this Agreement it has filed all the necessary and required income taxreturns to the
Government of Puerto Rico for the last five (5) years. The CONTRACTOR further
certifies that it has complied and is current with the payment of any and allincome
taxes that are, or were due, to the Government of Puerto Rico. The CONTRACTOR
shall hand out, to the satisfaction of the PRDOH and whenever requested by the
PRDOH during the term of this Agreement, the necessary documentation to
support its compliance of this clause. The CONTRACTOR will be given a specific
amount of time by the PRDOH to produce said documents. During the term of this
Agreement, the CONTRACTOR agrees to pay and/or to remain current with any
repayment plan agreed to by the CONTRACTOR with the Government of Puerto
Rico.

B. Compliance with Executive Order 52: Pursuant to Executive Order No. 52 of August
28, 1992, amending Executive Order No.1991-24, the CONTRACTOR certifies and
warrants that it has made all payments required for unemployment benefits,
workmen’'s compensation and social security for chauffeurs, whichever is
applicable, or that in lieu thereof, has subscribed a payment plan in connection
with any such unpaid items and is in full compliance with the terms thereof. The
CONTRACTOR accepts and acknowledges its responsibility for requiring and
obtaining a similar warranty and certification from each and every CONTRACTOR
and subcontractor whose service the CONTRACTOR has secured in connection
with the services to be rendered under this Agreement and shall forward evidence
to PRDOH as to its compliance with this requirement.

C. Compliance with Circular Letter No. 1300-146-16 of the Puerto Rico Department of
Treasury: The CONTRACTOR accepts and acknowledges its responsibility of
acquiring the cerfifications required in the Puerto Rico Department of Treasury
Circular Letter No. 1300-16-16 issued on January 19, 2016. All certifications must be
submitted during their term of validity, in accordance with applicable laws.
Certifications expired or issued more than sixty (60) calendar days prior to the
contract date will not be accepted. The last payment to be made under the
contract will only be issued if the ‘Debt Certifications’ by the Puerto Rico
Department of Treasury indicate that the CONTRACTOR has no debt with the
Department of Treasury. The CONTRACTOR agrees to cancel any debt that
cannot be clarified with the Department of the Treasury through a withholding
made by PRDOH from the payments to which it is entitled o receive under the
contract.

D. Social Security and Income Tax Retentions: The CONTRACTOR will be responsible
forrendering and paying the Federal Social Security and Income Tax Contributions
for any amount owed as a result of the income from this Agreement.
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Government of Puerto Rico Municipal Tax Collection Center (CRIM, for its Spanish
acronym): The CONTRACTOR certifies and guarantees that at the signing of this
Agreement it has no current debt with regards to property taxes that may be
registered with the Government of Puerto Rico’s Municipal Tax Collection Center.
The CONTRACTOR further certifies to be current with the payment of any and all
property taxes that are or were due to the Government of Puerto Rico. The
CONTRACTOR shall hand out, to the satisfaction of the PRDOH and whenever
requested by the PRDOH during the term of this Agreement, the necessary
documentation to support its compliance of this clause. The CONTRACTOR wiill
deliver upon request any documentation requested under this clause as per
request of PRDOH. During the Term of this Agreement, the CONTRACTOR agrees to
pay and/or to remain current with any repayment plan agreed fo by the
CONTRACTOR with the Government of Puerto Rico with regards to its property
faxes.

Income Tax Withholding (if applicable): The PRDOH shall retain the corresponding
amount from all payments made to the CONTRACTOR, as required by the Puerto
Rico Internal Revenue Code. The PRDOH will advance such withholdings to the
Government of Puerto Rico's Treasury Department (known in Spanish as
Departamento de Hacienda del Gobierno de Puerto Rico). The PRDOH will adjust
such withholdings provided the CONTRACTOR produces satisfactory evidence of
partial or total exemption from withholding.

. Compliance with Act No. 45 of April 18, 1935, as amended, 11 LPRA § 1, ef seq.:

The CONTRACTOR certifies and guarantees that at the signing of this Agreement
has valid workers' compensation insurance issued by the State Insurance Fund
Corporation (CFSE, for its Spanish Acronymy}, as established by Act No. 45-1935,
known as the “Puerto Rico Workers' Accident Compensation Act”. If the
CONTRACTOR does not currently have a valid workers' compensation insurance
policy from CFSE, it certifies that it will obtain one within the next ninety (90)
calendar days and that it will keep the policy active for the duration of the
Agreement and until final payment. Failure to obtain insurance could affect this
Agreement's payments and obligations.

. Government of Puerto Rico’s Agency for the Collection of Child Support (ASUME,

for its Spanish acronym): The CONTRACTOR certifies and guarantees that at the
signing of this Agreement that the CONTRACTOR nor any of its Partners, if
applicable, have any debt or outstanding debt collection legal procedures with
regards to child support payments that may be registered with the Government of
Puerto Rico's Child Support Administration. The CONTRACTOR hereby certifies that
it is a limited liability company organized and existing in good standing under the
laws of the Government of Puerto Rico. The CONTRACTOR shall present to the
satisfaction of PRDOH, the necessary documentation to substantiate the same.
The CONTRACTOR will be given a specific amount of time by PRDOH to deliver
said documents.

Compliance with Act No. 168-2000, as amended, 8 LPRA § 711, ef seq.: The
CONTRACTOR is in full compliance with Act No. 168-2000, as amended, known as
*Act for the Improvement of Elderly Support of Puerto Rico.”

Compliance with Act No. 1-2012, as amended, 3 LPRA § 1854, et seq.: The PRDOH
and the CONTRACTOR hereby certify that in signing this Agreement they are in
compliance with Act No. 1-2012, as amended, known as the “Puerto Rico
Government Ethics Act of 2011", in connection with the possibility of a conflict of
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interest.

. Clause of Governmental Ethics Certification of Absence of Conflict of Interests: The

CONTRACTOR certifies that: (1) No public servant of this executive agency has a
pecuniary interest in this contract, purchase or commercial fransaction. (2) No
public servant of this executive agency has requested me or accepted from me,
directly or indirectly, for him (her), for any member of his family unit or for any
person, gifts, bonuses, favors, services, donations, loans or anything else of
monetary value. (3) No public servant (s) requested or accepted any good of
economic value, linked to this transaction, from any person of my entity as
payment for performing the duties and responsibilities of their employment. (4) No
public servant has requested from me, directly or indirectly, for him (her), for any
member of her family unit, or for any other person, business or entity, some of
economic value, including gifts, loans, promises, favors or services in exchange for
the performance of said public servant is influenced in my favor or of my entity. (5)
| have no kinship relationship, within the fourth degree of consanguinity and
second by affinity, with any public servant who has the power to influence and
participate in the institutional decisions of this executive agency.

Ethics: CONTRACTOR also acknowledges receipt and agrees to obey the
Anticorruption Code for the New Puerto Rico known in Spanish as “Cdodigo
Anticorrupcidn para el Nuevo Puerto Rico”.

. Non-Conviction: The CONTRACTOR certifies that it has not been convicted nor

accused of a felony or misdemeanor against the government, public faith and
function, or that involves public property or funds, either federal or local in origin.
Furthermore, CONTRACTOR also certifies that:

1. It has not been convicted, nor has pleaded guilty at a state or federal bar, in
any jurisdiction of the United States of America, of crimes consisting of fraud,
embezziement or misappropriation of public funds, as stated in Act No. 2 of
January 2, 2018, as amended, known as the Anti-Corruption Code for the New
Puerto Rico, which prohibits the award of Offers or government contracts to
those convicted of fraud, misappropriation of public fund.

2. It understands and accepts that any guilty plea or conviction for any of the
crimes specified in Article 3 of said Act, will also result in the immediate
cancellation of any contracts in force at the time of conviction, between the
undersigned and whichever Government Agencies, Instrumentdlities, Public
Corporations, Municipalities and the Legislative or Judicial Branches.

3. It declares under oath the above mentioned in conformity with what is
established as in Act No. 2 of January 2, 2018, as amended, known as the “Anti-
Corruption Code for the New Puerto Rico”, which prohibits awarding Offers for
government contracts, to those convicted of fraud, embezzlement or
misappropriation of publics funds.

4. The CONTRACTOR represents and guarantees that none of its employees,
officials or agents have been convicted of a felony or misdemeanor as
described in this sub-section. Moreover, the CONTRACTOR agrees to notify
PRDOH should any employee, official, or agent is convicted of a felony or
misdemeanor as described in this sub-section after the date of this Agreement.
Said notice shall be made within ten (10) business days from the time of the
conviction.
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N. Other payments or compensation: The CONTRACTOR certifies that it does not
receive payment or compensation for regular services rendered as an official or
public employee to another government entity, agency, public corporation or
municipality, and knows the ethical standards of his profession and assumes
responsibility for his actions.

0. Consequences of Non-Compliance: The CONTRACTOR expressly agrees that the
conditions outlined throughout this Section are essential requirements of this
Agreement; thus, should any one of these representations, warrants, and
certifications be incorrect, inaccurate or misleading, in whole or in part, there shall
be sufficient cause for PRDOH to render this Agreement null and void and the
CONTRACTOR reimburse to PRDOH all money received under this Agreement.

P. Non-Conflict of Interest Cedlification: The CONTRACTOR shall comply with
Aftachment G (Non-Conflict of Interest Certification), attached herein and made
an integral part of this Agreement, which outlines several situations that may
reasonably be considered as conflicts of interest. The aforementioned certification
aids PRDOH, in its role as grantee, to identify, evaluate, disclose and manage
apparent potential, or actual conflicts of interest related to CDBG-MIT-funded
projects, activities, and/or operations.

XXIV.  ACTNO. 18 OF OCTOBER 30, 1975, as amended, 2 L.P.R.A. §§ 97-98

The parties to this Agreement agree that its effective date will be subject to the due
registration and remittance to the Office of the Compfroller of Puerto Rico. No
rendering or consideration subject matter of this Agreement will be required before
its registration at the Office of the Comptroller of Puerto Rico pursuant to Act No. 18
of October 30, 1975, as amended. The CONTRACTOR will be responsible for ensuring
that this Agreement has been registered before the rendering of services by
requesting a copy of the registered Agreement with its proper number and date of
registry. No services under this Agreement will continue to be delivered after ifs
effective date unless at the expiration date, an amendment signed by both parties
and duly registered exists. No services performed in violation of this provision will be
paid. The party violating this clause will be doing so without any legal authority, this
action will be deemed as ulfra vires.

XXV.  COMPLIANCE WITH THE FINANCIAL OVERSIGHT AND MANAGEMENT BOARD
FOR PUERTO RICO (FOMB) POLICY: REVIEW OF CONTRACTS, AS MODIFIED ON
APRIL 30, 2021, REGARDING PROFESSIONAL SERVICES

The FOMB Policy requires that all agreements that contemplate recurring professional
services that may be performed by appropriately trained government staff include a
provision of compliance with the adequate transfer of skills and technical knowledge
to the pertinent public sector personnel. This requirement shall not apply to confracts
that contemplate non-recurring professional services or specialized professional
services that may not be performed by existing staff at the applicable governmental
entity, including as a result of independence requirements.

Accordingly, given that the agreements under CDBG-DR are non-recurring
professional services or specialized professional services, the PRDOH certifies that the
transfer of skills and technical knowledge required by the Certified Fiscal Plan is
inapplicable given the non-recurring or specialized nature of the contracted services.

As mentioned before, HUD allocated funds for mitigation efforts to the Government
of Puerto Rico under the CDBG-MIT Program. These funds are intended to provide
financial assistance to address unmet needs that arise and that are not covered by
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other sources of financial aid. In addition, with these allocations of funding under the
Grant Agreement, the PRDOH will conduct a comprehensive recovery to benefit the
residents of Puerto Rico.

XXVL. COMPLIANCE WITH THE FINANCIAL OVERSIGHT AND MANAGEMENT BOARD
FOR PUERTO RICO (FOMB) POLICY, REVIEW OF CONTRACTS

As part of the PRDOH contract process, and pursuant to Section 204(b}(2) of the
“Puerto Rico Oversight, Management, and Economic Stability Act,” 48 U.S.C. §2101,
et seq., also known as “PROMESA", the Financial Oversight and Management Board
for Puerto Rico (FOMB) require approval of certain contracts and amendments to
assure that they *promote market competition” and “are not inconsistent with the
approved fiscal plan.” For the approval process, the FOMB requests, among other
information, the Contractor Certification Requirement for its evaluation.

In compliance with the above, the CONTRACTOR represents and warrants that the
information included in the Contractor Certification Requirement is complete,
accurate and correct, and that any misrepresentation, inaccuracy or falseness in such
Certification will render the contract null and void and the CONTRACTOR will have
the obligation to reimburse immediately to the Commonwealth any amounts,
payments or benefits received from the Commonwealth under the proposed
Amendment and original Agreementi.

XXVI. COMPLIANCE WITH FEDERAL LAW, REGULATIONS, & EXECUTIVE ORDERS

The CONTRACTOR acknowledges that HUD financial assistance will be used fo fund
the Agreement only. Also, the CONTRACTOR shall comply with all applicable Federal,
state and local laws, rules, regulations, and policies relating to CDBG-MIT and CDBG
Program services. This includes without limitation, applicable Federal Registers; 2 C.F.R.
part 200 Uniform Administrative Requirements, Cost Principles, and Audit Requirements
for Federal Awards; Housing and Community Development Act of 1974; 24 C.F.R. part
570 Community Development Block Grant; applicable waivers; Fair Housing Act, 24
C.F.R. part 35, 24 C.F.R. part 58 (including requirements established in Sections 3, 7.1,
8.3, 12, 13, and 16 of Attachment B}, 24 C.F.R. part 75; National Historic Preservation
Act, and any other applicable state laws or regulations, including the requirements
related to nondiscrimination, labor standards, and the environment; and Action Plan
amendments and HUD's guidance on the funds. Also, the CONTRACTOR shall comply.
without limitation, with those set forth in Atachment E and in compliance with all the
requirements described in Attachment F.

XXVIil. CDBG-MIT POLICIES AND PROCEDURES

In addition to what is established in this Agreement, the CONTRACTOR shall comply
with all CDBG-MIT program specific and general policies and procedures, including,
but not limited to, the Confract and Subrecipient Agreement Manual, OS&H
Guideline, MWBE Policy, Procurement Manudal for the CDBG-MIT Program, URA & ADP
Guidelines, Cross Cutting Guidelines, AFWAM Policy, Section 3 Policy, Personally
Identifiable Information, Confidentiality, and Nondisclosure Policy and Conflict of
Interest and Standards of Conduct Policy, as found in the CDBG-MIT/DR Website
(www.cdbg-dr.pr.gov), which are herein included and made integral part of this
Agreement, as they may be updated from time to time, and reporting requirements
as established by the PRDOH.
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XXIX. SECTION 3 CLAUSE

A.The work to be performed under this contfract is subject to the requirements of
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C.
1701u (Section 3). The purpose of Section 3 is to ensure that employment and other
economic opportunities generated by HUD assistance or HUD-assisted projects
covered by Section 3, shall, fo the greatest extent feasible, be directed to low- and
very low-income persons, particularly persons who are recipients of HUD assistance for
housing.

B. The parties to this contract agree to comply with HUD's regulations in 24 C.F.R. part
75, which implement Section 3. As evidenced by their execution of this contract, the
parties to this contract certify that they are under no confractual or other
impediments that would prevent them from complying with the part 75 regulations.

C. The CONTRACTOR agrees o send to each labor organization or representative of
workers with which the CONTRACTOR has a collective bargaining agreement or other
understanding, if any, a notice advising the labor organization or workers'
representative of the CONTRACTOR'S commitments under this Section 3 clause, and
will post copies of the notice in conspicuous places at the work site where both
employees and applicants for training and employment positions can see the notice.
The notice shall describe the Section 3 preference, shall set forth the minimum number
and job titles subject to hire, availability of apprenticeship and training positions, the
quadlifications for each; the name and location of the person(s) taking applications for
each of the positions; and the anticipated date the work shall begin.

D. The CONTRACTOR agrees to include this Section 3 clause in every subcontract
subject to compliance with regulations in 24 C.F.R. part 75 and agrees to take
appropriate action, as provided in an applicable provision of the subcontract or in
this Section 3 clause, upon a finding that the subcontractor is in violation of the
regulations in 24 C.F.R. part 75. The contfractor will not subcontract with any
subcontractor where the CONTRACTOR has notfice or knowledge that the
subcontractor has been found in violation of the regulations in 24 C.F.R. part 75.

E.The CONTRACTOR acknowledges that subrecipients, contfractors, and
subcontractors are required to meet the employment, training, and confraction
requirements of 24 CFR 75.19, regardless of whether Section 3 language is included in
recipient or subrecipient agreements, program regulatory agreements, or contracts.

F. The CONTRACTOR will certify that any vacant employment positions, including
training positions, that are filled (1) after the CONTRACTOR is selected but before the
contract is executed, and (2) with persons other than those to whom the regulations of
24 C.F.R. part 75 require employment opportunities to be directed, were not filled to
circumvent the CONTRACTOR'S obligations under 24 C.F.R. part 75.

G. Noncompliance with HUD's regulations in 24 C.F.R. part 75 may result in sanctions,
termination of this contract for default, and debarment or suspension from future HUD-
assisted contracts.

H. With respect to work performed in connection with Section 3 covered Indian
housing assistance, section 7(b) of the Indian Self-Determination and Education
Assistance Act (46 U.S.C. § 5307) also applies to the work to be performed under this
contract. Section 7(b) requires that to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given to Indians, and (i)
preference in the award of contracts and subcontracts shall be given to Indian
organizations and Indian-owned Economic Enterprises. Parties to this contract that are
subject to the provisions of Section 3 and section7{b) agree to comply with Section 3
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to the maximum extent feasible, but not in derogation of compliance with
section7(b}.

I. The CONTRACTOR agrees to submit, and shall require its subcontractors to submit to
them, quarterly reports to the PRDOH detailing the total number of labor hours worked
on the Section 3 Project, the total number of labor hours worked by Section 3
Workers,

and the total number of hours worked by Targeted Section 3 Workers, and any
affirmative efforts made during the quarter to direct hiring efforts to low- and very low-
income persons, particularly persons who are Section 3 Workers and Targeted Section
3 Workers.

XXX.BYRD ANTI-LOBBYING AMENDMENT, 31 U.S.C. § 1352
The CONTRACTOR certifies, to the best of his or her knowledge, that:

A. No Federal appropriated funds have been paid or will be paid, by or on behalf
of the undersigned, to any person for influencing or attempting to influence an
officer or employee of an agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in
connection with the awarding of any Federal confract, the making of any
Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal confract, grant, loan, or
cooperative agreement.

B. If any funds other than Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal confract, grant, loan, or cooperative agreement, the undersigned
shall complete and submit Standard Forms-LLL. "Disclosure Form to Report
Lobbying." in accordance with its instructions.

C. The CONTRACTOR shall require that the language of this certification be
included in the award documents for all subawards at all tiers (including
subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all sub recipients shall certify and disclose accordingly.
This certification is a material representation of fact upon which reliance was
placed when this transaction was made or entered into. Submission of this
certification is a prerequisite for making or entering into this fransaction imposed
by 31, U.S.C. §1352 (as amended by the Lobbying Disclosure Act of 1995). The
CONTRACTOR acknowledges that any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure. The CONTRACTOR certifies or affirms
the truthfulness and accuracy of each statement of its certification and
disclosure, if any. In addition, the CONTRACTOR understands and agrees that
the provisions of 31 US.C. §3801 et seq., apply to this certification and
disclosure, if any.

XXXI. EQUAL OPPORTUNITY

A. The CONTRACTOR will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender
identity or national origin. The CONTRACTOR will take affirmative action to
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ensure that applicants are employed, and that employees are treated during
employment without regard to their race, color, religion, sex, or national origin.
Such action shall include, but not be limited to the following: Employment,
upgrading. demotion, or transfer; recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. The CONTRACTOR agrees to post in
conspicuous places, available to employees and applicants for employment,
notices to be provided setting forth the provisions of this nondiscrimination
Clause.

. The CONTRACTOR will, in all solicitations or advertisements for employees

placed by or on behalf of the CONTRACTOR, state that all qualified applicants
will receive consideration for employment without regard to race, color,
religion, sex, or national origin.

. When applicable, the CONTRACTOR will send to each labor union or

representative of workers with which he has a collective bargaining agreement
or other contract or understanding, a notice to be provided advising the said
labor union or workers' representatives of the CONTRACTOR's commitments
under this Section and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

. The CONTRACTOR will comply with all provisions of Exec. Order No. 11246 of

September 24, 1965, as amended by Exec. Order No. 11375 of October 13,
1967, and as supplemented by the rules, regulations, and relevant orders of the
United States Secretary of Labor.

. The CONTRACTOR will furnish all information and reports required by Exec.

Order No. 11246 of September 24, 1965, as amended, and by rules, regulations,
and orders of the Secretary of Labor, or pursuant thereto, and will permit
access to his books, records, and accounts by the administering agency and
the Secretary of Labor for purposes of investigation to ascertain compliance
with such rules, regulations, and orders.

In the event of the CONTRACTOR's noncompliance with the nondiscrimination
clauses of this Agreement or with any of the said rules, regulations, or orders,
this Agreement may be canceled, terminated, or suspended in whole orin part
and the CONTRACTOR may be declared ineligible for further Government
contracts or federally assisted construction contracts in accordance with
procedures authorized in Exec. Order No.11246 of September 24, 1965, as
amended, and such other sanctions as may be imposed and remedies
invoked as provided in Exec. Order No. 11246 of September 24, 1965, as
amended, or by rule, regulation, or order of the Secretary of Labor, or as
ofherwise provided by law.

. The CONTRACTOR will include the portion of the sentence immediately

preceding paragraph (A} and the provisions of paragraphs {A) through (F) in
every subcontract or purchase order unless exempted by rules, regulations, or
orders of the Secretary of Labor issued pursuant to Section 204 of Exec. Order
No.11246 of September 24, 1965, as amended, so that such provisions will be
binding upon each subcontractor or vendor. The CONTRACTOR will take such
action with respect to any subcontract or purchase order as the administering
agency may direct as a means of enforcing such provisions, including
sanctions for noncompliance. Provided, however, that in the event a
CONTRACTOR becomes involved in, or is threatened with, litigation with a
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subcontractor or vendor as a result of such direction by the administering
agency, the CONTRACTOR may request the United States to enter into such
litigation to protect the interests of the United States.

XXXII. SOLID WASTE DISPOSAL ACT

1) In the performance of this contract, the CONTRACTOR shall make maximum
use of products containing recovered materials that are Environmental Protection
Agency (EPA)- designated items unless the product cannot be acquired:

a. Competitively within a timeframe providing for compliance with the
contract performance schedule;

b. Meeting contract performance requirements; or

c. At areasonable price.

2) Information about this requirement, along with the list of EPA- designated items,
is available at EPA’s Comprehensive Procurement Guidelines website,
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-
program.

3) CONTRACTOR must comply with section 6002 of the Solid Waste Disposal Act,
as amended by the Resource Conservation and Recovery Act. The requirements
of Section 6002 include:

a. procuring only items designated in guidelines of the EPA at 40 C.F.R. part
247 that contain the highest percentage of recovered materials
practicable, consistent with maintaining a satisfactory level of competition,
where the purchase price of the item exceeds ten thousand dollars
($10.000) or the value of the quantity acquired during the preceding fiscal
year exceeded ten thousand dollars ($10,000);

b. procuring solid waste management services in a manner that maximizes
energy and resource recovery; and

c. establishing an affirmative procurement program for procurement of
recovered materials identified in the EPA guidelines.

XXXIIL. DRUG FREE WORKPLACE

The CONTRACTOR should establish procedures and policies to promote a Drug-Free
workplace. Further, the CONTRACTOR should notify all employees of its policy for
maintaining a Drug-Free workplace, and the penalties that may be imposed for drug
abuse violations occurring in the workplace. Further, the CONTRACTOR shall notify the
PRDOH if any of its employees is convicted of a criminal drug offense in the workplace
no later than ten (10) days after such conviction.

XXXIV. SUSPENSION AND DEBARMENT

A. This Agreement is a covered transaction for purposes of 2 C.F.R. part 180 and
2
C.F.R. part 2424. As such, the CONTRACTOR is required to verify that none of
the CONTRACTOR, its principals (defined at 2 C.F.R. § 180.995), or its affiliates
(defined at 2 C.F.R. §180.905) are excluded (defined at 2 C.F.R. §180.940) or
disqualified {defined at 2 C.F.R. §180.935).

B. The CONTRACTOR must comply with 2 C.F.R. part 180, subpart C and 2 C.F.R.
part 2424, and must include a requirement to comply with these regulations in
any lower tier covered transaction it enters into.

C. This certification is a material representation of fact relied upon by PRDOH. If it
is later determined that the CONTRACTOR did not comply with 2 C.F.R. part
180, subpart C and 2 C.F.R. part 2424, in addition to remedies available to
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PRDOH, the Federal Government may pursue available remedies, including
but not limited to suspension and/or debarment.

D. The CONTRACTOR agrees to comply with the requirements of 2 C.F.R. part 180,
subpart C and 2 C.F.R. part 2424, while this Agreement is valid. The
CONTRACTOR further agrees to include a provision requiring such compliance
in its lower tier covered fransactions.

WORR
WORR XXXV.  SYSTEM FOR AWARD MANAGEMENT (SAM) REGISTRATION
E The CONTRACTOR certifies that it is cleared and eligible for award of a contract and

EPR is not suspended, debarred, or on a HUD-imposed limited denial of participation.
Subsequently, the CONTRACTOR must be registered in the System for Award
Management (SAM} and shall maintain its registration active during contract
performance and through final payment. The CONTRACTOR is responsible during
performance and through final payment for the accuracy and completeness of the
data within SAM. Failure 1o maintain registration in SAM may impact obligations and
payments under this Agreement.

XXXV NO OBLIGATION BY THE FEDERAL GOVERNMENT

The Federal Government is not a party to this Agreement and is not subject to any
obligations or liabilities to the Non-Federal entity, CONTRACTOR, or any other party
pertaining fo any matter resulting from the Agreement.

XXXVIl.  PROGRAM FRAUD & FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS

The CONTRACTOR acknowledges that 31 U.S.C. Chapter 38 (Administrative Remedies
for False Claims and Statements) applies to the CONTRACTOR's actions pertaining to
this Agreement.

XXXVIIL. BANKRUPTCY

In the event that CONTRACTOR files for bankruptcy protection, the Government of
Puerto Rico and PRDOH may deem this Agreement null and void and terminate this
Agreement without noftice.

XXXIX. ENTIRE AGREEMENT

This Agreement and all its attachments represent the entire and integrated
agreement between PRDOH and the CONTRACTOR and supersede all prior
negotiations, representations, agreements and/or understandings of any kind. This
Agreement may be amended only by written document signed by both PRDOH and
the CONTRACTOR.

XL.  MODIFICATION OF AGREEMENT

Any modification of this Agreement or additional obligation assumed by either party
in connection with this Agreement shall be binding only if written and signed by both
parties, and its authorized representatives. Those amendments shall make specific
reference to this Agreement, comply with programmatic policies, procedures, and
guidelines. Such amendments shall not invalidate this Agreement, nor relieve or
release the Parties from their obligations under this Agreement.

However, PRDOH reserves the right to notify in writing to CONTRACTOR any applicable
policies, procedures, regulations, requirements, guidelines, or change in law, whether
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existing or to be established, as well as changes and/or amendments thereof, and
the notified policies, procedures, regulations, requirements, guidelines and laws shall
be deemed incorporated by reference to this Agreement without the need of
executing a separate written and signed amendment.

XLl.  BINDING EFFECT

This Agreement shall be binding upon and shall inure to the benefit of PRDOH and the
CONTRACTOR, their successors and assigns.

The CONTRACTOR shall not assign this Agreement, in whole or in part, without the prior
written consent of PRDOH, and any aftempted assignment not in accordance
herewith shall be null and void and of no force or effect.

XLlIl.  ASSIGNMENT OF RIGHTS

The rights of each party hereunder are personal to that party and may not be
assigned or otherwise fransferred to any other person, contractor, corporation, or
other entity without the prior, express, and written consent of the other party.

XLill.  NON-WAIVER

The failure or delay of either party to insist upon the performance of and/or the
compliance with any of the terms and conditions of this Agreement shall not be
construed as a waiver of such terms and conditions or the right to enforce
compliance with such terms and conditions.

XLIV.  ORDER OF PRECEDENCE

In the event of an inconsistency in this Agreement or if a conflict occurs between this
Agreement and any Attachment, Appendix, Exhibit, or Schedule, unless otherwise
specifically stated in those documents, the order of precedence shall be: Federal
laws, regulations, and policies applicable to this Agreement, this Contract and the
HUD General Provisions (Aftachment E), the Scope of Work (Atachment B), the
Performance Requirements (Atachment D), the Compensation Schedule
(Attachment C), and lastly, the CONTRACTOR's proposal (Atachment A).

XLV. GOVERNING LAW JURISDICTION

This Agreement shall be governed by, interpreted, and enforced in accordance with
the laws of the Government of Puerto Rico and any applicable federal laws and
regulations. The parties further agree to assert any claims or causes of action that may
arise out of this Agreement in the Puerto Rico Court of First Instance, Superior Court of
San Juan, Puerto Rico.

XLVL.  CONSOLIDATIONS, MERGERS, CHANGE OF NAME, OR DISSOLUTIONS

A. Consolidation or Merger

In the event that the signing party (e.g., Subrecipient, Contractor, or Subcontractor)
of the Agreement with the PRDOH moves for a consolidation or merger with another
entity (private or public), by its discretion or otherwise, written notice of such decision
or event shall be delivered to the PRDOH at least fifteen (15) business days prior to the
effective date of the consolidation or merger. The notice shall include, but not limited
to, a description of: the expected effective date of the consolidation or merger;
name of each of the constituent entities moving to consolidate or merge into the
single resulting or surviving entity; the proposed name of the resulting entity (in case
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of a consolidation) or the name of the surviving entity (in case of a merger) if
necessary; reference to the projected capacity of the resulting or surviving entity to
comply with the terms, conditions, obligations, tasks, services, and performance goals
or requirements included in the Agreement as well as its Exhibits or Attachments;
and a brief summary of the

proposed plan to achieve the transition of duties (Scope of Work or Scope of
Services), tasks, and performance goals or requirements to the resulting or surviving
entity.

Upon the consolidation or the merger becoming effective and supporting evidence
of such event is nofified to PRDOH, execution of an Amendment to the Agreement
may follow. The Amendment would include, but not limited to, modifications to the
clauses that refer to the identity, personal circumstances, address, and any other
information related to the signing party deemed relevant by PRDOH for the execution
of the Amendment. No amendment to the Agreement will be necessary if the
Subrecipient, Contractor, or Subcontractor becomes the surviving entity following a
merger.

Failure to comply with any of the before mentioned conditions, may result in the
activation of the termination clauses provided in the Agreement.

B. Change of Name

In the event that the signing party (e.g., Subrecipient, Contractor, or Subcontractor)
of the Agreement with the PRDOH initiates a change of name process, written notice
of such decision or event shall be delivered to the PRDOH at least fifteen (15) business
days prior to the effective date of such event. The notice shall include, but not limited
to, a description of the expected effective date of the change of name; the proposed
name; inform of any change of address; and reference of any change in the
capacity of the entity to comply with the terms, conditions, obligations, tasks, services,
and performance goals or requirements included in the Agreement, as well as its
Exhibits or Attachments.

Upon the change of name becoming effective and supporting evidence of such
event is notified to PRDOH, execution of an Amendment to the Agreement may
follow. The Amendment would include, but not limited to, modifications to the clauses
that refer to the identity, personal circumstances, address, and any other information
related to the signing party deemed relevant by PRDOH for the execution of the
Amendment.

Failure to comply with any of the before-mentioned conditions, may result in the
activation of the termination clauses provided in the Agreement.

C. Dissolution

In the event that the signing party (e.g., Subrecipient, Contractor, or Subcontractor)
of the Agreement with the PRDOH moves for dissolution of the entity, written notice of
such decision or event shall be delivered to the PRDOH at least fifteen (15) business
days prior to the effective date of such event. The notice shall include, but not limited
to, a description of the expected effective date of the dissolution; and contact
information of one or more of its directors, officials or agents. Upon dissolution,
becoming effective, and supporting evidence of such event is nofified to PRDOH,
termination of the Agreement will follow. Consequently, the signing party
acknowledges and agrees to provide to the PRDOH, after termination of the
Agreement, the assistance reasonably requested to facilitate the orderly transfer of
responsibility for performance of the tasks or services to the PRDOH or a third party
designated by the PRDOH. Moreover, all finished or unfinished records (files, data, work
product) connected with this Agreement will be turned over to PRDOH following the
Agreement termination.
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XLVIl.  HEADINGS

The ftitles to the paragraphs of this Agreement are solely for reference purposes and
the convenience of the parties and shall not be used to explain, modify, simplify, or aid
in the interpretation of the provisions of this Agreement.

XLVIlIl. FEDERAL FUNDING

The fulfillment of this Agreement is based on those funds being made available to the
PRDOH as the lead administrative agency for Recovery. All expenditures under this
Agreement must be made in accordance with this Agreement, the policies and
procedures promulgated under the CDBG-MIT Program, and any other applicable
laws. Further, CONTRACTOR acknowledges that all funds are subject fo recapture
and repayment for non-compliance.

XLIX.  RECAPTURE OF FUNDS

PRDOH may recapture payments it makes to CONTRACTOR that (i) exceed the
maximum allowable rates; (i) are not allowed under applicable laws, rules, or
regulations; or (i) are otherwise inconsistent with this Agreement, including any
unapproved expenditures. CONTRACTOR must refund such recaptured payments
within thirty (30) business days after the PRDOH issues notice of recapture to
CONTRACTOR.

L. OVERPAYMENT

CONTRACTOR shall be liable to the PRDOH for any costs disallowed pursuant to
financial and/or compliance audit(s) of funds received under this Agreement.
CONTRACTOR shall reimburse such disallowed costs from funds other than those
CONTRACTOR received under this Agreement.

Ll SEVERABILITY

If any provision of this Agreement shall operate or would prospectively operate to
invalidate the Agreement in whole or in part, then such provision only shall be
deemed severed and the remainder of the Agreement shall remain operative and in
full effect.

Lil.  COUNTERPARTS

This Agreement may be executed in any number of counterparts, each of whom shall
be deemed to be an original, however, all of which together shall constitute one and
the same instrument. If the Agreement is not executed by the PRDOH within thirty (30)
calendar days of execution by the other party, this Agreement shall be null and void.

LHL.SURVIVAL OF TERMS AND CONDITIONS

The terms and conditions of this Agreement related to the following subjects shall
survive the terminatfion or expiration of this Agreement: interpretive provisions;
consideration; warranties; general affirmations, federal assurances, federal and state
certifications; CDBG-MIT and state funding, recapture of CDBG-MIT and/or state
funds, overpayment of CDBG-MIT and/or state funds; ownership and intellectual
property, copyright; records retention methods and time requirements; inspection,
monitoring and audit; confidentiality; public records; indemnification and liability;
infingement of intellectual property rights; independent contractor relationship;
compliance with laws; notices; choice of law and venue; severability; dispute
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resolution; consolidations, merger, change of name, and dissolution. Terms and
conditions that, explicitly or by their nature, evidence the Parties’ intent that they
should survive the termination or expiration of this Agreement shall so survive.

IN WITNESS THEREOF, the parties hereto execute this Agreement in the place and on
the date first above written.

PUERTO RICO DEPARTMENT OF HOUSING VITAL-URBE, INC.

WORR

EPR a0, RedrGuez RodrGuez Luy PR

e William 0. Rodriguez Rodriguez (DecZ0, 2023 18:59 AST)

William O. Rodriguez Rodriguez, Esq. Enery Pilar Rivera Ortiz
Secretary President
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GENERAL NOTES

worw

m

L ELECTRICAL

au INSULATION.

BECOPPER.
PROVIDE GROUND WIRE IN ALL THE CONDUTTS,

PROVIOE 212-AWG GREEN AMPER
QUTLET B GROUNDING SCREW.

IDUTTS SHALL BE 7= INDUM,

A L

PROVIDE AN EXPANSION JOINT COUPLING OF THE REQUIRED TYPE AND SIZE WHENEVER
A CONDUIT CROSSES AN EXPAYISION JOINT.,

PROVIDE PLASTIC CONDLIT GMDERS I AL UNDERGROUND CONDUIT RURS, AWM
DISTANCE BETWEEN CVIDERS TO

CONTRACTOR MUST MAKE SURE THAT THE ENTIRE ELECTRICAL SYSTEM HAS GROUND
CONTRIUTTY.

ALL THE ELECTRICAL NETALLATION SHALL BE DONE I A NEAT & WOR
'ACCORTING 70 THE LAST EDITION OF THE!

PUERTO RICO ELECTRIC POWER ATTHORITY LATEST

TELEFHONE CO. LATEST PRACTICES.

SHALL VISIT THE JOB SITE AND BECOUE.

WILL BE PERMITTED
NTTER AFTER THE BIDS ARE RECEMED.

UNLESS OTHERWISE INGICATED ALL GUTLETS SHALL BE FLUSH MOUNTED AN
HAVE THER G¥WN INDEPENDENT OUTLET BOXES, muuslzzoruunnwmas
£32° 411/ OEEP. B DETERWINED ACOORDING T
THE MAIUOM NUMBER OF CONDUCTORS I THE BOX PER NEG. 3

CONTRACTOR SHALL BALANCE ALL LOADS.
FOUTE OF COUDLITS SHOAMPI TE LAYOUT 5 SCHOMATIC SDMIENDED QLY 10

BETWEEN O BucT
DETERMINED AY THE JOB SITE TO CONFORM WITH THE STRUCTURAL CONDITIONS AND
'SHALL BE SUBIECT TO THE FINAL APPROVAL OF THE ARCHITECT/ENGNEER.

LEAVE A 312AWG-TW FISHAIRE N ALL EMPTY CONDUTS.
ALL PANELBOARTIS AND LOAD GENTERS SHALL BE PR

ND
[N SIZE AND CHARACTERISTICS TO THE HEUTRAL BUS. AL PANELBDARDS SHALL HAVE A
MONOFLAT FRONT AND KEY (DCK.

WHEN TWO DR MORE WIRING | HOWN TOGETHER IN ADJACENT POSITIONS.
AT TE SAME HGHT THEY SHALL BE DSTALLED DA MATIPE CANG DUTLET BOX
OF THE PROPER SIZE 50 THAT ONLY ONE RAISED 'PLATE OF THE REQUIRED TYPE
AND SZE ARE USED. 120V AND 277 OUTLETS MUST BE INSTALLED) ON SEPARATE BOXES,

UNLESS OTHERWISE INDICATED, ALLWIFING DEVICES SHALL BE WHITE COLORED WITH
02 STANLESS STEEL COven PLATES. EXCEPT THE WEATHERPROFF QUTLETS WhICH
‘SHALL HAVE THEIR STANDARD GRAY COVER FLATES.

1N CONDUIT RUNS. THE NUMBER OF ARROWS CESIOHATE THE NUUBER OF CIROUITS I¥
IN THE PANELBGIARD PER EACH ™

NP ORS I THE CONUT | THE LOMGER LN
IDUCTOR AND - 1~ BEDE THE GRIOUND CONGUCTOR.

IT SHALL BE THE RESPONSIBILITY DF THE CONTRACTOR TOVERFY THE VOLTAGE

\CTERISTICS AT THE SITE WATH PREPA AT THE TIME OF INSTALLATION BEFORE
ORDERING ANY PRIMARY EQUIPMENT.
A BE

ALL THE SELF-STANDING AND SURFACE MOUNTED ELECTRICAL EQUIPMENT AS WELL AS
THE LUNINARTES SHALL ALL BE BRACED FOR SEISMIC SHOCX ACCORDDIO TO THE
'SELSWIC RESTRAINT MANUAL GUIDEUNES FOR MECHANICAL STSTEMS. THE SAME
APPUIES TO AL THE CONDUT WORK THE DETAILS AND NSTALLATION UETHE0S A
UANUAL SHALL BE UBOIFED AS REGURED TO T THE ELECTRICAL INSTALLATION OF

CONNDUT WORK:

A ALLCONDUITS INSTALLED UNDERGROUND SHALL OF v SCH 0,
SLABS WHIH AREIN
Pesca

0. FRAL CONNECTIONS TOALL LOTORS AND ELECTHICAL ECUPMENT SHALL BE
DO AT LaUBTEnT HLEXBLE STeEL Eo

MDUNTED LUNINARIES SHALL BE INSTALLED LUSING |

PENDANT STEMS, 2 $TELE PER
AT CAMNARY, STEMS SACL B
ARCHITECT.

PAINTED OF THE COLDR REQUIRED BY THE

ELECTRICAL SYMBOLS
CEILING FEEDER
=====-  FLOOR ORWALL FEEDER
N1y CONNECT TO CIRCUIT NUMBER 2
6" CEILING MOUNTED LIGHTING FIXTURE
+0"  WALL MOUNTED LIGHTING FIXTURE
O EXHAUST FAN
v, SWITCHOUMET
- DUPLEX OUTLET @T-6F F.
% DUPLEX OUTLET WITH GROUND PROTECTION @T-6F.F.
E =3 DUPLEX OUTLET WITH GROUND PROTECTION @3-6°F.F.
-3 DUPLEX OUTLET WITH GROUND PROTECTION @6-6F-F.
- 240 OUTLET WITH GROUND PROTECTION @15 F.F.
—N CABLE TV OUTLET @1-6F.F.
~@  INTERNET CABLE OUTLET @1-6F.F.
— TELEPHONE CABLE OUTLET @1-6°F.F.
[l  ELECTRICAL PANEL
) PHOTOVOLTAIC PANEL
=5 ELECTRICAL METER
JUNCTION BOX
CIRCUITS DESCRIFTION PD-1"
WRE CONDUITS "s.
N, | TYPE | OIA. | TYPE O | TYPE | NUL
Uowine | ez | Tow | e | Bwr | m ol I N T
LIGHTING. 252 | THHN | 34” | ENT | 20 4 [ THHM | N2 OUTLET
SPAIR - - 34" | ENT - 3~ [ THHM | 2m2 OUTLEY
OUTLET 212 | THHN | 34 | ENT | 20 4" | THHN | 2n2 OUTLET
SuTler | iz | mew |- | Enr | = - TARE
RANGE e THHN | 34~ | ENT | %0 246 | THHM | 3M6 | WATER HEATER
AT 2 | THHN | 3| EGT | 30 34 [ THHN | w10 DRYER
AT 3m2 | THHN | 34" | EMT | 30 3 [ THHN | 3m2 NC
SARE - P 7 I SOARE
SPARE - - | EMT - s - . BPARE
178 0213
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MALLEABLE IRON CLAUP WITH WROUGHT [RON CLIP
WA SERVICE PIPE
Qsup

Yd3I

PIPING LEGEND AND SPECIFICATIONS

COPER, HOT WATER LINE PIPE
—-—-—  COPER. COLD WATER LINE PIPE

HIOM

“
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T i, DN e (om0 ] S TS5

R R AB E DA
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el e 37000
I EORATTOR ) T 53 MRS S 0P C2 T
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ey S e el e e
R e o0 o 5 a0 T X0 T OB 1T COTTUTE
TR G OREs

—Z— PVC. SCH. 40 SANITARY PIPE

—C.0. CLEAN OUT FLUSH W/ FLOOR OR WALL ACMNLC) —

—-—@3— WATER HEATER

ﬁlﬂ.s HOSE BIB

(3) ':I,'_Y_l:’.:a_DETAIL OF WATER SERVICE CONNECTION

T DIAM.COC PPE

vave
CONC. PROTECTION
[l
.
.
ol P |
7
e
Jr——
— UNIVERSAL LMION
MAIN PTPE.

( : ) WATER METER DETAIL,
TR = T

I S,

LEGEND
oram | vewt | coup| vot| REMARKS 1 K
ri |wateRGloseT [ 3 | 2 | wr| - | TAMK-FLOGRQUTLEY ! -
= 10.0LAR WATER
A2 | LavATORY ur | wue| wz | ur | counter Toe HEATER AT ROOF
ra | sHoweR wr (v [ e
pa |KroENSK | 17 | tuz| w2 | v | couTERToR 7
[k
ARG |WATERHEATER [ - | - | w2 | v |souR H
re |wasHERMACH. | 1z || wr |
R7 | REFRIGERATOR | w2 | w12t| 127 | 12" | IcEnaGR
rs |umnvssk | vz || w | v MOUNT
a7 N
s

=

-

i ] vOOoId
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H I - BTIRRUPS HOOKE DET.
#30 b/2, NUMBER OF SETS OF TIES AS
[ SHOWN IN THE SPECIFIC COLUMN DETAIL
Y
[
f
W50 b/4, NUMBER OF SETS OF TES AS
,"_ﬁ%%m THE SPECIFIC COLUMN DETALL
#3% d/2. BUT NOT :
TO EXCEED 12° ¥ ’—'Nﬁ'd/l
l' Di
E W'D.C.LEEA.H .L—D_,L
=
N M#Se b/4, NUMBER OF SETS OF TIES AS
SHOWN 1N THE SPECIFIC COLLIMN DETAL
COLUMN

- #30 b/2, NUMBER OF SETS OF TIES AS

SHOWN IN THE SPECIFIC COLUMN DETAL
COLUMN

TYPICAL COLUMN TIES AND BEAM STIRRUPS
ENDS DETAILS AND JOINY REINFORCEMENT

M= 29 =NUMBER QF TIES
(574 COLUWN ENDS

Ne aNUMBER OF STRRUPS
THaN BEAL ENDS

TIE COLUMN FOR CORNER OF
MASONRY BLOCK WALL

POWDER DRIVEN NALLS
(WILD Wie-30 P10).

|—————— CEMENT MORTAR GROUT
© BLOCK CORES EVERY 327
HEAVY DUTY HORIZONTAL TRUSS
; REINF.SUCH AS “DUR=-O~WAL™
OTHER COURSE TRUSS TYPE, SIDE
R 14 ", CROSS

00S
WIN TAP

MASONRY WALL TO SLAB ON GROUND
AND ROOF ANCHORAGE TYPICAL DETAILS

483270, (CONT)—
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TYPICAL DETAILS AT SIDES OF DOORS
AND AT ENDS OF BLOCKS WALLS
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REINFORCEMENT AROUND
WALL OPENING FOR DOORS
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ATTACHMENT B

o GOVERNMENT OF PUERTO RICO
</ DEPARTMENT OF HOUSING

ATTACHMENT #1
SCOPE OF WORK
Request for Proposals
Single-Family Housing Development Initiatives
Community Development Block Grant for Mitigation
Puerto Rico Department of Housing
CDBG-MIT-RFP-2022-04
(Revised for Addendum No. 04)
WORR
This document defines the Single-Family Housing Development Initiatives (SF-HDI) tasks
that the Proposers must perform to support the Puerto Rico Department of Housing
%?E_ (PRDOH) as part of the Community Development Block Grant for Mitigation (CDBG-MIT).
A description of the Housing Sector CDBG-MIT is included in the Action Plan approved by
the US. Department of Housing and Urban Development (HUD), available at
https://cdbg-dr.pr.gov/en/download/cdbg-mit-action-plan-amendmeni- | -substantial-
effective-on-october-17-2022/

The PRDOH anticipates awarding the contract with a term of twenty-four (24) months.
The contracted firms are expected to complete the construction of hew detached
single-family housing (units) development (developments or projects) in the contracted
Period of Performance (POP). The PRDOH intends to purchase the completed units which
must have a registered segregation and individual notarial deeds. The PRDOH may, at its
sole discretion, extend the confract upon mutual written agreement of the parties.

1. PRDOH's Reservation of Rights:

The PRDOH reserves the right, without limitations, to:

(i) Reject any or all proposals, waive any informality in the RFP process, or
terminate the RFP process at any time, if deemed to be in its best interests.

(ii) Reject and not consider any proposal that does not meet the requirements of
this RFP, including but not necessarily limited to, incomplete proposals and/or
proposals offering alternate or non-requested goods.

(iii) Cancel this solicitation and reissue the RFP or another version if it deems doing
so is in the Public Interest.

(iv) PRDOH shall have no obligation to compensate any proposer for any costs
incurred in responding to this RFP,

(v) To reduce or increase estimated or actual quantities in whatever amount
necessary without prejudice or liability to, if:

a. Fundingis not available,
b. Legal restrictions are placed upon the expenditure of monies for this

category.

c. PRDOH's requirements in good faith change aofter the award of the
contract.

(vi)  To require additional information from all suppliers to determine the level of

responsibility.

Barbosa Ave. #606, Building Juan C. Cordero Davila, Rio Piedras, PR 00918 | PO Box 21365 San Juan, PR 00928-1365
Tel. (787) 274-2527 | wwwvivienda pr.gov




Attachment #1: Scope of Work

Single-Family Housing Development Initiatives
CDBG-MIT-RFP-2022-04

Community Development Block Grant for Mitigation
Page 2 of 15

(viij  To contact any individuals, entities, and/or organizations that have had a
business relationship with the proposer, regardless of their inclusion in the
reference section of the proposal’s submittal.

(vii)  To contract with one or more proposers or the cancellation of this RFP.

(ix) To negotiate any price from the awarded proposer(s) in response to a specific
order under this solicitation.

(x) To modify the quantity of the listed items and/or services during the contract

WORR term in compliance with policies and procedures.

WORR

2. Overview

_EPR The PRDOH s issuing this Request for Proposal (RFP) to procure highly qualified and skilled

o entities to provide single-family housing development services for the construction of new
detached single-family housing developments outside of risk and hazardous areas. The
Proposers must understand and align with the CDBG-MIT Federal Register Notices!, Action
Plan {as amended), Program Guidelines (including revised versions), national objectives,
eligible/ineligible use of funds, and policies. In addition, proposers must be familiar with
the Department of Housing and Urban Development (HUD) latest policy objectives, plan
alignment, glossary, acronyms, policies, guidelines, and standards applicable to the
Scope of Work (SOW) of this RFP. The Proposer remains fully responsible for determining if
the information mentioned before has been amended, revised, and/or updated. The
Proposers are responsible for delineating effective and efficient strategies to maximize
the project development plan and schedule and to administer all project activities.

3. Choice Limiting Actions

Respondents to this RFP are required to immediately cease any choice-limiting action
under 24 CFR § 58.22. Failure to stop activities such as acquisition, demolition, disposition,
rehabilitation, repair, new construction, site preparation, and leasing or any other
activities that commit to future actions for a proposed project prior to obtaining an
environmental clearance will result in the project no longer being eligible for any HUD
assistance.

4. Single-Family Housing Development Initiatives

The concept of the SF-HDI is to promote and complete the development of new resilient
single-family housing projects. The PRDOH intends to purchase up to one thousand (1,000)
finished units in the areas with the most housing needs. Additional phases may promote
the project development and purchase of up to three thousand (3,000) units, depending
on Program funds, allocation, and single-family housing needs. PRDOH may award
"Qualified Proposers” up to three thousand (3,000) single family units and proceed with

! Federal Register Nofices for the CDBG-MIT are published in the comesponding websites at hitps://cdba-
dr.pr.gov/en/resources/federal-register/
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the initial phase contracting projects up to one thousand (1,000) single family units.
Subsequent phases may be implemented with awarded entities depending on Program
funds, allocation, and single-family housing needs.

5. Single Family Housing Needs

Between the CDBG-DR and CDBG-MIT single-family Programs, PRDOH estimates that
more than 6,000 applicants with a relocation voucher may benefit from the SF-HDI.
Applicants with a relocation voucher must relocate to a location outside a floodplain,
high-risk landslide areaq, or other hazardous areas as identified by the PRDOH.

é. Llocation of Program Relocation Needs and Functional Areas

The Attachment 5 illustrates the location and concentration of all current and potentiall
CDBG-DR and CDBG-MIT single housing program cases with a relocation voucher with
an emphasis on the flood zone and landslide susceptibility, their distribution within all 78
Puerto Rico municipalities and the Puerto Rico Planning Board (PRPB) Functional Areas.

PRDOH intends to award at minimum one (1) project in each Functional Area. A
hierarchical methodology will be implemented to award projects according to the
amount of R3 Program relocation cases and potential cases (single-family housing
needs). The Functional Area with the greater single-family housing needs, will be
awarded first with a project, continuing to the following Functional Areas up to three
thousand (3,000) units. In the initial phase, if all Functional Areas are awarded with a
project, and the one thousand (1,000) units are not fulfiled, the process cycles back to
the hierarchical Functional Area with the greater single-family housing needs and
descending until the one thousand (1,000) units are awarded. Those projects awarded in
the initial phase may continue with the process and confract execution. The same
hierarchical methodology could apply with awarded entities when subsequent phases
are implemented to confract the additional units up to three thousand (3,000) single
family units.

7. Single-Family Housing Developers

The Proposers are expected to strengthen the SF-HDI by providing experience, technical
knowledge, and expertise in the planning and construction of single-family
developments. The Proposers are to identify, evaluate, conduct pre-development
activities, and perform any necessary legal due diligence for any proposed project to
correctly determine the scope, cost, time, and feasibility of completing the project under
the terms of this RFP. Consequently, the Proposers are expected to secure construction
financing to complete the units, at which time the PRDOH will purchase them. Proposers
must operate as a single source responsibility entity to provide development, design, and
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build services. The contracted Proposers will work in the PRDOH's best interest in
administering and implementing all the project activities.

All tasks, activities and work performed by the Proposer's stakeholders, professionals,
individuals, and subcontractors will be administered, scheduled, and confrolled by the
contracting entity. The Proposer is directly responsible for ensuring quality, completeness,
accuracy, and timeliness to avoid unnecessary delays in completing the single-family

WORR units in the contracted time.

EPER 7.1. Duties and Responsibilities

o Duties and responsibilities of Single-Family Housing Developers include, but are not limited
to, the following:

» Obtaining and evailuating the property legal documents, deeds, liens,
easements, and any other restrictions that may affect the ownership of the
project;

" Obtaining and evaluating the property regulatory requirements, restrictions, risks,
assets and areas of opportunity which may affect the project’s viability and
feasibility;

»  Obtaining and evaluating market research and analysis reports that identify the
development and best use of the proposed land;

»  Obtaining and evaluating technical studies, historical data, natural resources
and habitats and any other relevant characteristics which may affect the
project’s viability, feasibility, design, construction, and/or completion;

. Obtaining and evaluating the project viability, feasibility, economic, and
financing analysis report to identify risks and assets of the developer firm's
proposed action;

= Obtaining and evaluating compliance with the Environmental Review Record
(ERR) documents prior to the continuance of construction documents,
permitting process and fieldwork on the proposed site;

. Elaborate construction documents, evaluation of submittals, clarification
drawings, revision of construction drawings (when required}, evaluate samples
of materials, design services during construction (including A&E periodical site
visits), coordinate and comply with the corresponding agencies inspections,
reports and requirements, keep record and provide record drawings “as-built"
documents;

» The developer design-build team is expected to perform, coordinate, and
synchronize work to produce the design activities diligently, permitting process,
construction site visits, clarification drawings, request for information, project
closeout and others;



WORR

EPR

Attachment #1: Scope of Work

Single-Family Housing Development initiatives
CDBG-MIT-RFP-2022-04

Community Development Block Grant for Mitigation
Page 5of 15

] Perform and maintain a record of weekly progress meetings (meeting minutes)
with the participation of stakeholders;

u Obtaining, securing, and maintaining the project abatement requirements with
the corresponding agency;

" Providing the highest level of customer service to the PRDOH, Program
representatives, and others;

. Maintain sound project development, administration, production, control
techniques and responsibility. This includes and applies to subcontractors,
product manufacturers and any other entity involved in the project;

*  Implement and maintain an effective, efficient communications system with
stakeholders and teams involved to promote the best means of communication
to encourage time effectiveness and efficiency.

8. Proposers Submission - Project Readiness

Demonstrating the proposed project's readiness is critical due to the 24-month time
frame being provided to complete any selected project. Therefore, proposers shall
submit pertinent information for the PRDOH 1o be able to determine the Proposer's ability
to complete the project under the provided time frame. This information may include the
proposed project location, the number of units of the project, the project plan and
schedule, a permitting plan and status of permits, a detailed cost estimate, a single-
family unit reasonable sales price, and any desigh deliverables to evaluate the “Project
Readiness”, as described in the following Sections of this document and the
corresponding sections of the RFP documents.

8.1. Experience, Qualifications, Organizational and Staffing Plan

It is expected that Proposers will have a team of professionals and consultants with the
technical knowledge, experience, and expertise to identify, evaluate, resolve, and
reduce potential risks with due diligence.

The PRDOH expects competent and quadlified staff and professionals that are authorized
or permitted under federal, state, and local law to perform the scope of work under this
contract. However, the PRDOH reserves the right to request the removal of any staff not
performing to standard, following the code of ethics and/or irregularities that may result
in an unnecessary legal burden to the PRDOH, the Programs or its representatives.
Proposers must provide detailed information about the Proposer's key staff, including
education degrees, licenses, and years of relevant experience.

Proposers shall submit to the PRDOH an organizational chart detailing the identity of each
person (whether employed by the Proposer or a subcontractor), profession, position,
rank, and relationship of the personnel performing any work for the developer firm. In
addition, the Proposers’ organization and staffing plan shall include the roles, and
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responsibilities of development team members and support areas, their planned level of
effort and the anticipated duration of involvement.

As part of the qualifications, the Proposers must include detailed information regarding
their financial, administrative capacity, design, and construction experience (in similar
projects), personnel, consultants, equipment, software capabilities, document controls,
safety record keeping, and quality control procedures. In addition, the PRDOH promotes
opportunities for maximum feasible participation of certified Section 3, Minority, and
Women-Owned Business Enterprises (MWBE).

8.2. Proposed Project & Location

As the experts in the project development process, the Proposer will perform the pre-
development, site evaluation, market analysis, feasibility studies, technical evaluations,
site selection, legal counseling, design, permitting, securing the property, and any other
activity required for the proposed project. In addition, the Proposer personnel must assess
the property accessibility, availability (or lack) of potable, sanitary, stormwater, electrical,
data infrastructure, lot potential, limitations, restrictions, proximity to bodies of water,
natural resources, habitat, geological formations, or any other relevant information that
may limit the proposed activity, including evidence of soil contamination, erosion,
landslide, flood, extreme slopes, and others.

The PRDOH will evaluate Proposers' projects and select those according to the Programs
needs and the best public interest. Proposers may submit more than one project if these
are in different locations (not part of or adjacent to other proposed projects) and each
project comply with all the submission requirements. Additional projects may be in the
same Functional Area or located in another Functional Area. If a Proposer submits more
than one project, it must be thru a different Proposal submission, as instructed in the RFP.
In such cases, the Proposer's submission must evidence the relationships between the
proposed projects and the fiscal capacity to complete them. In addition, the Proposer
must provide evidence that it can successfully perform these projects concurrently,
complete all units and assure the quality of services and goods.

8.3. Single-Family Housing Minimum and-Meaximum Units per Site

The Proposer's project may include additional units (of any type) that will not be
purchased by the PRDOH but that the Proposer intends to build on the same site and are
not part of the proposed project. In this case the Proposer's SF-HDI units and project limit
shall be clearly delineated and all the information related to the project submission must
be consistent with the project submission (including but not limited to the project plan,
schedule, permitting plan, detailed cost estimate, reasonable sales price, design
deliverables, code compliance, green building standards, minimum architectural and
design standards, environmental review, and any other applicable requirements). The
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developer firms shall propose new prolecis W|Th a minimum of twenty-five (25) units.-and
= Projects proposed within
an Urban Center (as defmed by the PRPB2), will be exempt from the minimum amount of
unit requirement,

8.4. Project Plan and Schedule

Proposers shall submit a detailed project plan that delineates all the tasks, activities, time
and duration of pre-development, technical studies, design, permitting, construction
phases, milestones, unit completion, project completion, and permitting closeout. This
detailed project plan and schedule must depict concurrent and non-concurrent
activities and the responsible teams involved. The project plan must establish the
completion of units within the POP and identify whether units will be completed in phases.
The POP shall contemplate any legal process required for the segregation, registration,
and other process needed for a real estate closeout. This must be presented in a
graphical depiction with all the necessary notes and detail to demonstrate the technical
knowledge, expertise, project intent and clarity of the proposed activities.

8.5. Permitting Plan

Proposers shall provide a permitting plan that considers the status and available details
of all the agency pre-consultation, endorsement, abatement permits, noftification of
construction permit, final construction permit, permit closeout and occupancy permits.

8.4. Detailed Project Cost Estimate & Single-Family Unit Reasonable Sales Price
Proposers must submit a detailed project cost estimate and single-family unit type cost
estimate itemized, including all frades and components, and sufficiently detailed for the
PRDOH to perform a cost reasonableness and reasonable sale price analysis (Refer to,
Exhibit H-1 (Price Form — Reasonable Sale Price Form) and Exhibit H-2 (Price Form — Project
ltemized Costs). The detailed cost estimate shall include the labor, equipment, material,
subcontractor work, insurance, taxes, overnead and profit of each component to be
incorporated into the work. This document must be organized, clear, self-explainable and
include reference sources. The document shall organize following the MasterSpec®
divisions and provided in an 8.5x11 letter format both in PDF and XLS files.

2 Interventions in urban centers shall comply with the corresponding sections of the Joint Regulation for Project Evaluation
and Permitting, ‘regarding Land Development-and Use,” and .Business:Operations {“Reglamento: Conjunto para la
Evaluacion y Expedicion de Permisos Relacionados al Desarrollo, Uso de Terrenos y Operacion de Negocios"), as adopted,
the State Historic Preservation Office, the Autonomous Municipality(ies), zoning distict requirements, and others. Zoning
district requiremenis may affect the number of unils allowed to be developed in a: particular lot however the PRDOH
reserves the right lo establish the minimum amount of unils to. be proposed in the Single-Family: Housing Development
Initiatives.
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8.7. Design Deliverables
Proposers must submit all the necessary information to explain the proposed design
intent. The proposed designs shall comply with the SF-HDI Minimum Architectural and
Design Standards (MADS) (Refer o, Attachment é of the RFP) and the Selected Green
Building Standard. At a minimum, a Conceptual Design Phase will be submitted by the
Proposers as part of the RFP submission package and include as minimum a site design
and the design solution of a detached, one (1) level (one story) with 3-bedroom and 2-
WORR bathroom and a minimum construction area of 1,150 square feet (excluding carport,
driveway, walkway and others). A minimum of 5% of the proposed units must comply
EPP with ADA requirements. The rest of the units must be designed and built as adaptable
EPR housing units with the intention that these can be modified easily in the future to become
accessible, as needed.

9. Code Compliance

The current International Building Code® (IBC Codes) establishes minimum requirements
using prescriptive and performance-related provisions. The IBC Codes are fully
compatible with all the International Codes® (I-Codes) published by the International
Code Council {ICC). This regulation arises from the adoption of the ICC family with its
amendments to conform to the requirements of Laws and Regulations of construction
and occupancies in Puerto Rico. All work performed by developer firms must also comply
with most current federal, state, and local codes, laws, and regulations.

10. Green Building Standard
The SF-HDI design and construction activities must comply with the Green Building
Standards described in Federal Registers 83 FR 5844, 84 FR 4836, and as per Programs
requirements. All single-family units shall be designed to incorporate sustainability and
resiliency principles for efficient energy and water use. The Proposer shall identify which
Green Building Standard(s) they will use for the unit desigh and construction and must
comply with at least one of the standards set forth:

» ENERGY STAR Certified Homes (version 3, latest revision. program requirements-

Tropics);

= Entferprise Green Communifies;

= LEED BD+C (Building Design and Construction);

= LEED Homes;

= LEED O+M (Building Operations and Maintenance);

* LEED ND (Neighborhood Development);

» |CC-700 National Green Building Standard;

» EPA Indoor AirPlus (ENERGY STAR a prerequisite);

» The "Permiso Verde" from the “Oficina de Gerencia de Permisos"; or
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* Any other equivalent comprehensive green building program acceptable to
HUD.
A certfification under one of these Green Building Standards is an SF-HD! requirement for
purchasing the completed unit. Due to the above, the PRDOH encourages using a Green
Building Standard that ensures completed homes can be certified when construction is
completed.

11. SF-HDI Minimum Architectural and Design Standards

The developer firms shall comply with the Minimum Architectural and Design Standards,
which does not supersede the Building Code provisions and requirements, nor the
Proposer’s Selected Green Building Standard. These generally describe the requirements
for the unit, the photovoltaic system with battery storage (PVS) and water storage system
(WSS) requirements (Refer o, Attachment 6).

12. Environmental Review

Following the preliminary selection of a project, it must undergo an Environmental Review
and certification is to be completed. The Environmental Review process determines a
project's potential environmental impacts and whether it meets federal, state, and local
environmental standards and regulations. The SF-HDI Environmental Reviews at a site-
specific level will be prepared by the Proposer and approved by the PRDOH. An
environmental review process will be required for all SF-HDI projects to ensure that the
proposed activities do not hegatively impact the surrounding environment, and mitigate
an adverse effect on historical zones, districts, properties, archeological heritage and
environmental or health impacts on end users.

13. Construction Documents

Upon contract execution, the developer firms will diligently engage its organization to
commence and complete the architectural, civil, structural, mechanical, electrical
design, and any other activity required to complete the construction documents and
permitting process and complete these activities with due diligence, efficiently and in a
timely manner. The developer firms are responsible for addressing and resolving any
adverse effects identified in the ERR process. A complete, coordinated set of
construction drawings and technical specifications must be submitted to PRDOH. The
construction documents will include all the necessary information for the project design.
The construction documents shall provide all the technical information to expedite the
permitting, construction process and reduce unnecessary delays, risks, errors, and
omissions. The construction documents must be consistent with the developer firm's
project submission and ERR requirements and compliant with the Selected Green Building
Standards, Minimum Architectural Design Standards, and related regulatory agency
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requirements. The construction documents will be provided to the PRDOH in electronic
forms.

14. Occupadational Safety and Health
Health and safety in construction are particularly important because the industry is prone
to hazardous situations and can be dangerous at times. To demonstrate proper tracking
worg  and compliance related to health and safety issues, Proposers shall sulbmit copies of their
HoRR Occupational Safety and Health Administration (OSHA) 300 forms for the past three (3)
years. if OSHA 300 forms are not applicable, Proposers shall provide an explanation as to
%22_ the reasons for not submitting the forms. The developer firms must comply with federal,
state, or local labor laws related to the occupational safety, health and well-being of the
organization's employees, subcontractors, and stakeholders. Developer firms will prepare,
update, implement and administer the Safety Plan. The developer firms will have qualified
safety personnel to train, ensure and reduce the risk of accidents, injury, or incidents.
These will be responsible for providing Personal Protection Equipment (PPE) to all
employees and visitors, including, but limited to, the PRDOH or its representatives during

site visits or meetings at the projects.

15. Quality Control and Quality Assurance

The developer firms must comply with the residential construction industry's highest quality
standards and tolerances. These quality standards will be included in the Quality Plan
and will guide work implementation, completion, and supervision. In addition, the
developer firm's design team will develop a quality control, assurance procedure,
testing, and reporting as part of the Technical Specifications of each project.

14. Single-Family Unit Development Construction
The developer firms may commence consfruction upon having an environmental
clearance, confracted by PRDOH, and issuance of the Final Construction Permit by the
Office of Permit Management (known in Spanish as “Oficina de Gerencia de Permisos”.
OGPe, for its Spanish acronymy). The developer firms are responsible for the following:
» Completing site improvements and utility connections to enable the
construction of single-family units;
= Construction or single-family units, walkways, driveways, roof covered carport
and other unit features;
» Laboratory testing, cerfification and reporting for quality and assurance or
commissioning work;
*  Preparing Designated Inspector's progress reports, which include photographs,
notes, and any other information required to document the progress and
compliance of work;
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Correcting punch list items to correct deficiencies in a timely manner;
Non-conforming work shall be quickly attended up to compliance.

17. Completion of Single-Family Units
The construction activities for the single-family units will be considered a "completed unit"
when the following conditions are met:

All punch list items have been corrected;

Submission of the Architect of Record (AOR) Certification of work completion,
including those works to occupy the single-family units;

The project's infrastructure is completed and compliant with the
corresponding agency requirements;

Occupancy Permits are obtained;

Green Building Standard Certification documents;

Closeout Binder;

All the documents required by PRDOH are correct, complete and uploaded in
the Grant Management System of Record;

All the required documents are correct, complete, and provided to enable
the real estate closing;

PRDOH and/or SF-HDI representatives' assessment and acceptance of the
completed work;

Key turnover which shall be labeled and identify the unit number, amenity
exterior doors, interior doors, and other relevant information;

The contracted entities are responsible for project closeout which may include
transferring infrastructure to the corresponding agencies and/or municipadlities.
This includes but is not limited to electrical, data, potable, sanitary, storm water,
fire suppression systems, roadways, sidewalks, public areas, public luminaires,
spaces, and others.

It is preferable that the completion of units is adjacent to each other and that any public
spaces and infrastructure adjacent and near them be complete, decent, safe, and
secure. Phased projects must contemplate the completion of units in a logical manner
and as per the Construction Permit, Occupancy Permit requirements, etc.
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18. Assessment and Acceptance of Work

Upon completion of a single-family unit, the PRDOH or its authorized representative may
proceed with the property assessment of such unit. This assessment may include an
evaluation fo:

» Verify overall safety and quality of the property;

=  Vdlidate overall compliance with SF-HDI requirements;
» |tis encouraged that these units are completed in adjacent groups or bundle
of units (not scattered within the project) for an efficient assessment process.

18.1. Required Documents
The developer firms will provide all the information required in the Closeout Binders, part
of the Project Closeout requirements. These must be uploaded into the Grant
Management System of Record and may be evaluated by PRDOH representatives.
» Closeout Binder: one (1) hardcopy and one (1) digital copy (PDF format);
*  Maintaining and preserving the project's records for the period prescribed in
the contract;
»  Maintaining and preserving the project's records for the period required by
federal and state laws and regulations;
» Assist with any monitoring or audits performed by the Office of Inspector
General (OIG), U.S. Department of Housing and Urban Development (HUD),
Puerto Rico Department of Housing (PRDOH), or its representatives.

18.2. Closeout Binder Required Content
The PRDOH/Owner Closeout binder shall include, but not be limited to following:
= Binder cover, dividers, index of context and checklist (include the following
information):
=  Program name;
* Project name;
= Project address;
» Developer firm entity name;
»  Warranty department phone and email;
»  Company physical address;
» Table of contents;
»  Warranty start date (PRDOH date of purchase of unit);
»  Occupancy Permit;
=  Warranty Documents (including waterproofing system, PVS, WSS, equipment,
appliances, and finishes, among others);
»  Warranty Claim instructions and contact information;
s Operations and maintenance manuals;
» List of vendors, suppliers, and manufacturers;
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=  Record drawings and specifications, signed and sealed;

»  Certifications (Master Plumber and Professional Electrician);
= Commissioning Report for PVS and WSS, as applicable;

» Digital copies of submittals in PDF format;

= Designer's Certification of Completion;

»  Copy of closing government permits;

= Green Building Certification;

»  Any other documents required by the Program.

19. Warranty Period
All work performed by the developer firms will be guaranteed as follows:
= Roof waterproofing works will be guaranteed for a minimum of one (1) year;
» Solar water heaters will be guaranteed for a minimum of five (5) years;
»  Equipment and appliances installed will be guaranteed for a minimum of one
(1) year or as provided for by the manufacturer (whichever is greater);
» Solar photovoltaic system panels installed will be guaranteed for a minimum of
ten (10) years;
= Solar PV modules will be guaranteed for a minimum of twenty-five (25) years
of linear performance;
= Solar PV Battery Bank and Inverter will be guaranteed for a minimum of ten (10)
years;
= WSS will be guaranteed for a minimum of five (5) years;
= All other work will be guaranteed for one (1) year.

For the wamranty periods established above the PRDOH, beneficiary or homeowner may
require the developer firms to correct defects or problems arising from the work
performed. The developer firms must have designated staff to receive, process and
resolve warranty and construction complaints. All warranty and construction complaint
issues shall be administered until resolved, closed by the developer firms. A reasonable
amount of time will be given to correct the valid warranty claim; however, in no case will
such time exceed two (2) weeks to resolve. Should the developer firms fail to correct the
problem, the PRDOH may commence any necessary legal resources as prescribed in the
developer firm contract. Warranties shall be transferable to PRDOH and subsequent
property owners,

20. Marketing and Public Relations

The developer firms are expected to cooperate with PRDOH's public relation efforts and
facilitate dissemination of information, upon request. To achieve these goals, the
developer firms will provide data and information related to the Program(s} production,
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performance and completed projects. The Proposers are not authorized to distribute any
of the Program(s) documents, data, confidential materials, or sensitive information, unless
a written authorization is provided by PRDOH. It is recommended that developer firms
document the completed work in good quality and resolution which may be used by the
PRDOH for communication purposes. These shall be readily available and be provided
to the PRDOH when reguested.

21. Purchase of Completed Single -Family Units

The PRDOH will purchase single-family units completed within the established period of
performance. Program applicants may be available to immediately occupy these units
with the coordination and assistance of PRDOH. The PRDOH reserves the right not to
purchase incomplete units and/or projects and those which do not comply with the SF-
HDI requirements. The PRDOH will not issue payments, reimbursements, progress
payments or finance the developer firm's operation and project. The PRDOH wiill
purchase “completed units” at a reasonable pre-established sale price as defined in this
document and the terms and conditions of the Contract.

21.1. Real Estate Closings
Upon a favorable determination on acquiring a unit's property, the developer firm and
PRDOH may proceed to coordinate the property acquisition.

= Single-Family units must be segregated, registered, and shall possess notarial
deeds on each unit.

= The developer firm “seller” shall provide all the documents deemed necessary
by PRDOH for the property acquisition. These documents must be valid and not
expired, even at the time of the purchase.

» PRDOH may conduct title investigations as necessary whenever such
documents reach their expiration date before closing.

= The developer may draft the property's deed for the real estate fransaction.

» The developer firm may be required to draft additional legal documents when
needed for the closing to take place.

» After acquiring all necessary documents from the developer firm and after
drafting any other documents required to purchase the property, the
developer firm must submit documents to PRDOH for review and approval.
Documents to be submitted include:

s All necessary documents from the seller (e.g. proof of ownership, CRIM
Certifications, ASUME Certifications, Treasury Certifications, Title
nvestigations, Payment Request Form, Non-Resident Information Form,
etc.);

* Any document necessary for the transaction to take place.

* A PRDOH authorized realtor may coordinate the transaction to take place.



WORR

EPR

Aftachment #1: Scope of Work

Single-Family Housing Development Initiatives
CDBG-MIT-RFP-2022-04

Community Development Block Grant for Mitigation
Page 150of 15

* Once dll the required documentation is approved and requested funds
are available and certified, the developer firm and PRDOH will schedule
the real estate closing event with the different parties and stakeholders.

Seller (developer firms) and buyer (PRDOH) are each responsible for any fees and the
completion of any tasks associated with completing a real estate transaction on a per
unit basis between the parties. These tasks and fees will be covered by each party per
real estate industry standards.

22, Compliance of Work with Federal Laws

22.1. Affirmatively Furthering Fair Housing

As applicable, dll projects must comply with the statutory obligations under the Fair
Housing Act at 42 U.S.C. 3608.

22.2. Davis-Bacon Act & Related Acts
All work performed by the developer firm, as well as any of their subcontractors, must

comply with the requirements of the Davis-Bacon Act, when applicable, as part of the
Confracts,

END OF SCOPE OF WORK.

3 Generally, Davis-Bacon applies to contractors and subcontractors performing on federally funded or assisted contracts
in excess of $2,000 for the construction, alteration, or repair {including painting and decorating) of public buildings or
public works. Davis-Bacon also applies to residential construction which consists of projects involving the construction,
alteration, or repair of eight or more separate, contiguous single-family houses operated by a single entity as a single
project or eight or more units in a single structure.
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CDBG-MIT-RFP-2022-04

_WORR  Name of Proposer: VITAL-URBE, INC.

WORR

£ 1. Single-Family Qity Units: 92 Single-Story, 3-Bedroom & 2-Bathroom
PR 2. Project Name: Alturas de San Agustin
3. Project Location in PRPB Functional: FZ-Manati
4. Municipadlity: Vega Baja
ID Cost Category

Proposed Price

Single-Family Property (Unit) Reasonable Sale Price
SF-01 Single-Family Property (Unit) Reasonable Sale Price $281,897.79
Sub-Total Construction Costs $281,897.79

Photovoltaic System with Battery Storage & Water Storage System Reasonable Sale Price

PVS-01 Photovoltaic System with Battery Storage $19,000.00
WSS-01 Water Storage System $2,602.21
Total Reasonable Sale Price of Single-Family Property (Unit) $303,500.00

Total Project Cost $27,922,000.00
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Notes:

(M The single-family property reasonable sale price includes the labor, materials,
equipment, amenities and any other direct or indirect costs associated with the
dwelling including the main structure, roof covered garage, property land, solar water
heater and any other work required for the unit completion.

20 The single-family property reasonable sale price includes all the project development
components, direct and indirect costs, associated with the property, including
sidewalk, driveway, and any other work required for the unit completion, as well as the

_MWORR value of the land.
Hom 3) The photovoltaic system with battery storage system (PVS) cost includes all the costs
associated as described in the Single-Family Housing Development Initiatives Scope
EPR of Work (SOW), Minimum Architectural and Design Standards, any building code,
EPR regulation, standards, and requirements.

4y The water storage system (WSS) cost includes all the costs associated as described in
the Single-Family Housing Development Initiatives Scope of Work (SOW), Minimum
Architectural and Design Standards, any building code, regulation, standards, and
requirements.

5 If the sum of the single-family property reasonable sale price, PVS, WSS reasonable
sale price, if awarded and upon contract, the PRDOH may acquire the completed
units as described in the SOW, contract documents, the PRDOH and/or the Single-
Family Housing Initiatives requirements.

¢) The proposed sales price is not subject to any incentive or benefits related to the
construction works that are not in effect at the time of submitting the proposal.
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SINGLE-FAMILY HOUSING DEVELOPMENT INITIATIVES
REQUEST FOR PROPOSALS

PERFORMANCE REQUIREMENTS

INTRODUCTION

This document represents performance metrics and requirements for Single-Family
Housing Development Initiatives (SFHDI} tasks. The Contractor shall adhere to the
requirements of this document. The Contractor shall develop workplans, schedules,
reports and/or any other document as may be requested by PRDOH or its representative
in connection to the metrics and requirements set forth herein. The Confractor shall
submit any of such documents for review and approval as requested by PRDOH within
the specified time frame provided for such request. PRDOH reserves the right to request
any information as part of the Grantee's responsibilities. The Contractor is responsible for

providing and performing all its responsibilities, and deliverables as stated in the Scope of
Work.

The metrics and requirements included in these Performance Requirements may be
modified, including the addition of new requirements based on the Program's
development and implementation, at the discretion of PRDOH for the Program's Benefit.

SCOPE OF SERVICES

The Contractor is responsible for compliance with all aspects of the Scope of Work (SOW)
included as an attachment to the Contract.

TASKS
Contractor must ensure that the SF-HDI tasks are completed according to the

specifications and requirements of the Agreement, including timeframe of completion
of the tasks.
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TASK

Section 7.1 of the
SOW

Performance Requirements

Single-Family Housing Development Initiatives

DELIVERABLES
DELIVERABLE

Obtain and evaiuate compliance with
the Environmental Review Record (ERR)
documents

CDBG-DR/CDBG-MIT
Puerto Rico Department of Housing

TIMELINE

Prior to the contfinuance of
construction documents,
permitting process and
fieldwork on the proposed site

Section 7.1 of the
SOW

Obtain and evaluate the property
legal documents, deeds, liens,
easements, and any other restrictions
that may affect the ownership of the
project

During the Period of
Performance (POP) stated in
the Agreement through to the
closing event to transfer
property to PRDOH

Section 7.1 of the
SOW

Obtain and evaluate market research
and analysis reports that identify the
development and best use of the
proposed land

Prior to construction start

Section 7.1 of the
SOW

Obtain and evaluate technical studies,
historical data, natural resources and
habitats and any other relevant
characteristics which may affect the
project's viability, feasibility, design,
construction, and/or completion

Prior to and during construction

Section 7.1 of the
SOW

Elaborate construction documents,
evaluation of submittals, clarification
drawings, revision of construction
drawings (when required), evaluate
samples of materials, design services
during construction {including A&E
periodical site visits), coordinate and
comply with the corresponding
agencies inspections, reports and
requirements, keep record and provide
record drawings "as-built"” documents

Prior to and during construction

Section 7.1 of the
SOW

Perform, coordinate, and synchronize
work to produce the design activities
diligently, permitting process,
construction site visits, clarification
drawings, request for information,
project closeout and others

Prior to and during construction

Section 7.1 of the
SOW

Obtain, secure and maintain the
project abatement requirements with
the corresponding agency

Throughout the POP
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Section 7.1 of the
SOW

DELIVERABLE

Perform and maintain a record of
weekly progress meetings (meeting
minutes) with the participation of
stakeholders

TIMELINE

On a weekly basis after
execution of Agreement

Section 8.4 of the
SOW

Submit detailed Project Plan

30 days after contract
execution

Section 8.4 of the
SOW

Submit updated project schedule and
completed unit delivery forecast for
each design, permits, construction and
close out phase

As established by PRDOH

Section 8.5 of the
SOW

Submit Permitting Plan

30 days after contract
execution

Section 8.7 of the
SOW

Submit Design Deliverables

As requested by PRDOH

Section 12 of the
SOW

Submit the Environmental Review
package for revision

40 days after contract
execution

Section 13 of the
SOW

Submit Construction Documents

As requested by PRDOH

Section 16 of the
SOW

Complete site utility connections

Within the POP stated in the
Agreement

Section 16 of the
SOW

Obtdain Final Construction Permit

Prior to construction start

Section 16 of the
SOW

Submit periodic reports regarding the
physical progress of the construction

As established by PRDOH

Section 16 of the
SOW

Correcting punch list items to correct
deficiencies in a timely manner; non-
conforming work shall be quickly
attended up to compliance

After PRDOH assessment and
prior of the acceptance of
work (per unit)

Section 17 of the
SOW

Submit Architect of Record and
Designated Inspector's Certification of
work completion

As requested by PRDOH

Section 17 of the
SOW

Perform project closeout activities
which may include transferring
infrastructure to the corresponding
agencies and/or municipalities

Within the Period of
Performance (POP) stated in
the Agreement

Section 18 the
SOW

Completion of single-family housing
units

Within the POP stated in the
Agreement
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TASK DELIVERABLE TIMELINE

Section 18.2 of Submit Close-out binder, including As requested by PRDOH
the SOW warranty documentation

Section 19 of the | Warranty and construction claim Within two (2) weeks of
SOW resolutions to correct defects or submission of complaint

problems arising from work performed

Section 20 of the | Assist with outreach efforts, marketing As requested by PRDOH

SOW and public relations, including

providing photos, data, documents

and information needed to promote

the development.
Section 21 of the | Purchase of Units & Real Estate Within the POP stated in the
SOW Closings. Seller {developer firms) and Agreement

buyer (PRDOH) are each responsible
for any fees and the completion of any
tasks associated with completing a real
estate transaction on a per unit basis
between the parties. These tasks and
fees will be covered by each party per
real estate industry standards

Pursuant to Sections 8.7, 10, 11 and 21 of the SOW, completed housing units must comply
with the following standards and requirements:

1.

Green Building Standards (GBS): Design and construction activities must comply
with the Green Building Standards described in Federal Registers 83 FR 5844, 84 FR
4836, and as per Programs requirements, including proper certification(s).
Minimum Architectural and Design Standards (MADS): These standards do not
supersede the Building Code provisions and requirements, nor the Contractor's
Selected Green Building Standard.

Comply with the design intent, parameters, specifications, and areq, stated in the
Proposal.

Comply with: all other SOW sections; all requirements established in the
Agreement and its attachments; and all applicable federal, state, local and
administrative regulations.

Comply with conditions established in Section 17 of the SOW for "completed unit.”
Be assessed and accepted by PRDOH as established in Section 18 of the SOW and
its subsections.

Upon request by PRDOH, Contractor must submit permits, close-out documents, and all
other information related to the project per Section 18.2 of the SOW. Contractor is also
responsible for the costs and completion of the entire process including, but not limited
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to, transfer of ownerships deeds and easement deeds required by the different
governmental organisms {see Section 21.1 of the SOW).

Terms may be modified if deemed necessary by the PRDOH, with due notification to the
contractor. All deliverable dates will be calendar days.

END OF DOCUMENT
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ATTACHMENT E
HUD GENERAL PROVISIONS

Given that the Contract involves funds for which the U.S. Department of Housing and

Urban Development (HUD) is the oversight agency, the following terms and conditions

may apply to this Contract. In addition, Contractor shall comply with the Federal Labor

Standards Provisions set forth in Form HUD-4010, available aft

WORR https://www.hudexchange.info/resource/2490/hud-form-4010-federal-labor-standards-
WORR provisions/.

E The CONTRACTOR shall include these terms and conditions in all subcontracts or
EPR purchase orders directly servicing the Contract.

These general provisions may be updated from time to time. It is the sole responsibility of
the CONTRACTOR to be aware of any changes hereto, to amend and implement such
changes and to ensure subcontracts terms and conditions are modified as necessary, if
any.

General Provisions:

1. PROVISIONS REQUIRED BY LAW DEEMED INSERTED

Each and every provision of law and clause required by law to be inserted in this Contract
shall be deemed to be inserted herein and the Contract shall be read and enforced as
though it were included herein, and if through mistake or otherwise any such provision is
not inserted, or is hot correctly inserted, then upon the application of either party, the
Conftract shall forthwith be physically amended to make such insertion or correction.

2. STATUTORY AND REGULATORY COMPLIANCE

CONTRACTOR shall comply with all laws and regulations applicable to the Community
Development Block Grant-Disaster Recovery funds appropriated by: the Continuing
Appropriations Act, 2018, and Supplemental Appropriations for Disaster Relief
Requirements, 2017 (Pub. L. 115-58) approved on September 8, 2017, as amended; the
Bipartisan Budget Act of 2018 (Pub. L. 115-123) approved on February 9, 2018, as
amended; the Additional Supplemental Appropriations for Disaster Relief Act, 2019, (Pub.
L. 116-20) approved on June 6, 2019, as amended; as well as including, but not limited
1o the applicable Office of Management and Budget Circulars, which may impact the
administration of funds and/or set forth certain cost principles, including if certain
expenses are dllowed.
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3. BREACH OF CONTRACT TERMS

The Puerto Rico Department of Housing (PRDOH) reserves its right to all administrative,
contractual, or legal remedies, including but not limited to suspension or termination of
this Contract, in instances where the CONTRACTOR or any of its subcontractors violate or
breach any Contract term. If the CONTRACTOR or any of its subcontractors violate or
breach any Contract term, they shall be subject to such sanctions and penalties as may
be appropriate. The duties and obligations imposed by the Contract documents, and
the rights and remedies available thereunder shall be in addition to and not a limitation
of any duties, obligations, rights and remedies otherwise imposed or available by law.

4, REPORTING REQUIREMENTS

The CONTRACTOR shall complete and submit all reports, in such form and according to
such schedule, as may be required by PRDOH and/or the Government of Puerto Rico.
The CONTRACTOR shall cooperate with all the PRDOH and/or the Government of Puerto
Rico efforts to comply with HUD requirements and regulations pertaining to reporting,
including but not limited to 24 C.F.R. §§ 85.40-41 (or 84.50-52, if applicable) and § 570.507,
when applicable.

5. ACCESS TO RECORDS

The Government of Puerto Rico, the PRDOH, HUD, the Comptroller General of the United
States, or any of their duly authorized representatives, shall have, at any time and from
time to time during normal business hours, access to any work product, books,
documents, papers, and records of the CONTRACTOR which are related to this Contract,

for the purpose of inspection, audits, examinations, and making excerpts, copies and
transcriptions.

6. MAINTENANCE/RETENTION OF RECORDS

Allrecords (files, data, work product) connected with this Contract will be turned over to
PRDOH following the Agreement termination to be maintained for the remainder of the
grant and post grant closeout.

7. SMALL AND MINORITY FIRMS, WOMEN'S BUSINESS ENTERPRISES, AND LABOR SURPLUS
AREA FIRMS

The CONTRACTOR will take necessary affirmative steps to assure that minority firms,

women's business enterprises, and labor surplus area firms are used in subcontracting

when possible. Steps include, but are not limited to:

(i) Placing qualified small and minority businesses and women's business enterprises
on solicitation lists;
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(i) Assuring that small and minority businesses, and women's business enterprises are
solicited whenever they are potential sources;

(iii) Dividing total requirements, when economically feasible, into smaller tasks or
quantities to permit maximum participation by small and minority business, and
women's business enterprises;

(iv) Establishing delivery schedules, where the requirement permits, which encourage
participation by small and minority business, and women's business enterprises;
and

(v} Using the services and assistance of the Small Business Administration, and the
Minority Business Development Agency of the Department of Commerce.

Additionally, for contracts of $10,000 or more, the CONTRACTOR shalll file Form HUD 2516
(Contract and Subcontract Activity) with the PRDOH on a quarterly basis.

8. RIGHTS TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT

Conftracts or agreements for the performance of experimental, developmental, or
research work shall provide for the rights of the Federal Government and the recipient in
any resulting invention in accordance with 37 C.F.R, Part 401, “Rights to Inventions Made
by Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts
and Cooperative Agreements”, and any implementing regulations issued by HUD.

9. TITLE VI OF THE CIVIL RIGHTS ACT OF 1944

The Proposer will comply with the provisions of Title VI of the Civil Rights Act of 1964, which
prohibits discrimination on the basis of race, color, or national origin in any program or
activity that receives Federal funds or other Federal financial assistance. Programs that
receive Federal funds cannot distinguish among individuals on the basis of race, color or
national origin, either directly or indirectly, in the types, quantity, quality or timelines of
program services, aids or benefits that they provide or the manner in which they provide
them. This prohibition applies to intentional discrimination as well as to procedures, criteria
or methods of administration that appear neutral but have a discriminatory effect on
individuals because of their race, color, or national origin. Policies and practices that
have such an effect must be eliminated unless a recipient can show that they were
necessary to achieve a legitimate nondiscriminatory objective.

10. SECTION 109 OF THE HOUSING AND COMMUNITY DEVELOPMENT ACT OF 1974

The CONTRACTOR shall comply with the provisions of Section 109 of the Housing and
Community Development Act of 1974. No person in the United States shall on the grounds
of race, color, national origin, religion or sex be excluded from participation in, be denied
the benefits of, or be subjected to discrimination under any program or activity funded
in whole or in part with funds made available under this title. Section 109 further provides
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that discrimination on the basis of age under the Age Discrimination Act of 1975 or with
respect to an otherwise qualified handicapped individual as provided in Section 504 of
the Rehabilitation Act of 1973, as amended, is prohibited.

11. SECTION 504 OF THE REHABILITATION ACT OF 1973
The CONTRACTOR shall comply with Section 504 of the Rehabilitation Act of 1973 (29
U.S.C. § 794), as amended, and any applicable regulations.

The CONTRACTOR agrees that no qualified individual with handicaps shall, solely on the
basis of handicap, be excluded from participation in, be denied the benefits of, or
otherwise be subjected to discrimination under any program or activity that receives
Federal financial assistance from HUD.

12. AGE DISCRIMINATION ACT OF 1975

The CONTRACTOR shall comply with the Age Discrimination Act of 1975 (42 U.S.C. § 6101
et seq.), as amended, and any applicable regulations. No person in the United States
shall, on the basis of age, be excluded from participation in, be denied the benefits of,
or be subjected to, discrimination under, any program or activity receiving Federal
financial assistance.

13. DEBARMENT, SUSPENSION, AND INELIGIBILITY

The CONTRACTOR represents and warrants that it and its subcontractors are not
debarred or suspended or otherwise excluded from or ineligible for participation in
Federal assistance programs subject to 2 C.F.R. Part 2424,

14. CONFLICTS OF INTEREST

The CONTRACTOR shall notify the PRDOH as soon as possible if this Contract or any aspect
related to the anficipated work under this Contract raises an actual or potential conflict
of interest (as defined at 24 C.F.R. §578.95; 24 C.F.R. §570.48%9(g) and (h); and 24 C.F.R.
§570.611, if applicable). The CONTRACTOR shall explain the actual or potential conflict
in writing in sufficient detail so that the PRDOH is able to assess such actual or potential
conflict. The CONTRACTOR shall provide the PRDOH any additional information
necessary to fully assess and address such actual or potential conflict of interest. The
CONTRACTOR shall accept any reasonable conflict mitigation strategy employed by the
PRDOH, including but not limited to the use of an independent subcontractor(s) to
perform the portion of work that gives rise to the actual or potential conflict.
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15. SUBCONTRACTING

When subcontracting, the CONTRACTOR shall solicit for and contract with such
subcontractors in a manner providing for fair competition. Some of the situations
considered to be restrictive of competition include, but are not limited to:

(i) Placing unreasonable requirements on firms in order for them to qualify to
do business;

(ii) Requiring unnecessary experience and excessive bonding;

(iif) Noncompetitive pricing practices between firms or between aoffiliated

Companies;
(iv)  Noncompetitive awards to consultants that are on retainer contracts,
(v) Organizational conflicts of interest;
(vi)  Specifying only a brand name product instead of allowing an equall

product to be offered and describing the performance of other relevant
requirements of the procurement; and
(vii)  Any arbitrary action in the procurement process.

The CONTRACTOR represents to the PRDOH that all work shall be performed by personnel
experienced in the appropriate and applicable profession and areas of expertise, taking
into account the nature of the work to be performed under this Contract.

The CONTRACTOR will include these HUD General Provisions in every subcontract issued
by it, so that such provisions will be binding upon each of its subcontractors as well as the
requirement to flow down such terms to all lower-tiered subcontractors.

16. ASSIGNABILITY

The CONTRACTOR shall not assign any interest in this Agreement, and shall not transfer
any interest in the same (whether by assignment or novation) without prior written
approval of the PRDOH.

17. INDEMNIFICATION

The CONTRACTOR shallindemnify, defend, and hold harmiess the Government of Puerto
Rico and PRDOH, its agents and employees, from and against any and all claims, actions,
suits, charges, and judgments arising from or related to the negligence or willful
misconduct of the CONTRACTOR in the performance of the services called for in this
Contract.

18. COPELAND “ANTI-KICKBACK"” ACT

(Applicable to all construction or repair contracts)

Salaries of personnel performing work under this Contract shall be paid unconditionally
and not less often than once a month without payroll deduction or rebate on any
account except only such payroll deductions as are mandatory by law or permitted by
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the applicable regulations issued by the Secretary of Labor pursuant to the Copeland
“Anfi-Kicklback Act" of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63 Stat. 108; Title 18 U.S.C.
§ 874; and Title 40 U.S.C. § 276c). The CONTRACTOR shall comply with all applicable *Anti-
Kickback" regulations and shall insert appropriate provisions in all subcontracts covering
work under this Agreement to ensure compliance by subcontractors with such
regulatfions, and shall be responsible for the submission of affidavits required of
subcontractors thereunder except as the Secretary of Labor may specifically provide for
variations of or exemptions from the requirements thereof.

19. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

(Applicable to construction contracts exceeding $2,000 and contracts exceeding $2,500
that involve the employment of mechanics or laborers)

The CONTRACTOR shall comply with Sections 103 and 107 of the Contract Work Hours

and Safety Standards Act (40 U.S.C. §§ 3701-3708) as supplemented by Department of

Labor regulations (29 C.F.R. Part 5).

All laborers and mechanics employed by CONTRACTORS or subcontractors shall receive
overtime compensation in accordance with and subject to the provisions of the Contract
Work Hours and Safety Standards Act, and the CONTRACTORS and subcontractors shall
comply with all regulations issued pursuant to that act and with other applicable Federal
laws and regulations pertaining to labor standards.

20. DAVIS-BACON ACT

(Applicable to construction coniracts exceeding $2,000 when required by Federal
program legislation)

The CONTRACTOR shall comply with the Davis Bacon Act (40 US.C. §§ 3141, et seq.) as

supplemented by Department of Labor regulations (29 C.F.R. Part 5).

All laborers and mechanics employed by CONTRACTORs or subcontractors, including
employees of other governments, on construction work assisted under this Contract, and
subject to the provisions of the federal acts and regulations listed in this paragraph, shall
be paid wages at rates not less than those prevailing on similar construction in the locality
as determined by the Secretary of Labor in accordance with the Davis-Bacon Act.

On a semi-annual basis, the CONTRACTOR shall submit Form HUD 4710 {Semi-Annual
labor Standards Enforcement Report) to PRDOH.
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21. TERMINATION FOR CAUSE

(Applicable to contracts exceeding $10,000)

If, through any cause, the CONTRACTOR shall fail to fulfill in a timely and proper manner
his or her obligations under this Contract, or if the CONTRACTOR shall vioclate any of the
covenants, agreements, or stipulations of this Contract, the PRDOH shall thereupon have
the right to terminate this Contract by giving written notice to the CONTRACTOR of such
termination and specifying the effective date thereof, at least five (5) days before the
effective date of such termination. in such event, all finished or unfinished documents,
dataq, studies, surveys, drawings, maps, models, photographs, and reports prepared by
the CONTRACTOR under this Agreement shall, at the option of the PRDOH, become the
PRDOH's property and the CONTRACTOR shall be entitled to receive just and equitable
compensation for any work satisfactorily completed hereunder. Notwithstanding the
above, the CONTRACTOR shall not be relieved of liability to the Government of Puerto
Rico and PRDOH for damages sustained by the Government of Puerto Rico and/or
PRDOH by virtue of any breach of the Agreement by the CONTRACTOR, and the
Government of Puerto Rico and/or PRDOH may withhold any payments to the
CONTRACTOR for the purpose of set-off until such fime as the exact amount of damages
due to the Government of Puerto Rico and/or PRDOH from the CONTRACTOR is
determined.

22. TERMINATION FOR CONVENIENCE

(Applicable to contracts exceeding $10,000)

The PRDOH may terminate this Contract at any time by giving at least ten (10) days'
notice in writing to the CONTRACTOR. If the Contract is terminated by the PRDOH as
provided herein, the CONTRACTOR will be paid for the time provided and expenses
incurred up to the termination date,

23. SECTION 503 OF THE REHABILITATION ACT OF 1973

(Applicable to contracts exceeding $10,000)

The CONTRACTOR shall comply with Section 503 of the Rehabilitation Act of 1973 (29
U.S.C. § 793), as amended, and any applicable regulations.

Equal Opportunity for Workers with Disabilities:

1} The CONTRACTOR will not discriminate against any employee or applicant for
employment because of physical or mental disability in regard to any position for
which the employee or applicant for employment is qualified. The CONTRACTOR
agrees to take affirmative action to employ, advance in employment and otherwise
treat qualified individuals with disabilities without discrimination based on their
physical or mental disability in all employment practices, including the following:
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(i) Recruitment, advertising, and job application procedures;

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff,
termination, right of return from layoff and rehiring;

(iii) Rates of pay or any other form of compensation and changes in
compensation;

(iv) Job assignments, job classifications, organizational structures, position
descriptions, lines of progression, and seniority lists;

(v) Leaves of absence, sick leave, or any other leave;

{vi) Fringe benefits available by virtue of employment, whether or not
administered by the CONTRACTOR;

(vii) Selection and financial support for training, including apprenticeship,

professional meetings, conferences, and other related activities, and
selection for leaves of absence to pursue training;

(viii) Activities sponsored by the CONTRACTOR including social or recreational
programs; and
(ix) Any other term, condition, or privilege of employment.

The CONTRACTOR agrees o comply with the rules, regulations, and relevant orders of
the Secretary of Labor issued pursuant to the act.

In the event of the CONTRACTOR's noncompliance with the requirements of this
clause, actions for noncompliance may be taken in accordance with the rules,
regulations, and relevant orders of the Secretary of Labor issued pursuant to the act.

The CONTRACTOR agrees to post in conspicuous places, available to employees and
applicants for employment, notices in a form to be prescribed by the Deputy
Assistant Secretary for Federal Contract Compliance Programs, provided by or
through the contracting officer. Such notices shall state the rights of applicants and
employees as well as the CONTRACTOR'S obligation under the law to take affirmative
action to employ and advance in employment qualified employees and applicants
with disabilities. The CONTRACTOR must ensure that applicants and employees with
disabilities are informed of the contents of the notice (e.g., the CONTRACTOR may
have the notice read to a visually disabled individual, or may lower the posted notice
so that it might be read by a person in a wheelchair).

The CONTRACTOR will notify each labor organization or representative of workers with
which it has a collective bargaining agreement or other contract understanding,
that the CONTRACTOR is bound by the terms of Section 503 of the Rehabilitation Act
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of 1973, as amended, and is committed to take affirmative action to employ and
advance in employment individuals with physical or mental disabilities.

The CONTRACTOR will include the provisions of this clause in every subconiract or
purchase order in excess of $10,000, unless exempted by the rules, regulations, or
orders of the Secretary issued pursuant to Section 503 of the act, as amended, so
that such provisions will be binding upon each subcontractor or vendor. The
CONTRACTOR will take such action with respect to any subcontract or purchase
order as the Deputy Assistant Secretary for Federal Contract Compliance Programs
may direct to enforce such provisions, including action for noncompliance.

24, EQUAL EMPLOYMENT OPPORTUNITY

(Applicable to construction contracts and subcontracts exceeding $10,000)

The CONTRACTOR shall comply with Executive Order 11246 of September 24, 1965,
entitled “Equal Employment Opportunity,” as amended by Executive Order 11375 of
October 13, 1967, and as supplemented in Department of Labor regulations (41 C.F.R.
chapter 60).

During the performance of this Agreement, the CONTRACTOR agrees as follows:

1)

2)

The CONTRACTOR shall not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The
CONTRACTOR shall take affirmative action to ensure that applicants for employment
are employed, and that employees are treated during employment, without regard
to their race, color, religion, sex, or national origin. Such action shall include, but not
be limited to, the following: employment, upgrading, demoftion, or fransfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship.

The CONTRACTOR shall post in conspicuous places, available to employees and
applicants for employment, notices to be provided by Contracting Officer setting
forth the provisions of this non-discrimination clause. The CONTRACTOR shall state that
all quadlified applicants will receive consideration for employment without regard to
race, color, religion, sex, or national origin.

3) The CONTRACTOR will, in all solicitations or advertisements for employees placed by

or on behalf of the CONTRACTOR, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex or national
origin.



WORR

EPR

4)

5)

CDBG-DR Program
HUD General Provisions
Page 10/ 22

The CONTRACTOR will send to each labor union or representative of workers with
which he or she has a collective bargaining agreement or other contract or
understanding, a notice, 1o be provided by the agency contracting officer,
advising the labor wunion or workers representative of the CONTRACTOR's
commitments under Section 202 of Executive Order 11246 of September 24, 1965,
and shall post copies of the notice in conspicuous places available to employees
and applicants for employment.

The CONTRACTOR will comply with all provisions of Exec. Order No. 11246 of

September 24, 1965, and of the rules, regulations and relevant orders of the Secretary
of Labor.

6) The CONTRACTOR wiill furnish all information and reports required by Exec. Order No.

7)

8)

11246 of September 24, 1965, and by the rules, regulations and orders of the Secretary
of Labor, or pursuant thereto, and will permit access to books, records and accounts
by the contracting agency and the Secretary of Labor for purposes of investigation
to ascertain compliance with such rules, regulations and orders.

In the event of the CONTRACTOR's non-compliance with the non-discrimination
clause of this Agreement or with any of such rules, regulations or orders, this
Agreement may be cancelled, terminated or suspended in whole or in part and the
CONTRACTOR may be declared ineligible for further government contracts in
accordance with procedures authorized in Executive Order 11246 and such other
sanctions as may be imposed and remedies invoked as provided in Exec. Order No.
11246 of September 24, 1965, or by rule, regulation or order of the Secretary of Labor,
or as otherwise provided by law.

CONTRACTOR shall incorporate the provisions of 1 through 7 above in every
subcontract or purchase order unless exempted by rules, regulations or orders of the
Secretary of Labor so that such provisions shall be binding on such subcontractor. The
CONTRACTOR will take such action with respect to any subcontract or purchase
order as the contracting agency may direct as a means of enforcing such provisions
including sanctions for non- compliance, provided, however, that in the event the
CONTRACTOR becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the contracting agency, the
CONTRACTOR may request the United States to enter info such litigation to protect
the interests of the United States.
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25. CERTIFICATION OF NONSEGREGATED FACILITIES

(Applicable to construction contracts exceeding $10,000)

The CONTRACTOR certifies that it does not maintain or provide for its establishments, and
that it does not permit employees to perform their services at any location, under its
confrol, where segregated facilities are maintained. It certifies further that it will not
maintain or provide for employees any segregated facilities at any of its establishments,
and it will not permit employees to perform their services at any location under its control
where segregated facilities are maintained. The CONTRACTOR agrees that a breach of
this certification is a violation of the equal opportunity clause of this Agreement.

As used in this certification, the term “segregated facilities" means any waiting rooms,
work areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks,
locker rooms, and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation and housing facilities provided for
employees which are segregated by explicit directive or are, in fact, segregated on the
basis of race, color, religion, or national origin because of habit, local custom, or any
other reason.

The CONTRACTOR further agrees that (except where it has obtained for specific time
periods) it will obtain identical cerfification from proposed subcontractors prior to the
award of subcontracts exceeding $10,000 which are not exempt from the provisions of
the equal opportunity clause; that it will retain such certifications in its files; and that it will
forward the preceding notice to such proposed subcontractors (except where proposed
subcontractors have submitted identical certifications for specific time periods).

26.  CERTIFICATION OF COMPLIANCE WITH CLEAN AIR AND WATER ACTS
(Applicable to contracts exceeding $100,000)

CLEAN AIR ACT

1)--The CONTRACTOR agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et
seq.

2)--The CONTRACTOR agrees to report each violation to the PRDOH and understands
and agrees that the PRDOH will, in turn, report each violation as required to assure
nofification to the Government of Puerto Rico, HUD, and the appropriate
Environmental Protection Agency Regional Office.
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3}--The CONTRACTOR agrees to include these requirements in each subcontract
exceeding $150,000 financed in whole or in part with Federal assistance provided
by HUD.

WATER POLLUTION CONTROL ACT

1)--The CONTRACTOR agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Federal Water Pollution Control Act, as

#&& amended, 33 U.S.C. §1251, et seq.
EPR 2)--The CONTRACTOR agrees to report each violation to the PRDOH and understands
EPR and agrees that the PRDOH will, in turn, report each violation as required to assure

nofification to the Government of Puerto Rico, HUD, and the appropriate
Environmental Protection Agency Regional Office.

3)--The CONTRACTOR agrees to include these requirements in each subcontract
exceeding $150,000 financed in whole or in part with Federal assistance provided
by HUD.

The CONTRACTOR and all subcontractors shall comply with the requirements of the
Clean Air Act, as amended, 42 US.C. § 7401 et seq., the Federal Water Pollution Control
Act, as amended, 33 US.C. § 1251 ef seq.. and the regulations of the Environmental
Protection Agency with respect thereto, at 5 C.F.R. Part 919 Subpart E and 24 C.F.R. Part
58 as amended, Section 508 of the Clean Water Act (33 U.S.C. § 1368) and Executive
Order 11738.

In addition to the foregoing requirements, all nonexempt contractors and subcontractors
shall furnish to the owner, the following:

1) A stfipulation by the CONTRACTOR or subcontractors, that any facility to be utilized in
the performance of any nonexempt confract or subcontract, is not listed on the
Excluded Party Listing System pursuant to 40 C.F.R. Part 32 or on the List of Violating
Facilities issued by the Environmental Protection Agency (EPA) pursuant to 24 C.F.R.
Part 58, as amended.

2) Agreement by the CONTRACTOR to comply with all the requirements of Section 114
of the Clean Air Act, as amended, (42 U.S.C. § 7414} and Section 308 of the Federal
Water Pollution Control Act, as amended, (33 U.S.C. § 1318) relating to inspection,
monitoring, entry, reports and information, as well as all other requirements specified
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in said Section 114 and Section 308, and all regulations and guidelines issued
thereunder.

3) A stipulation that as a condition for the award of the Agreement, prompt notice will
be given of any notification received from the Director, Office of Federal Activities,
EPA, indicating that a facility utilized, or to be utilized for the Agreement, is under
consideration to be listed on the Excluded Party Listing System or the EPA List of
Violating Facilities.

4) Agreement by the CONTRACTOR that he or she will include, or cause to be included,
the criteria and requirements in paragraph (1)through (4) of this section in every
nonexempt subcontract and requiring that the CONTRACTOR will take such action
as the government may direct as a means of enforcing such provisions.

27. ANTI-LOBBYING (Applicable to contracts exceeding $100,000)
By the execution of this Contract, the CONTRACTOR certifies, to the best of his or her
knowledge and belief, that:

1) No Federal appropriated funds have been paid or will be paid, by or on behdadlf of the
CONTRACTOR, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, confinuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the CONTRACTOR shall complete and submit Standard
Form-LLL, “Disclosure of Lobbying Activities”, in accordance with its instructions.

3) The CONTRACTOR shall require that the language of this certification be included in
the award documents for all subawards at all tiers (including subcontracts, subgrants,
and contracts under grants, loans, and cooperative agreements) and that all
subrecipients shall certify and disclose accordingly.
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This certification is a material representation of fact upon which relionce was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this fransaction imposed by Section 1352, Title
31, US. Code. Any person who fails to file the required certification shall be subject

to a civil penalty of not less than $10,000 and not more than $100,000 for each such
failure.

BONDING REQUIREMENTS

(Applicable to construction and facility improvement contracts exceeding $100,000)

The CONTRACTOR shall comply with Puerto Rico bonding requirements, unless they have
not been approved by HUD, in which case the CONTRACTOR shall comply with the
following minimum bonding requirements:

1) A bid guarantee from each bidder equivalent to five percent (5%) of the bid price.

2)

The "bid guarantee" shall consist of a firm commitment such as a bid bond, certified
check, or other negofiable instrument accompanying a bid as assurance that the
bidder will, upon acceptance of his or her bid, execute such contractual documents
as may be required within the time specified.

A performance bond on the part of the CONTRACTOR for one hundred percent
(100%) of the Agreement price. A “performance bond" is one executed in
connection with a confract to secure the fulfilment of all the CONTRACTOR's
obligations under such contract,

3) A payment bond on the part of the CONTRACTOR for one hundred percent (100%) of

29.

the Agreement price. A "payment bond" is one executed in connection with a
contract to assure payment as required by the law of all persons supplying labor and
material in the execution of the work provided for in the contract.

SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT OF 1948 (As required
by applicable thresholds)

1) The work to be performed under this Agreement is subject to the requirements of

Section 3 of the Housing and Urban Development Act of 1948, as amended, 12U.S.C.
§ 1701u (Section 3). The purpose of Section 3 is to ensure that employment and other
economic opportunities generated by HUD assistance or HUD-assisted projects
covered by Section 3, shall, to the greatest extent feasible, be directed to low- and

very low-income persons, particularly persons who are recipients of HUD assistance
for housing.
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2) The parties to this Agreement agree to comply with HUD's regulations in 24 C.F.R. Part
75 which implement Section 3. As evidenced by their execution of this Agreement,
the parties to this Agreement certify that they are under no contractual or other
impediment that would prevent them from complying with the Part 75 regulations.

3) The CONTRACTOR agrees to send to each labor organization or representative of
workers with which the CONTRACTOR has a collective bargaining agreement or
other understanding, if any, a notice advising the labor organization or workers'

WORR e representative of the CONTRACTOR's commitments under this Section 3 clause, and
will post copies of the nofice in conspicuous places at the work site where both

EPR employees and applicants for training and employment positions can see the notice.
EPR The nofice shall describe the Section 3 preference, shall set forth minimum number

and job titles subject to hire, availability of apprenticeship and training positions, the
qualifications for each; and the name and location of the person(s) taking
applications for each of the positions; and the anticipated date the work shall begin.

4) The CONTRACTOR agrees to include this Section 3 clause in every subcontract subject
to compliance with regulations in 24 C.F.R. Part 75, and agrees to take appropriate
action, as provided in an applicable provision of the subcontract or in this Section 3
clause, upon a finding that the subcontractor is in violation of the regulations in 24
C.F.R. Part 75. The CONTRACTOR will not subcontract with any subcontractor where
the CONTRACTOR has notice or knowledge that the subcontractor has been found
in violation of the regulations in 24 C.F.R. Part 75.

5) The CONTRACTOR will certify that any vacant employment positions, including training
positions, that are filed: (1) after the CONTRACTOR is selected but before the
contract is executed, and (2) with persons other than those to whom the regulations
of 24 C.F.R. Part 75 require employment opportunities to be directed, were not filled
to circumvent the CONTRACTOR's obligations under 24 C.F.R. Part 75.

6) Noncompliance with HUD's regulations in 24 C.F.R. Part 75 may result in sanctions,
termination of this Agreement for default, and debarment or suspension from future
HUD assisted contracts.

7) With respect to work performed in connection with Section 3 covered Indian housing
assistance, Section 7(b) of the Indian Self-Determination and Education Assistance
Act (46 U.S.C. § 5307) also applies to the work to be performed under this Agreement.
Section 7(b) requires that to the greatest extent feasible: (i) preference and
opportunities for fraining and employment shall be given to Indians, and (ii)
preference in the award of contracts and subcontracts shall be given to Indian
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organizations and Indian-owned Economic Enterprises. Parties to this Agreement that
are subject to the provisions of Section 3 and Section 7(b) agree to comply with
Section 3 to the maximum extent feasible, but not in derogation of compliance with
Section 7(b).

8) For contracts exceeding $100,000, the CONTRACTOR shall submit Form HUD 60002
(Section 3 Summary Report) to PRDOH on a quarterly basis, notwithstanding the
annual reporting requirement set forth in that form's instructions.

30. FAIR HOUSING ACT

CONTRACTOR shall comply with the provisions of the Fair Housing Act of 1968, as
amended. The act prohibits discrimination in the sale or rental of housing, the financing
of housing or the provision of brokerage services against any person on the basis of race,
color, religion, sex, national origin, handicap or familial status. The Equal Opportunity in
Housing Act prohibits discrimination against individuals on the basis of race, color,
religion, sex or national origin in the sale, rental, leasing or other disposition of residential
property, or in the use or occupancy of housing assisted with Federal funds,

31. ENERGY POLICY AND CONSERVATION ACT

CONTRACTOR shall comply with mandatory standards and policies relating to energy
efficiency as contained in the Government of Puerto Rico's energy conservation plan,
issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. 6201 et seq).

32, HATCH ACT
CONTRACTOR agrees to comply with mandatory standards and policies relating to
Hatch Act, Public Law 76-252, as amended.

The Hatch Act applies to political activities of certain state and local employees. As a
Puerto Rico Department of Housing CONTRACTOR, you may do any of the following
activities: be a candidate in nonpartisan elections; attend political meetings and
conventions; contribute money; campaign in partisan elections; and hold office in
political parties.

The CONTRACTOR may not do the following activities: be a candidate in partisan
elections; use official influence to interfere in elections; coerce political contributions from
subordinates in support of political parties or candidates. The office of special counsel
operates a website that provides guidance concerning hatch act issues.
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33. HEALTH AND SAFETY STANDARDS

All parties participating in this project agree to comply with Sections 107 and 103 of the
Contract Work Hours and Safety Standards Act. Section 107 of the Act is applicable to
construction work and provides that no laborer or mechanic shall be required to work in
surroundings or under working conditions, which are unsanitary, hazardous, or dangerous
to his or her health and safety as determined under construction, safety, and health
standards promulgated by the Secretary of Labor. These requirements do not apply to
the purchase of supplies or materials or articles ordinarily available on the open market,
or contracts for fransportation.

34. PERSONNEL

The CONTRACTOR represents that it has, or will secure at its own expense, all personnel
required in performing the services under this Agreement. Such personnel shall not be
employees of, or have any contractual relationship with, the contracting party. All the
services required hereunder will be performed by the CONTRACTOR or under its
supervision, and all personnel engaged in the work shall be fully qualified and shall be
authorized or permitted under State and local law to perform such services. No person

who is serving sentence in a penal or correctional institution shall be employed on work
under this Contract.

35. WITHHOLDING OF WAGES

If in the performance of this Agreement, there is any underpayment of wages by the
CONTRACTOR or by any subcontractor thereunder, the PRDOH may withhold from the
CONTRACTOR out of payment due to him or her an amount sufficient to pay to
employees underpaid the difference between the wages required thereby to be paid
and the wages actually paid such employees for the total number of hours worked. The
amounts withheld may be disbursed by the PRDOH for and on account of the
CONTRACTOR or subcontractor to the respective employees to whom they are due.

36. CLAIMS AND DISPUTES PERTAINING TO WAGE RATES

Claims and disputes pertaining to wage rates or to classifications of professional staff or
technicians performing work under this Contract shall be prompfly reported in writing by
the CONTRACTOR to the PRDOH for the latter's decision, which shall be final with respect
thereto.

37. DISCRIMINATION BECAUSE OF CERTAIN LABOR MATTERS

No person employed on the services covered by this Agreement shall be discharged or
in any way discriminated against because he or she has filed any complaint or instituted
or caused to be instifuted any proceeding or has testified or is about to testify in any
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proceeding under or relating to the labor standards applicable hereunder to his or her
employer.

38. INTEREST OF MEMBERS OF LOCAL PUBLIC AGENCY AND OTHERS

The CONTRACTOR agrees to establish safeguards to prohibit employees from using
positions for a purpose that is or gives the appearance of being motivated by a desire
for private gain for themselves or others, particularly those with whom they have a family,
business, or other tie. The CONTRACTOR will be aware of and avoid any violation of the
laws of this State which prohibit municipal officers and employees from having or owning
any interest or share, individually or as agent or employee of any person or corporation,
either directly or indirectly, in any contract made or let by the governing authorities of
such municipality for the construction or doing of any public work, or for the sale or
purchase of any materials, supplies or property of any description, or for any other
purpose whatsoever, or in any subcontract arising therefrom or connected therewith, or
to receive, either directly or indirectly, any portion or share of any money or other thing
paid for the construction or doing of any public work, or for the sale or purchase of any
property, or upon any other confract made by the governing authorities of the
municipality, or subcontract arising therefore or connected therewith.

The CONTRACTOR wiill also be aware of and avoid any violation of the laws of this State
which prescribe a criminal penalty for any public officer who has an interest in any
confract passed by the board of which he or she is a member during the time he or she
was a member and for one year thereafter,

39. INTEREST OF CERTAIN FEDERAL OFFICERS

No member of, or delegate to, the Congress of the United States and no Resident
Commissioner shall be admitted any share or part of this Agreement or to any benefit to
arise therefrom.

40. INTEREST OF CONTRACTOR

The CONTRACTOR agrees that it presenily has no interest and shall not acquire any
interest, direct or indirect, in the above described project or any parcels therein or any
other interest which would conflict in any manner or degree with the performance of the
Work hereunder. The CONTRACTOR further agrees that no person having any such
interest shall be employed in the performance of this Agreement,

41. POLITICAL ACTIVITY

The CONTRACTOR will comply with the provisions of the Hatch Act (5 U.S.C. § 1501 et
seq.), which limits the political activity of employees.
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42. RELIGIOUS ACTIVITY
The CONTRACTOR agrees to abstain from using any funds related to this Agreement for

inherently religious activities prohibited by 24 C.F.R. § 570.200(j), such as worship, religious
instruction, or proselytization.

43. FLOOD DISASTER PROTECTION ACT OF 1973
The CONTRACTOR wiill ensure that procedures and mechanisms are put into place to

monitor compliance with all flood insurance requirements as found in the Flood Disaster
Protection Act of 1973, 24 C.F.R. § 570.605.

44. LEAD BASED PAINT

The CONTRACTOR must comply with the regulations regarding lead-based paint found
at 24 C.F.R. Part 35 on LEAD-BASED PAINT POISONING PREVENTION IN CERTAIN
RESIDENTIAL STRUCTURES with regards to all housing units assisted using CDBG-DR funds.

45. VALUE ENGINEERING

(Applicable to construction contracts exceeding $2,000 when required by Federal
program legislation)

The CONTRACTOR must comply with the regulations regarding systematic and organized
approach to analyze functions of systems, equipment, facilities, services, and materials
to ensure they achieve their essential functions at the lowest cost consistent to life cycle
in execution, reliability, quality, and safety, in accordance with 24 C.F.R. § 200.318(g).

46. UNIFORM RELOCATION ASSISTANCE AND REAL PROPERTY ACQUISITION
POLICIES ACT (URA)

Every project funded in part or in full by Community Development Block Grant — Disaster
Recovery (CDBG-DR) funds, and all activities related to that project, are subject to the
provisions of the Uniform Relocation Assistance and Real Property Acquisition Policies Act
of 1970 (URA), as amended, 42 U.S.C. § 4601 et seq., and section 104(d) of the Housing
and Community Development Act of 1992, as amended (HCDA), 42 U.S.C. § 5304(d),
except where waivers or alternative requirements have been provided by the U.S.
Department of Housing and Urban Development (HUD). The implementing regulations
for URA are at 49 C.F.R. Part 24, and the regulations for section 104(d) are at 24 C.F.R. Part
42, subpart C. Additionally, HUD has established regulations specific to CDBG-funded
housing activities at 24 C.F.R. § 570.606. PRDOH has also established the Uniform
Relocation Assistance Guide & Residential Anti-Displacement and Relocation Assistance
Plan (URA & ADP Guide) which provides guidance and requirements regarding URA
compliance and minimizing displacement that are applicable to all CDBG-DR programs.
The primary purpose of these laws and regulations is to provide uniform, fair, and
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equitable treatment of persons whose real property is acquired or who are displaced in
connection with federally funded projects.

When CDBG-DR funds are planned, intended, or used for any activity or phase of a
project and the phases are interdependent, URA applies to that activity or project. This
includes any property acquisition, even if CDBG-DR funds are not used fo fund the
purchase, if the contract to acquire property is executed with the intention of seeking
CDBG-DR funds to complete the project or an interdependent phase of the project.
Confractors are responsible for ensuring URA compliance throughout the design,
proposal, and implementation of any project that includes real property acquisition or
displacement of residential or business occupants.

47. OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 (OSH ACT)

The CONTRACTOR shall comply with the Occupational Safety and Heaith Act of 1970
(OSH Act) as supplemented by the Department of Labor regulations. This Act created
the Occupational Safety and Health Administration (OSHA). OSHA sets and enforces
protective standards of safety and health in the workplace. Under the OSH Act,
employers have a responsibility to provide a safe workplace.

Employers must comply with the 29 CFR 1910 General Obligations Clause of the OSH Act.
This clause requires employers to maintain their workplaces free from serious recognized
hazards. This includes the adoption of safety and health guidelines and the subsequent
training of the employer’s workforce in these.

CONTRACTORS whose Scope of Work includes construction activities must comply with
the General Clauses, and also with provisions of 29 CFR 1926 “Construction Health and
Safety Regulations". It shall be a condition of any contract for construction, alteration
and/or repair, including painting and decorating, that no contractor or subcontractor
for any part of the contract work shall require any worker or mechanic employed in the
performance of the contract to work in an environment or in unhealthy, hazardous or
dangerous working conditions to their health or safety.

48. FEDERAL FUNDING ACCOUNTABILITY AND TRANSPARENCY ACT (FFATA)

The Federal Funding Accountability and Transparency Act of 2006 (FFATA), as amended,
was signed with the intent of reducing wasteful government spending and providing
citizens with the ability to hold the government accountable for spending decisions. 2
C.F.R. § Part 170 outlines the requirements of recipients' in reporting information on
subawards and executive total compensation under FFATA legislation. Any non-Federall
entity that receives or administers Federal financial assistance in the form of grants, loans,
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loan guarantees, subsidies, insurance, food commodiities, direct appropriations, assessed
and voluntary contributions; and/or other financial assistance transactions that authorize
the non-Federal entities' expenditure of Federal fund, is subject to these requirements.
Prime contract awardees and prime grant awardees are required to report against
subcontracts and subgrants awarded in the FFATA Subaward Reporting System (FSRS),
the reporting tool for Federal prime awardees. This information reported will then be
displayed on a public and searchable website: www.USASpending.gov.

33. PROCUREMENT

The Uniform Guidance procurement requirements (2 C.F.R. § Part 200, Subpart D) went
into effect on July 1, 2018. These requirements are applicable to CDBG-DR funded
projects, or as provided by 83 Federal Register 5844 VI A(1}{b)(2) permits a state grantee
to elect to follow its own procurement policy. These policies and procedures ensure that
Federal dollars are spent fairly and encourage open competition at the best level of
service and price.

34. CHANGE ORDERS TO CONTRACTS

Change orders are issued when the initial agreed-upon pricing or work to be completed
requires modification. First, the CONTRACTOR must complete a Change Order Request
Form. This form and supporting documentation must be delivered to the PRDOH for
review, Each change order must have a cost analysis. Once the Project Manager
approves the change order, it is returned to the contractor for execution. Change orders
are only invoiced on the final draw and categorized as "change orders."” The amount
listed on the invoice must match the previously approved amount and must be cost-
reasonable. The PRDOH is responsible for verifying cost reasonableness. Verification
documentation for cost reasonableness becomes an attachment to the change order.

45. LIMITED ENGLISH PROFICIENCY

Executive Order No. 13166, signed on August 11, 2000, requires programs, subrecipients,
contractors, subcontractors, and/or developers funded in whole or in part with CDBG-DR
financial assistance to ensure fair and meaningful access to programs and services for
families and individuals with Limited English Proficiency (LEP) and/or deaf/hard of hearing.
Fair access is ensured through the implementation of a Language Assistance Plan (LAP),
which includes non-English-based outreach, translation services of vital documents, free
language assistance services, and staff fraining. Vital documents are defined as
depending on the importance of the program, information, encounter, or service
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involved, and the consequence to the LEP person if the information in question is not
provided accurately or in a timely manner.

44. PERSONALLY IDENTIFIABLE INFORMATION

In accordance with 2 C.F.R. § 200.303, regarding internal controls of a non-Federal entity,
a grantee must guarantee the protection of all Personally Identifiable Information (Pll)
obtained. The program will enact necessary measures to ensure Pll of all applicants is
safeguarded as to avoid release of private information. If a contractor or employee
shouid experience any loss or potential loss of Pll, the program shall be notified
immediately of the breach or potential breach.

51. PROCUREMENT OF RECOVERED MATERIALS

A non-Federal entity that is a state agency or agency of a political subdivision of a state
and ifs contractors must comply with section 6002 of the Solid Waste Disposal Act, as
amended by the Resource Conservation and Recovery Act. The requirements of Section
6002 include procuring only items designated in guidelines of the Environmental
Protection Agency (EPA) at 40 C.F.R. part 247 that contain the highest percentage of
recovered materials practicable, consistent with maintaining a satisfactory level of
competition, where the purchase price of the item exceeds $10,000 or the value of the
quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid
waste management services in a manner that maximizes energy and resource recovery;
and establishing an affirmative procurement program for procurement of recovered
materials identified in the EPA guidelines.

END OF DOCUMENT
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APPENDIX C
CONTRACTOR CERTIFICATION
FINANCIAL OVERSIGHT AND MANAGEMENT BOARD FOR PUERTO RICO
CONTRACTS REVIEW POLICY

VITAL-URBE, INC.

The following is hereby certified to the Oversight Board regarding the request for
authorization for Single-Family Housing Development Initiatives contract by and
between the Puerto Rico Department of Housing and Vital-Urbe, Inc.:

1. The expected subcontractor(s) in connection with the proposed contract! is (are) the
following:

Subcontractor 1

a. Bermudez, Longo, Diaz-Massé, LLC.

Francisco Diaz Masso (Partner)
Lizette Diaz Masso {Partner)

Luis Feliciano Camacho {Partner)
Damaso Bermudez Cains (Partner)
Carlos H. Lépez Martinez (Partner)

b. Provide all labor, materials, insurance, and incidentals for the construction of the site
electrical distribution and communications work of the project.

c. Amount proposed $952,800.00
Subcontractor 2

a. Rullan Ruiz Group, Inc.

Nestor Rullan Ruiz (Partner)
Carlos Rulldn Valentin (Partner)

b. Provide all labor, materials, insurance, and incidentals for the construction of the site
work including earth movement, civil works for sidewalks, streets and walls, utilities work
including potable water, sanitary, storm sewer and cest plan all in agreement with
approved construction documents.
c. Amount proposed $2,420,000.00

Subcontractor 3

a. JMR Construction Corp.

Radameés Torres (Principal)

! As used herein, the tem "“confract” is inclusive of any amendments, modifications or extensions.
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b. Provide all labor, materials, insurances, and incidentals for the construction of 92 single
family houses in reinforced concrete and blocks per approved drawings.

¢. Amount proposed $10,011440.00
Subcontractor 4

a. PMCG, LIC.

Dennis Gonzdlez {100% shareholder)

b. Consulting services for federdl, labor and program regulations

c. Amount proposed $418,830.00

WORR

EPE_ 2. Neither the contractor nor any of its owners?, partners, directors, officials, or employees,
EPR has agreed to share or give a percentage of the contractor's compensation under the
contract to, or otherwise compensate, any third party, whether directly or indirectly, in
connection with the procurement, negotiation, execution or performance of the
contract, except as follows:

Not applicable at the moment, notary services may apply if selected.

3. To the best knowledge of the signatory (after due investigation}, no person has unduly
intervened in the procurement, negotiation, or execution of the contract, for its own
benefit or that of a third person, in confravention of applicable law.

4. To the best knowledge of the signatory (after due investigation), no person has: (i)
offered, paid, or promised to pay money to; (i) offered, given, or promised to give
anything of value to; or (iii) otherwise influenced any public official or employee with the
purpose of securing any advantages, privileges or favors for the benefit of such personin
connection with the contract (such as the execution of a subcontract with contractor,
beneficial tfreatment under the contract, or the written or unwritten promise of a gift,
favor, or other monetary or non-monetary benefit).

5. Neither the contractor, nor any of its owners, partners, directors, officials or employees
or, to the best of its knowledge (after due investigation), its representatives or sub-
contractors, has required, directly or indirectly, from third persons to take any action with
the purpose of influencing any public official or employee in connection with the
procurement, negotiation or execution of the contract, in confravention of applicable
law.

6. Any incorrect, incomplete or false statement made by the contractor's representative
as part of this certification shall cause the nullity of the proposed contract, and the
confractor must reimburse immediately to the Commonwealth any amounts, payments,
or benefits received from the Commonwealth under the proposed contract.

2 For purposes of this certification, a coniracior's "owner" shall mean any person or entity with more than a ten percent
(10%) ownership interest in the contractor.
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Note: At the moment, we do not have legal contracts signed with any of the above
subcontractors. It is possible the quantity of contractors may vary.

| hereby certify under penalty of perjury that the foregoing is complete, true, and cormrect
on this 215!, day of August of 2023.

WORR %i ii ;j g v August 21, 2023

Hom SignatBre Date

E¥R

EPR

Enery P. ("Pinsy") Rivera Ortiz President

Printed Name : Position
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ATTACHMENT G
NON-CONFLICT OF INTEREST CERTIFICATION

VITAL-URBE, INC.

(4
TXORE. 1 o CONTRACTOR cerfifies that:

£ 1. No public servant of this executive agency has a pecuniary interest in this
TR contract, subrecipient agreement, purchase, or commercial transaction.

2. No public servant of this executive agency has requested me or accepted from
me, directly or indirectly, for him (her), for any member of his family unit or for any
person, gifts, bonuses, favors, services, donations, loans or anything else of
monetary value.

3. No public servant (s) requested or accepted any good of economic value, linked
to this transaction, from any person of my entity as payment for performing the
duties and responsibilities of their employment.

4. No public servant has requested from me, directly or indirectly, for him (her), for
any member of his or her family unit, or for any other person, business, or entity,
something of economic value, including gifts, loans, promises, favors or services
in exchange for the performance of said public servant is influenced in my favor
or of my entity.

5. | have no kinship relationship, within the fourth degree of consanguinity and

second by affinity, with any public servant who has the power to influence and
participate in the institutional decisions of this executive agency.

“I hereby certify under penalty of perjury that the foregoing is complete, true, and

correct.”
é ’
<§ y August 21, 2023
Sign\{ere v Date
Enery P. {"Pinsy"} Rivera Ortiz President

Printed Name Position
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MINIMUM ARCHITECTURAL AND DESIGN STANDARDS
Request for Proposals
Single-Family Housing Development Initiatives
Community Development Block Grant for Disaster Mitigation
Puerto Rico Department of Housing
CDBG-MIT-RFP-2022-04
(Revised for Addendum No. 1)

WORR

On December 21, 2022, the PRDOH issued the Request for Proposal (RFP) No. CDBG-MIT-
RFP-2022-04 to support the Puerto Rico Department of Housing (PRDOH) in the
_EPR implementation of the Single-Family Housing Mitigation Program (SF-MIT Program) under
i the Community Development Block Grant for Mitigation (CDBG-MIT). A description of the
Housing Sector CDBG-MIT is included in the Action Plan approved by the U.S. Department
of Housing and Urban Development (HUD)'.

1. General Description
The Minimum Architectural and Design Standards (MADS) is not a stand-alone document,
and it does not supersede the Building Codes provisions, requirements, nor the Proposers
Selected Green Building Standard requirements. The Proposers must align the design of
the new resilient single-family housing (Units) according to reasonable sale price, cost
reasonableness principles with the corresponding sections of the Single-Family Housing
Development Initiative, Scope of Work (Atachment #1 of the RFP). The intent of the SF-
HDI SEM-Progremm Minimum Architectural and Design Standards is to:

» Set forth the minimum criteria to incorporate into design solutions;

* Enhance consistency in the design proposals, evaluation, and approval

process;

* Promote the use of resilient materials and techniques;

»  Promote a hedlthy living environment;

» Balance quality of materials with cost reasonableness principles.
These minimum design standards may be outperformed with better performance
materials, products, and techniques.

2. General Design Requirements
The proposed design solutions shall consider the following General Design Requirements:

! A description of the Housing Sector CDBG-MIT is included in the Action Plans approved by the U.S. Department of
Housing and Urban Development {(HUD), are available in the following web addresses hitps://cdbg-
dr.pr.gov/en/download/cdbg-mit-action-plan-amendment-1-substantial-effective-on-october-17-2022/.
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1. The primary material of construction for the structure will be reinforced concrete
(plastered) with local manufactured cement in accordance with the
requirements of Executive Order No. OE-2018-033 and Act 109 of 19852,

2. In general terms the design solutions shall be elaborated in such a way that units
are readily adaptable to accommodate "ADA" details and features. The design
of these units shall comply with the 2010 ADA Standards for Accessible Design3.
Non-ADA units (adaptable units) shall be designed to accommodate mobility
widths, clearances and turn radius requirements.

3. Single-Family units will be a detached one (1} level (one story).

Single-Family units will have 3-bedrooms and 2-bathrooms.

5. As minimum the units will have a minimum construction area of 1,150 square feet,
(excluding carport, driveway, walkway, and others).

6. 5% of units proposed in a project shall erete comply with the 2010 ADA Standards
for Accessible Design.

7. Building envelope materials such as exterior doors and windows shall be designed
and specified considering impact resistance, energy efficiency, air infiltration,
water infiltration, security, and privacy.

8. Exterior doors and windows must be instdlled correctly, ia plumib, with the correct
amount, spacing, width and penetration of anchors. These shall operate with the
coftrect amount of force, as required by the design specifications.

9. All rooms must have access to natural light and ventilation. Bathrooms should
incorporate a window or exhaust fan.

10. Kitchens preferably may be open to the dining/living area to provide an open
space concept.

11. Rough-In for a gas stove and an electric powered circuit outlet {120-240 volts) for
an electrical stove, shall be provided as part of the design solution.

12. The design shall contemplate that a storage gas tank may be in the exterior of the
structure and the interior point of connection be easily accessible and according
to applicable codes, regulations, and standards.

13. Bathrooms must have showers (no bathtubs are allowed).

14. Laundry equipment rough-in 1o be in the interior of the units.

15. All doors must have a minimum 32-in clear door opening width.

>

2 For clarity, the use of local manufactured cement will apply to any concrete work performed. The use of non-locally
manufactured cement may be permitted when materials or products are not locally available in sufficient quantities or if
required qudlity standards cannot be achieved with local products.

3 Refer to the Department of Justice published revised regulations for Titles H and il of the Americans with Disabilities Act of
1990 "ADA" in the Federal Register on September 15, 2010. These regulations adopted revised, enforceable accessibility
standards called the 2010 ADA Standards for Accessible Design “2010 Standards" or ""Standards".
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16. Units shall include a roof covered garage carport for one (1) vehicle, (primary
construction material: reinforced concrete, plastered) with adequate dimensions
to accommodate vehicles and accessible pedestrian circulation.

17. All exterior systems (including solar water heater (SWH), photovoltaic system with
battery storage system (PVS), water storage systems (WSS), and others) shall be
designed to withstand wind force, hurricane force winds, uplift, secure anchoring,

mRZRKQ&@_ and accessories according to applicable codes, standards, and regulations. All
roof penetrations shall be weathertight and waterproof.

18. Any products or appliances provided in the must comply with Energy Star, Water

%22— Sense as per 83 FR 5844,
3. Specific Minimum Design Requirements
The specific minimum requirements in Table 1 apply to the units designed by proposers
and confracted by PRDOH.

Table 1 Minimum Design Criteria for single-family housing units.

ltem Description

Paint Interior and exterior surfaces will be painted.
Floor Finish and Baseboards Ceramic or Porcelain.

Porch Main entrance through a roof covered porch.
Kitchen Cabinets Water-resistant cabinet materials (high density

PVC, hydrophobic particle board and
medium density fiber board are accepted).
Water-absorbent cabinet materials are not
allowed.

Bathroom Vanities Water-resistant vanity materials (high density
PVC, hydrophobic particle board and
medium density fiber board are accepted]).
Water-absorbent vanity materials are not

allowed.
Bedrooms To include ceiling fans with integrated LED
type lights (regular standard threaded bulb).
Bedroom Closets Wall-mounted or floor mounted cabinetry as
replacement for closet areas are not allowed.
Living Room To include ceiling fans with integrated LED
type lights (regular standard threaded bulb).
Dining Room To include ceiling fans with integrated LED

type lights (regular standard threaded bulb).
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ltem Description
Indoor and Outdoor Lighting LED type (regular standard threaded bulb).
Outdoor Light Fixtures: wet rated.
Water Equipment and Products Includes, but is not limited to shower heads,
toilets, faucets, and others.
- Water Heafing System Solar water heater with storage tank.
WORR Water Storage System Water lines and electrical lines to pressurize
system will be designed and installed inside the
EPP walls.
EPR Refrigerator Overdll capacity: 2 18 cu. feet
Range Electric or gas
Range size: 2 30 inches (slide in)
Number of burners: four (4)
Control type: analog knob
Gas range ignition: electronic
Roof Impermeabilization All exterior roof surface, overhangs, parapets,
and penetrations to be impermeabilized.
Others Include a 120/240 volts, 30-Amp manual

transfer switch kit that allows the connection of
a portable standby power generator,
Properties must be completed with sod or
hydroseeding pervious surfaces-.

4. Photovoltaic System with Battery Storage’ and Water Storage Systems
The design criteria, design, equipment, and installation shall be standardized, with
minimal deviation to promote consistency and cost reasonableness.
= Design of PVS must be performed by a licensed engineer, who is also a
member of the Puerto Rico College of Engineers and Land Surveyors, in
accordance with Act 173 of August 12, 1976.
»  Comply with Regulation No. 7796 of January 19, 2010, known in Spanish as
“Reglamento para la Certificacién de Sistemas de Energia Renovable™, of the

4 Developer firms shall take care of grass, vegetation, and root systems for a period of three {3) months within the

properties once these are purchased by PRDOH. Public spaces shall be taken care of until project completion and/or as
required by law.

5 The developer firm team shall file, obtain, and secure all required permits, endorsement, licenses and be responsiole for
any certfification and/or nofification to the applicable state agencies, including interconnection certifications and fees in
accordance with the Act 17 of April 11 of 2019 {“Ley de Politica Publica Energética de Puerto Rico"). All fees associated
with the permits, notifications, and licenses are the responsibility of the developer firm.
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Puerto Rico Electric Power Authority, or its equivalent regulation in place at the
time of installation as any other applicable laws, regulations, and codes.

» |nstallations must be performed by a Certified Installer in accordance with
Article 17 of Regulation No. 7796, or its subsequent equivalent regulation.

5.1. PV System Requirements

The PV System shall be capable of running critical loads, household appliances
(refrigerators, water pump, etc.), life support devices, to enable the occupants to shelter-
in-place during electrical grid outages. The PV Systems shall be installed, commissioned,
and must comply with the following installation general requirements:

5.1.1. PV System Commissioning

Once the systems are installed the developer firm shall perform commissioning and
inspections to correct underperformance, findings, deficiencies and validate the PV
System performance. These may apply o system location, shading, quality of installation,
anchoring, securing, performance as per the design intent, and others. Commissioning
and inspection shall follow the International Electrotechnical Commission (IEC) standard
IEC 62446, and any local or state regulation. '

5.1.2. PV System Standard Package

Standard packages as minimum shall have the capacity of supplying electricity to an
itemized list of devices, appliances and lighting fixtures identified as critical loads. The
system will supply electricity to the critical loads independently as a stand-alone system,
with grid interconnecting capacity. The developer firm will provide as minimum the
following standard package for PV Systems and battery storage:

» 3 kW DC PV modules 48V voltage lithium-ion battery bank with a minimum
output of 9 kWh and an autonomy of 20 hours. Loads shall consider one (1)
medical life support device. The PV System shall provide and install an
automatic transfer switch to allow for system operation in standalone mode.

é. Water Storage System Requirements
The water storage system shall provide domestic water to the single-family unit from the

water storage tank using an electric water pump, controls, and a diaphragm type
pressurized tank to provide back-up water supply with adequate pressure and without
damaging water fixtures. The system pressure pump shall be coordinated and
connected to the PV System to continue operating during electrical service interruption.
= A minimum capacity of 500 gallons per unit, with all its necessary equipment
and accessories for functionality of water storage and distribution. A minimum

Pump of % horsepower shall be provided.
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The water storage tank shall be located on the rooftop of the home, when
feasible. If the structural integrity of the house does not support the load of any
of the applicable water tank size options, installation in a reinforced concrete
pad may be provided at ground level.

The water storage tank shall be connected to the utility's main water line with
a water level control valve and backflow preventer. The water storage tank
shall have instrumentation to monitor (located at ground level), control
pressure and water level.

The water storage tank shall be constructed of ultraviolet (UV) and corrosion
resistant material, approved for potable water and food-grade applications,
and have the Food and Drug Administration (FDA) and the National Safety
Foundation (NSF) approval.

Water storage tanks must be vented to allow water level changes. The vent
opening installed in downward position shall include protective screen for pest
control.

Disinfection of the water storage tank and pressure tank after installation must
follow the manufacturer's recommendations.

END OF MINIMUM ARCHITECTURAL AND DESIGN STANDARDS



