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This AGREEMENT FOR PV SYSTEMS, WATER STORAGE SYSTEM DESIGN, ACQUISITION,
AND INSTALLATION SERVICES (Agreement or Contract) is entered into in San Juan,
Puerto Rico, this _1 &__ of _M@y __________ , 2025, by and between the PUERTO
RICO DEPARTMENT OF HOUSING (PRDOH), a public agency created under Act No. 97 of
M June 10, 1972, as amended, 3 LPRA § 44], et seq, known as the “Organic Act of
oot Department of Housing” with principal offices at 606 Barbosa Avenue, San Juan, Puerto
Rico, herein represented by Ciary Y. Pérez Pefq, of legal age, single, and resident of Las
wﬁﬂ Piedras, Puerto Rico, in her capacity as Secretary; and GREEN ENERGY & FUELS, INC.
(CONTRACTOR), with principal offices in 4484 Street KM. 0.3 Int La Paz Street, Bo.
Terranova, Quebradillas, Puerto Rico, herein represented by Gilberto A. Davila Toledo,
in his capacity as President, of legal age, married, and resident of Quebradillas, Puerto
Rico, duly authorized by Corporate Resolution, dated November 12, 2024, by the

Contractor; collectively the “Parties”.

WHEREAS, on September 2017, Hurricanes Irma and Maria made landfall in Puerto Rico
causing catastrophic island-wide damage, knocking out power, water, and
telecommunications for the entire island and its island municipalities. Hurricane Maria
caused maijor structure and infrastructure damage to family homes, businesses and
government facilities triggering the displacement of thousands of residents of the
Island from their homes and jobs.

WHEREAS, under the Further Additional Supplemental Appropriations Act for Disaster
Relief Requirements Act, 2018, (Division B, Subdivision 1 of the Bipartisan Budget Act of
2018, Pub. L. 115-123, approved February 9, 2018), $8.285 billion were allocated by HUD
for mitigation activities and assistance to the Government of Puerto Rico under the
Community Development Block Grant — Mitigation (CDBG-MIT) Program. These funds
are intended to provide financial assistance in areas impacted by recent disasters.
Moreover, CDBG-MIT funds represent a unique and significant opportunity for Puerto
Rico to carry out strategic and high-impact activities to mitigate disaster risks and
reduce future losses.

WHEREAS, on August 30, 2019, a Notice was published in the Federal Register, Vol. 84,
No. 169, (84 FR 45838), which described the grant requirements and procedures
applicable to future allocations of CDBG-MIT funds to the Government of Puerto Rico.



GDT

cypp

CYPP

PV Systems, Water Storage System Design, Acquisition, and Installation Services
Between the PRDOH and Green Energy & Fuels, Inc. under CDBG-MIT
Page 2/ 38

WHEREAS, on May 12, 2021, the PRDOH Secretary and the Secretary of HUD signed Grant
Agreement Number B-18-DP-72-0002; allowing PRDOH access to $8,285,284,000 in
CDBG-MIT funding, obligated under Pub. L. 115-123, as amended.

WHEREAS, the PRDOH is the government agency designated as the grantee of the
CDBG-MIT funds allocated to the Government of Puerto Rico.

WHEREAS, PRDOH is seeking to contract highly qualified and experienced firms to
provide design, acquisition, and installation services for Photovoltaic Systems (PVS),
Battery Storage Systems (BSS), and Water Storage Systems (WSS). The selected
Contractor will serve as a single-source responsibility entity, fully accountable for
assessing, designing, procuring, and installing the systems at participating properties.
This engagement will support PRDOH in ensuring full compliance with all applicable
requirements, rules, and regulations under the CDBG-MIT Program, the U.S.
Department of Housing and Urban Development (HUD), and other relevant federal
and local mandates. The selected firm will also contribute to advancing the objectives
outlined in the PRDOH Action Plan, as amended, and assist in the proper coordination
and oversight of all CDBG-MIT related activities.

WHEREAS, on August 2, 2024, the PRDOH issued a Request for Proposal “CDBG-MIT-
RFP-2024-01" with CDBG-MIT funds. This request was placed through the “Registro
Unico de Subastas del Gobierno” (RUS, for its Spanish acronym) and the CDBG-MIT
Program website. Through this procurement process, PRDOH received ten (10)
proposals. An Evaluation Committee evaluated the proposals appointed pursuant to
Administrative Order No. 24-49 dated September 16, 2024. The Evaluation committee
performed an evaluation of the Proposals based on the criteria stated in the RFP.

WHEREAS, on September 20, 2024, the CONTRACTOR submitted a proposal, which fully
complied with the requirements set forth by the PRDOH.

WHEREAS, the PRDOH desires to enter into an Agreement with Green Energy & Fuels,
Inc. to secure its services and accepts the CONTRACTOR's Proposal and reasonable
costs, and the CONTRACTOR by its acceptance of the terms and conditions of this
Agreement is ready, willing and able to provide the requested services contemplated
under this Agreement.

NOW, THEREFORE, in consideration of the mutual promises and the terms and
conditions set forth herein, the PRDOH and the CONTRACTOR agree as follows:

I. TYPEOF CONTRACT
Contract Type: This is a fixed fee contract. Under this Agreement, the CONTRACTOR

shall submit monthly invoices to the PRDOH based on the Attachment C
(Compensation Schedule) and as the services are rendered. Any and all changes
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and/or modifications to this Agreement shall be in writing and must be signed by both
Parties.

Attachments Incorporated: The following attachments are incorporated into this
Agreement by reference and are hereby made part of this Agreement:

Attachment A Proposal

Attachment B Scope of Services

AttachmentC Compensation Schedule
AttachmentD Performance Requirements
AttachmentE Insurance Requirements
AttachmentF HUD General Provisions

Attachment G Contractor Certification Requirement
AttachmentH Non-Conflict of Interest Certification

All Attachments hereto are fully incorporated herewith such that the terms and
conditions of the Attachments shall be as binding as any terms and conditions of this
executed written Agreement. The Agreement shall prevail if any inconsistency
appears between the Attachments and this Agreement.

ll. TERM OF AGREEMENT

A. This Agreement shall be in effect and enforceable between the Parties from the
date of its execution. The Term of this Agreement will be for a performance
period of twenty (24) months, endingon __MAY _ , 12 9027,

B. Contract Extensions: PRDOH may, at its sole discretion, extend the Agreement'’s
term for an additional term of twelve (12) months, or expressed in days, three
hundred sixty-five (365) calendar days upon mutual written agreement of the
Parties.

C. The term of this Agreement shall not exceed the lifetime of the initial Grant
Agreement between PRDOH and HUD unless the term of the initial Grant
Agreement is extended by HUD, in which case the Agreement nor extension shall
not exceed said extended period.

lll. SCOPE OF SERVICES

The CONTRACTOR will provide the services described in Attachment B (Scope of
Services) of the Agreement. The Parties agree that the CONTRACTOR shall furnish all
permits, consents, licenses, equipment, software, and supplies necessary to perform
the Services, at the CONTRACTOR's sole cost.
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COMPENSATION AND PAYMENT

The PRDOH agrees to pay the CONTRACTOR for allowable Services rendered
under this Agreement in accordance with the rates and amounts described in
Attachment C (Compensation Schedule) of this Agreement.

The PRDOH will pay the CONTRACTOR, for allowable services performed during
the term of this Agreement, a maximum amount not to exceed NINE MILLION
SIX HUNDRED EIGHTY-TWO THOUSAND TWO HUNDRED FIFTY DOLLARS
($9,682,250.00); mitmlicewdohcilm 6090-06-000, and mitmlicewdohciun
4190-13-000.

Such payment shall be compensation for all allowable services required,
performed, and accepted under this Agreement included in Attachment B
(scope of Services), Attachment C (Compensation Schedule) and Attachment
D (Performance Requirements).

Any additional funds to complete the services requested by the PRDOH to the
CONTRACTOR will be subject to evaluation before acceptance as well as funds
availability and will require a written amendment to this Agreement signed by
both Parties.

. The CONTRACTOR shall submit an invoice to PRDOH on a monthly basis. Said

invoice must be submitted including all required invoice supporting
documents, including but not limited to monthly reports, timesheets, invoice
and photos evidence, expense plan and/or work projections. If PRDOH
determines that the submitted invoice and supporting documents are
acceptable, then the invoice will be approved for payment.

The services rendered under the Agreement, shall be payable within forty-five
(45) business days from the date the invoice is received and approved by a
PRDOH representative for payment. If PRDOH raises any objections, PRDOH will
return the invoice for corrections and the CONTRACTOR shall modify the invoice
and return it within five (5) business days. Once the CONTRACTOR returns the
modified invoice, the PRDOH shall resume and conclude the payment process
within the next forty-five (45) business days, counted from receiving the duly
modified invoice and approved by a PRDOH representative for payment.

An authorized representative of the PRDOH will review each invoice and, if
adequate, will approve and process its payment. Payments to the CONTRACTOR
shall be made by electronic funds transfer (EFT). PRDOH reserves the right to
conduct any audits it deems necessary. The CONTRACTOR agrees to cooperate
fully with any such audit or audits which includes, but is not limited to, after
Agreement’s expiration or termination.
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While providing the services under this Agreement, the CONTRACTOR must
adhere to applicable requirements of the CDBG-MIT grant. If the CONTRACTOR
performs ineligible activities under the CDBG-MIT grant or program, the
CONTRACTOR cannot include them in the invoice for payment to the
CONTRACTOR.

CONTRACTOR shall be liable to the PRDOH for any costs disallowed pursuant to
financial and/or compliance audit(s) of funds received under this Agreement.
CONTRACTOR shall reimburse such disallowed costs from funds other than
those CONTRACTOR received under this Agreement.

The CONTRACTOR acknowledges and agrees to repay any CDBG-MIT funds
used for ineligible costs. As per, CDBG-MIT Recapture of Funds Policy, as found

in the CDBG-MIT Website (https://recuperacion.pr.gov/welcome/index.html),

which are herein included and made an integral part of this Agreement, as they
may be updated time to time, and any local or federal regulation, as applicable.

In order for the CONTRACTOR to receive payment for any work performed
hereunder, the following certification must be included in each application for
payment or invoice submitted to the PRDOH for payment:

“Under penalty of absolute nullity, | hereby certify that no public
servant of the government entity is a party to or has an interest
of any kind in the profits or benefits to be obtained under the
contract which is the basis of this invoice, and should he be a
party to, or have an interest in, the profits or benefits to be
obtained under the contract, a waiver has been previously
issued. The only consideration to provide the contracted goods
or services under the contract is the payment agreed upon with
the authorized representative of the government entity. The
amount that appears in the invoice is fair and correct. The work
has been performed, the goods have been delivered, and the
services have been rendered, and no payment has been
received therefor.”

REIMBURSABLE EXPENSES

The PRDOH will not reimburse any costs incurred by the CONTRACTOR not included in
the approved Proposal or in an executed written amendment.

VI.

ADDITIONAL SERVICES

Should additional services be needed by the PRDOH, such additional services shall be

agreed upon by the Parties in a written document signed by both Parties, prior to the

issuance of a notice to proceed with the performance of such additional services.
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VIl. OWNERSHIP AND USE OF DOCUMENTS

A. With the exception of the CONTRACTOR's working papers, the CONTRACTOR
acknowledges the PRDOH's ownership of all information, drafts, documents,
reports, papers, and other materials developed and prepared by the
CONTRACTOR, its agents or representatives, for purposes of performing key
obligations hereunder. In the event of any termination, which includes but is not
limited to closeout process, the CONTRACTOR shall deliver such information,
drafts, reports, papers and other materials to the PRDOH, in document form or as
computer program data, and the CONTRACTOR recognizes the PRDOH's right to
request such documentation or computer program data. If the CONTRACTOR fails
to deliver said information, the PRDOH may seek a judicial order to enforce its
rights.

B. Proof of expenditures incurred by the CONTRACTOR on behalf of PRDOH must be
made available to PRDOH. The CONTRACTOR agrees to maintain accurate records
and files of all contract documents, correspondence, book estimates, bills, and
other information related to the CONTRACTOR account. These documents shall be
open for the PRDOH examination at all reasonable times during the term of this
Agreement, and up to five (5) years from the closeout of the grant to the state
concludes, or the period required by other local applicable laws and regulations.

VIIl. WORK FOR HIRE

The CONTRACTOR expressly acknowledges and agrees that all proprietary materials
prepared under this Agreement shall be considered “Work Made for Hire” as defined
under the Copyright Act, as amended, 17 U.S.C. § 10, and must be the exclusive property
of PRDOH. These materials shall include, but shall not be limited to, any and all
deliverables resulting from the PV Systems, Water Storage System Design,
Acquisition, and Installation Services or contemplated by the Agreement, all tangible
results and proceeds of the Services, works in progress, records, diagrams, notes,
drawings, specifications, schematics, documents, designs, improvements, inventions,
discoveries, developments, trademarks, trade secrets, customer lists, codes, computer
programs, databases, software, programs, middleware, applications, and solutions
conceived, created, or discovered by the CONTRACTOR, whether independently or
collaboratively, during the PV Systems, Water Storage System Design, Acquisition,
and Installation Services Services. These materials will encompass anything that may
and/or has circumstantial, indirect or direct connection with the Agreement.

The CONTRACTOR commits to exercising the standard of care that a reasonably
prudent person would have exercised in a similar situation, diligently safeguarding all
proprietary materials, indemnifying PRDOH for any fault or negligence on its part.
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Additionally, the CONTRACTOR pledges to cooperate with PRDOH in any claim they
may have against a third party for use of any proprietary materials.

The CONTRACTOR agrees that, under no circumstances, if the Images contain sensitive

or confidential information, they shall not use these Images in their portfolio or for any

other purpose that may compromise the confidentiality of the information. The

CONTRACTOR acknowledges and respects the need to maintain the confidentiality of

such content and refrains from using it in any manner that could disclose or

compromise this confidentiality.

j:DT A.
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IX.DOCUMENTATION AND RECORDKEEPING

Records to be Maintained: The CONTRACTOR shall maintain records of the state
and units of general local government, including supporting documentation,
which must be retained for five (5) years from the closeout of the grant to the
state concludes, or the period required by other local applicable laws and
regulations, whichever is greater. Such records include but are not limited to:
Records providing a full description of each activity undertaken; Records
demonstrating that each activity undertaken meets one of the National
Objectives of the CDBG-MIT program; Records required to determine the eligibility
of activities; Records required to document the acquisition, improvement, use or
disposition of real property acquired or improved with CDBG-MIT assistance;
Records documenting compliance with the fair housing and equal opportunity
requirements of the CDBG-MIT program regulations; Financial records as required
by 24 CF.R. § 570.506, and 2 C.FR. part 200, including records necessary to
demonstrate compliance with all applicable procurement requirements; and
other records necessary to document compliance with this Agreement, any other
applicable Federal statutes and regulations, and the terms and conditions of
PRDOH's Federal award.

Access to Records: The CONTRACTOR shall permit the PRDOH and auditors to have
access to the CONTRACTOR's records and financial statements as necessary for
the PRDOH to meet its audit requirements under the Federal award.

Record Retention and Transmission of Records to the PRDOH: Prior to closeout of
this Agreement, the CONTRACTOR must transmit to the PRDOH records sufficient
for the PRDOH to demonstrate and satisfy that all costs under this Agreement met
the requirements of the Federal award.

CONTRACTOR's Data and Privileged Information: The CONTRACTOR is required to
maintain confidential data demonstrating client eligibility for activities provided
under this Agreement. Such data may include, but not be limited to, client name,
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address, income level or other basis for determining eligibility, and description of
activities provided.

Pll Policy: The CONTRACTOR must comply with the PRDOH CDBG-MIT Personal
Identifiable Information Policy, as found in the CDBG-MIT Website
(https:/[recuperacion.pr.gov/welcome/index.ntml), which is herein included and
made an integral part of this Agreement, as it may be updated from time to time.

X. ACCESS TO RECORDS

The CONTRACTOR agrees to provide the Government of Puerto Rico, PRDOH, HUD's
Secretary, the Comptroller General of the United States, or any of their authorized
representative’s access to any books, documents, papers, and records of the
CONTRACTOR which are directly pertinent to this Agreement for the purposes of
making audits, examinations, excerpts, and transcriptions. The access includes, but
is not limited to, as contemplated on section “VIII. Work for Hire”".

The CONTRACTOR agrees to permit any of the foregoing Parties to reproduce by
any means whatsoever or to copy excerpts and transcriptions as reasonably
needed.

Xl. NON-DISCLOSURE AND CONFIDENTIALITY

Confidential Information; Definition: The term Confidential Information as used
throughout this Section, means any information concerning PRDOH operations
and that of its CONTRACTOR (e.g., the projects, computer processing systems,
object and source codes and other PRDOH business and financial affairs). The
term Confidential Information shall also deem to include all notes, analysis,
compilation, studies and interpretation or other documents prepared by
CONTRACTOR, its agents or representatives, in connection with PRDOH operations.

Non-Disclosure: CONTRACTOR agrees to take all reasonable steps or measures
to keep confidential all Confidential Information and will not, at any time, present
or future, without PRDOH express written authorization, signed by the Secretary of
the PRDOH, use or sell, market or disclose any Confidential Information to any third
party, contractor, corporation, or association for any purpose whatsoever.
CONTRACTOR further agrees that, except as they relate to the normal course of
the service, the CONTRACTOR will not make copies of the Confidential Information
except upon PRDOH express written authorization, signed by an authorized
representative of PRDOH, and will not remove any copy or sample of Confidential
Information without prior signed written authorization fromm PRDOH. CONTRACTOR
retains the right to control its work papers subject to these confidentiality
provisions.
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Return Documents: Upon receipt of written request from the PRDOH, CONTRACTOR
will return to PRDOH all copies or samples of Confidential Information which, at the
time of the notice are in CONTRACTOR's or its agent’s possession. CONTRACTOR
reserves the right to retain a set of its work papers.

Equitable Relief: The CONTRACTOR acknowledges and agrees that a breach of the
provision of subparagraph B and C of this Section will cause PRDOH to suffer
irreparable damage that could not be remedied or compensated adequately only
by mere monetary retribution. The CONTRACTOR further agrees that money
damages may not be a sufficient remedy for any breach of this Section.
Accordingly, the CONTRACTOR agrees that PRDOH shall have the right to seek
injunctive relief and the specific performance of the provisions of this Section to
enjoin a breach or attempted breach of the provision hereof, such right being in
addition to any and all other rights and remedies that are available to PRDOH by
law, equity, or otherwise.

Xll. PERFORMANCE WARRANTY

(a) CONTRACTOR warrants that it will perform all work and provide all Deliverables
under this Contract in a manner consistent with the degree of care and skill
ordinarily exercised by members of the same profession currently practicing
under similar circumstances.

(b) CONTRACTOR warrants that all Deliverables it completes under this Contract
shall: meet or exceed the standards of CONTRACTOR's trade, profession, or
industry; meet or exceed the specifications set forth in the Attachments to this
Agreement; and be fit for ordinary use, of good quality, and with no material
defects, if applicable.

(c) If CONTRACTOR submits Deliverables that do not meet specifications, fails to
complete Deliverables timely, or fails to perform its obligation under this
Contract, PRDOH may require CONTRACTOR, at its sole expense, if applicable, to:

1. repair or replace Deliverables that do not meet specifications;

2. refund payment for Deliverables that do not meet specifications and
accept the return of such Deliverables;

3. pay liguidated damages for any past due Deliverable; and

4. take necessary action to ensure that future performance and
Deliverables meet specifications and conform to the Contract.

Xlll. TERMINATION

Termination for Cause or Default: The PRDOH may terminate this Agreement, in
whole or in part, because of CONTRACTOR's failure to fulfill any of its obligations.
The PRDOH shall terminate this Agreement by delivering to the CONTRACTOR a
thirty (30) calendar day notice of termination specifying the extent to which the
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performance of the service under this Agreement is terminated, the reason
therefor and the effective date of termination. CONTRACTOR shall, upon written
notice, be provided a ten (10) calendar day opportunity to cure the alleged defect
that resulted in the perceived default. If the defect is not cured within that period
of time, CONTRACTOR shall immediately discontinue all such services being
terminated and deliver to the PRDOH all information, notes, drafts, documents,
analysis, reports, compilations, studies and other materials accumulated or
generated in performing the services contemplated in this Agreement, whether
completed or in process. Notwithstanding the above, the CONTRACTOR shall not
be relieved of liability to the PRDOH for damage sustained to PRDOH CDBG-MIT
Program by virtue of any breach of the Agreement by the CONTRACTOR. The
PRDOH may withhold any payments to the CONTRACTOR, for the purpose of off-
set or partial payment, as the case may be, of amounts owed to the PRDOH by the
CONTRACTOR. PRDOH shall make payment, in accordance with the terms of this
Agreement, of any amounts due to CONTRACTOR for allowable services rendered
prior to the termination notice.

Termination for Convenience: The PRDOH may terminate this Agreement, in
whole or in part, whenever the PRDOH determines that such termination is
necessary or convenient to the Agency. The PRDOH will terminate this Agreement
by delivering to the CONTRACTOR a thirty (30) calendar days’ notice of
termination specifying the extent to which the performance of the work under this
Agreement is terminated, and the effective date of termination. Upon receipt of
such notice, the CONTRACTOR shall immediately discontinue all services affected
and deliver to the PRDOH all information, studies and other materials property of
the PRDOH. In the event of termination by Notice, the PRDOH shall only be liable for
payment of services rendered up to and including the effective date of
termination, considering the CONTRACTOR's obligation to immediately
discontinue all affected services upon receipt of the termination notice. PRDOH
shall make payment, in accordance with the terms of this Agreement, of any
amounts due to CONTRACTOR for allowable services rendered prior to the
termination notice.

Termination by Unilateral Abandonment: The PRDOH will consider this
Agreement immediately terminated, in the event that the CONTRACTOR
unilaterally and without prior notice, chooses to abandon (in any shape, form or
fashion according to what PRDOH deduces) cease and desist in the specific
performance of its general and particular duties and responsibilities as agreed in
this Agreement. Upon the knowledge of such event, the PRDOH will not be held
liable and will immediately, automatically and retroactively deduct from any
future reimbursement, all funds from the day such unilateral abandonment took
place. The PRDOH will not be compelled to continue the performance of this
Agreement, should the CONTRACTOR breach this Agreement by unilateral
abandonment. For the purposes of this Section, Abandonment shall mean that
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CONTRACTOR voluntarily and intentionally disavows its contractual duties in a
manner that is overt and without question a relinquishment of said contractual
duties.

Unilateral Termination: The PRDOH may terminate this Agreement, in whole or in
part, at PRDOH's sole discretion, with or without cause, at any time. The PRDOH will
terminate this Agreement by delivering to the CONTRACTOR a thirty (30) calendar
days’ notice of termination specifying the extent to which the performance of the
work under this Agreement is terminated, and the effective date of termination.
Upon receipt of such notice, the CONTRACTOR shall immediately discontinue all
services affected and deliver to the PRDOH all information, studies and other
materials property of the PRDOH. In the event of termination by Notice, the PRDOH
shall only be liable for payment of services rendered up to and including the
effective date of termination, considering the CONTRACTOR's obligation to
immediately discontinue all affected services upon receipt of the termination
notice.

Suspension: The PRDOH may suspend this Agreement in whole or in part at any
time for the PRDOH's convenience. The PRDOH shall give the CONTRACTOR five (5)
business days’ written notice of such suspension. Upon receipt of said notice the
CONTRACTOR shall immediately discontinue all Services affected.

Immediate Termination: In the event the CONTRACTOR is subjected to a criminal
or civil action, suit, proceeding, inquiry or court of applicable jurisdiction, or any
governmental agency, or the CONTRACTOR shall be subject to an order, judgment,
or opinion, issued by any federal or local authority, a court of applicable
jurisdiction, or any governmental agency, in connection with the execution,
delivery, and performance by the CONTRACTOR of this Agreement or the
CONTRACTOR of this Agreement has been non-compliant, breach, inaccuracy of
any representation, warranties, covenants, or the certifications provided herein,
whether the noncompliance, breach or inaccuracy takes place before or after the
execution of this Agreement, the PRDOH shall have the right to the immediate
termination of this Agreement notwithstanding, any provisions to the contrary
herein. This Section will apply, but is not limited, in the event of any judgment that
may obligate the PRDOH to terminate the Agreement pursuant to Act Number 2 of
January 2, 2018, as amended, known as the Anti-Corruption Code for the New
Puerto Rico.

G. Period of Transition: Upon termination or expiration of this Agreement, and for one

hundred and eighty (180) calendar days, with the option of extending for two (2)
additional terms of ninety (90) consecutive calendar days thereafter (the
Transition Period), CONTRACTOR agrees to make himself available to assist the
PRDOH with the transition of services assigned to CONTRACTOR by the PRDOH.
CONTRACTOR shall provide to the PRDOH the assistance reasonably requested to
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facilitate the orderly transfer of responsibility for performance of the Services to the
PRDOH or a third party designated by the PRDOH. PRDOH reserves the right to
provide for the execution of a Transition Services Agreement for the Transition
Period. In such instance, the CONTRACTOR will be paid at a reasonable, agreed
upon, hourly rate for any work performed for the PRDOH during the Transition Period.
Transition Services Agreement for the Transition Period must be in writing, signed
by both Parties, and executed before the expiration of this Agreement. Moreover,
during that Transition Period, all finished or unfinished records (files, data, work
product) connected with this Agreement will be turned over to PRDOH.

XIV. PENALTIES AND LIQUIDATED DAMAGES

A. Penalties

Ggﬂ‘ 1. Inthe eventthe CONTRACTOR is determined to have engaged in any proscribed
conduct or otherwise is in default as to any applicable term, condition, or

CYoD requirement of this Agreement, at any time following the Effective Date of the
CYPP Agreement, the CONTRACTOR agrees that PRDOH may impose sanctions

against the CONTRACTOR for any default in accordance with Attachment B
(Scope of Services) and Attachment D (Performance Requirements) and this
Section. Refer to all required provisions set forth at 2 C.F.R. § 200.326 and 24 C.F.R.
§ 570.489(g), if applicable, and the Contract and Subrecipient Agreement
Manual, Section 2, Subsection 2.4.1(a), as found in the CDBG-MIT Website
(https:/ [recuperacion.pr.gov/welcome/index.ntml) which is herein included
and made an integral part of this Agreement, as it may be updated from time
to time.

2. If the CONTRACTOR fails to comply with federal and/or local statutes,
regulations or the terms and conditions of the Agreement, PRDOH may take
one or more of the following actions:

i. Temporarily withhold cash payments pending correction of the

deficiency by the CONTRACTOR.

ii. Disallow all or part of the cost of the activity or action not in
compliance.

iii. Initiate suspension or debarment proceedings as authorized
under 2 C.F.R. part 180.

iv. Withhold further Federal awards for the project or program.

v. Take other remedies that may be legally available.

B. Liquidated damages

The CONTRACTOR shall pay to PRDOH, as liquidated damages, one hundred fifty
dollars ($150.00) for each calendar day that any task deliverable required is
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late until deemed in compliance subject to a maximum of one thousand five
hundred dollars ($1,500.00) established in this Agreement between PRDOH
and the CONTRACTOR, in accordance with Attachment B (Scope of Services)
and Attachment D (Performance Requirements). Said sum, in view of the
difficulty of accurately ascertaining the loss which PRDOH will suffer by reason
of delay in the completion of the Work hereunder, is hereby fixed and agreed
as the liquidated damages that PRDOH will suffer by reason of such delay.
Liuidated damages received hereunder are not intended to be nor shall they
be treated as either a partial or full waiver or discharge of PRDOH's right to
indemnification, or the CONTRACTOR's obligation to indemnify the PRDOH
pursuant to this Contract, or to any other remedy provided for in this Contract
or by Law. Liquidated damages may be assessed at the sole discretion of
PRDOH. For the purpose of applying and calculating such liquidated damages,
a grace period of ten (10) business days shall be observed. The PRDOH may
deduct and retain out of the monies which may become due hereunder, the
amount of any such liquidated damages; and in case the amount which may
become due hereunder shall be less than the amount of liquidated damages
due to the PRDOH per the formula above, the CONTRACTOR shall be liable to pay
the difference.

XV. LIABILITY

In no event, the PRDOH shall be liable for any indirect, incidental, special or
consequential damages, or damages for loss of profits, revenue, data or use, incurred
by either party or any third party, whether in an action in Agreement or tort, even if the
other party or any person has been advised of the possibility of such damages. Third
parties operating under this program, with their agency, will have their own general
civil and criminal liability imposed by law towards the PRDOH, the CONTRACTOR and

any citizen.

The CONTRACTOR shall carry the insurances as are required by law (if applicable), as
set forth below. The CONTRACTOR shall furnish PRDOH certificates of insurance.

XVI. INSURANCE
A. Required Coverage

The CONTRACTOR shall keep in force and effect for the period beginning from the
execution of the Agreement and ending at the completion of all services to be
provided hereunder which are included in the Attachment B (Scope of Services) and
Attachment D (Performance Requirements), insurance policies in compliance with
the Insurance Requirements, attached hereto and made an integral part hereof as
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Attachment E (Insurance Requirements). The CONTRACTOR shall meet all other
insurance requirements as may be imposed by PRDOH from time to time.

Upon the execution of this Agreement, the CONTRACTOR shall furnish PRDOH with
original and two (2) certified copies of the insurance policies described in Attachment
E (Insurance Requirements) and any other evidence PRDOH may request as to the
policies’ full force and effect.

Any deductible amount, under any of the policies, will be assumed in whole by the
CONTRACTOR for any and all losses, claims, expenses, suits, damages, costs, demands
or liabilities, joint and several of whatever kind and nature arising from the Agreement
resulting from this solicitation by and between the CONTRACTOR and PRDOH.

PRDOH shall not be held responsible under any circumstances for payments of any
nature regarding deductibles of any Commercial Liability Policies for the
aforementioned Agreement.

B. Endorsements
Each insurance policy maintained by the CONTRACTOR must be endorsed as follows:

1. PRDOH, Government of Puerto Rico, HUD and its officers, agents and
employees are named as additional insured (except Worker's
Compensation) but only with respect to liability arising out of tasks
performed for such insured by or on behalf of the named insured.

2. To provide waiver of subrogation coverage for all insurance policies
provided or herein in favor of PRDOH and its respective officers, agents
and employees.

3. The insurer shall be required to give PRDOH written notice at least thirty
(30) calendar days in advance of the effectiveness of any cancellation
in any such policies.

The CONTRACTOR shall furnish to PRDOH, prior to commencement of the work,
certificates of insurance from insurers with a rating by the A.M. Best Co. of B+ and five
(5) or over on all policies, reflecting policies in force, and shall also provide certificates
evidencing all renewals of such policies. Insurers shall retain an A.M. Best Co. rating of
B+ and five (5) or over on all policies throughout the term of this Agreement and all
policy periods required herein. The insurance company must be authorized to do
business in Puerto Rico and be in good standing. The CONTRACTOR is solely
responsible for reviewing whether the insurance company complies with the

requirements included in this section.
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C. Related Requirements

The CONTRACTOR shall furnish original Certificates of Insurance evidencing the
required coverage to be in force on the Effective Date of Agreement. In the case of
Payment and Performance Bond, Certificate of Authority, Power of Attorney and Power
of Attorney License issued by the Commissioner of Insurance shall be furnished. THE
REQUIRED DOCUMENTATION MUST BE RECEIVED PRIOR TO THE CONTRATOR COMMENCING
WORK. NO CONTRACTOR OR ITS AUTHORIZED REPRESENTATIVES ARE TO BEGIN THEIR
RESPONSIBILITIES UNDER THE AGREEMENT PRIOR TO FULL COMPLIANCE WITH THIS
REQUIREMENT AND NOTIFICATION FROM PRDOH TO PROCEED.

Renewal Certificates of Insurance or such similar evidence is to be received by the
Contract Administration of the Legal Division and/or the Finance area of the CDBG-MIT
program prior to expiration of insurance coverage. At PRDOH's option, non-
compliance will result in one or more of the following actions: (1) The PRDOH will
purchase insurance on behalf of the CONTRACTOR and will charge back all cost to the
CONTRACTOR; (2) all payments due the CONTRACTOR will be held until the
CONTRACTOR has complied with the Agreement; and/or (3) The CONTRACTOR will be
assessed Five Thousand Dollars ($5,000.00) for every day of non-compliance.

The receipt of any certificate does not constitute agreement by PRDOH that the
insurance requirements in the Agreement have been fully met or that the insurance
policies indicated on the certificate are in compliance with the requirements of the
Agreement. The insurance policies shall provide for thirty (30) calendar days’ written
notice to be given to PRDOH in advance of the effectiveness in the event coverage is
substantially changed, cancelled or non-renewed.

The CONTRACTOR shall require all subcontractors or consultants to maintain in force
all insurance policies and/or bonds necessary to cover their individual participation in
the risk or risks related to the subcontracted work or service to be rendered. The
CONTRACTOR may provide the coverage for any or all of its subcontractors and if so,
the evidence of insurance submitted shall so stipulate and adhere to the same
requirements and conditions as outlined above.

The CONTRACTOR expressly understands and agrees that whenever the CONTRACTOR
is covered by other primary, excess, or excess contingent insurance that, any
insurance or self-insurance program maintained by PRDOH shall apply in excess of
and will not contribute with insurance provided by the CONTRACTOR under this
Agreement.

XVIl. HOLD HARMLESS

The CONTRACTOR and its dffiliates, its successors and assignees will indemnify the
PRDOH from any damages and/or losses arising out of any breach of this Agreement
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by the CONTRACTOR or against personal injuries or property damage resulting from
any act of negligence or omission or intention by the CONTRACTOR and its affiliates in
connection with this Agreement.

XVIIl. FORCE MAJEURE

In the event of a fire, flood, earthquake, natural disaster, hurricane, riot, act of
governmental authority in its sovereign capacity, pandemic officially declared by the
Government of Puerto Rico, or declare by the United States of Americq, strike, labor
dispute or unrest, embargo, war, insurrection or civil unrest, any Force Majeure
including inclement weather, herein collectively referred to as Force Majeure during
the term of this Agreement, neither the PRDOH nor the CONTRACTOR shall be liable to
the other party for nonperformance during the conditions created by such event. The
party claiming Force Majeure shall exercise due diligence to prevent, eliminate, or
overcome such Force Majeure event where it is possible to do so and shall resume
performance at the earliest possible date.

The CONTRACTOR shall notify the PRDOH in writing as soon as possible, but in any event
within ten (10) business days of the occurrence of the Force Majeure event and
describe in reasonable detail the nature of the Force Majeure event, how the non-
performance or delay relates to or arises from the Force Majeure event, its anticipated
duration and any action taken to minimize its effect. The CONTRACTOR may be entitled
to reasonable adjustments in schedules, among other measures, in the foregoing
circumstances. If non-performance continues for more than thirty (30) business
days, since the occurrence of the Force Majeure without reasonable justification, the
PRDOH may terminate this Agreement immediately upon written notification to the
CONTRACTOR.

XIX. CONFLICTS OF INTEREST

The CONTRACTOR must comply with the ethics requirements set forth herein including,
but not limited to federal and local regulations, and warrant that to the best of its
knowledge and belief and except as otherwise disclosed, it does not have any
organizational conflict of interest which is defined as a situation in which the nature of
the work under a PRDOH contract and CONTRACTOR’'S organizational, financial,
contractual or other interest are such that:

a) Award of the Agreement may result in an unfair competitive advantage; or
b) The CONTRACTOR’s objectivity in performing the contract work may be
impaired.

The CONTRACTOR agrees that if after execution of this Agreement he or she discovers
an organizational conflict of interest with respect to this Agreement, it shall make an
immediate (within the next seventy-two consecutive (72) hours) and full disclosure
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in writing to the Contracting Officer, which shall include a description of the action,
which the CONTRACTOR has taken or intends to take to eliminate or neutralize the
conflict. The CONTRACTOR will disclose the details of any existing or future contractual
agreement to provide services to third parties participating or for the purpose to
participate in disaster recovery programs or projects in Puerto Rico. The PRDOH may,
however, terminate the Agreement for the convenience of PRDOH if it would be in its
best interest.

In the event the CONTRACTOR was aware of an organizational conflict of interest
before the execution of this Agreement and did not disclose the conflict to the
Contracting Officer, the PRDOH may terminate the Agreement for default.

The provisions of this clause shall be included in all subcontracts and/or consulting
agreements wherein the work to be performed is similar to the services provided by
the CONTRACTOR. The CONTRACTOR shall include in such subcontracts and consulting

agreements any necessary provision to eliminate or neutralize conflicts of interest.
XX. INDEPENDENT CONTRACTOR

The relationship of the CONTRACTOR to PRDOH shall be that of an independent
CONTRACTOR rendering professional services. Neither the CONTRACTOR nor any
personnel of the CONTRACTOR shall have any authority to execute contractual
agreements or make commitments on behalf of PRDOH. Nothing contained herein
shall be deemed to create the relationship of employer/employee, principal/agent,
joint venture or partner between the CONTRACTOR and PRDOH. Further, the
CONTRACTOR recognizes that in view of its status as an independent CONTRACTOR,
neither it nor its employees or subcontractors will be entitled to participate in or
receive any fringe benefits normally granted to PRDOH employees under such
programs, including, but not limited to, worker’'s compensation, voluntary disability,
travel accident insurance, medical/dental insurance, life insurance, long-term
disability, holiday pay, sick pay, salary continuation pay, leaves of absence (paid or
unpaid), pension plan and savings plan.

The CONTRACTOR shall have exclusive control over its employees and subcontractors
(and the CONTRACTOR's employees and subcontractors are herein, collectively,
referred to as the “CONTRACTOR Personnel”), its labor and employee relations and its
policies relating to wages, hours, working conditions and other employment
conditions. The CONTRACTOR has the exclusive right to hire, transfer, suspend, lay off,
recall, promote, discipline, discharge and adjust grievances with its CONTRACTOR
Personnel. The CONTRACTOR is solely responsible for all salaries and other
compensation of its CONTRACTOR Personnel who provide Services.

The CONTRACTOR is solely responsible for making all deductions and withholdings
from its employees’ salaries and other compensation and paying all contributions,
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taxes and assessments, including union payments. The CONTRACTOR shall be
responsible for and shall defend, indemnify and hold harmless PRDOH, and its agents,
officers, directors, employees, representatives, CONTRACTOR’s, successors and
assigns against all costs, expenses and liabilities, including without limitation
reasonably prudent attorneys’ fees relative to the situation, in connection with the
CONTRACTOR'’s employment and/or hiring of any CONTRACTOR Personnel providing
any of the Services, including without limitation: (i) payment when due of wages and
benefits, (i) withholding of all payroll taxes, including but not limited to,
unemployment insurance, workers’ compensation, FICA and FUTA, (iii) compliance
with the Immigration Reform Control Act, and (iv) compliance with any other
applicable laws relating to employment of any CONTRACTOR Personnel of, and/or
hiring by, CONTRACTOR in connection with the Services.

XXI. NOTICES

All notices required or permitted to be given under the Agreement shall be in writing,
and shall be deemed given when delivered by hand, via email, or sent by registered
or certified mail, return receipt requested, to the address as follows:

To: PRDOH Ciary Y. Pérez Pefa
Secretary
Puerto Rico Department of Housing
606 Barbosa Ave.
Juan C. Cordero Davila Bldg.
San Juan, PR 00918

To: CONTRACTOR
Gilberto A. Davila Toledo
Green Energy & Fuels, Inc.
President
4484 Street KM. 0.3 INT
La Paz Street Bo. Terranova
Quebradillas, PR 00678

XXIl. THIRD PARTIES

Nothing contained in this Agreement shall create a contractual relationship with, or a
cause of action of a third party against, either the PRDOH or the CONTRACTOR.
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XXIll. SUBCONTRACTS

A.

C.

General: All subcontracts shall contain the applicable provisions described in
Attachment F (HUD General Provisions), as well as applicable provisions set forth
in 2 C.F.R. § 200.101. PRDCH shall review subcontracts as part of the compliance,
monitoring, and oversight process performed by PRDOH or upon request.

Specific Requirements: All subcontracts must contain provisions specifying:

i. That the work performed by the subcontractor be in accordance with
the applicable terms of this Agreement between PRDOH and
CONTRACTOR;

ii. That nothing contained in such subcontract agreement shall impair
the rights of PRDOH,;

iii. That nothing contained herein, or under this Agreement will create
any contractual relation between the subcontractor and PRDOH;

iv. That the subcontractor specifically agrees to be bound by the
confidentiality provision regarding Personal Identifiable Information
set forth in this Agreement;

v. That CONTRACTOR will be responsible for ensuring all subcontract
work is performed consistent with federal and state regulations
and/or policies to be eligible for reimbursement of the approved work;
and

vi. All Federal flow down provisions are included in the subcontract
agreement per Federal guidelines.

Monitoring: CONTRACTOR shall diligently monitor all subcontracted services. If
CONTRACTOR discovers any areas of noncompliance, CONTRACTOR shall provide
to PRDOH summarized written reports supported with documented evidence of
corrective action.

Content: CONTRACTOR shall cause all the applicable provisions of this Agreement
to be included in, and made a part of, any subcontract executed in the
performance of this Agreement.

Notification: Within three (3) business days of its execution, the CONTRACTOR shall
notify the Contract Administration Area of PRDOH CDBG-MIT Legal Division and
provide a copy of all subcontracts related to this Agreement and CDBG-MIT funds,
as well as any other subcontracts listed in Attachment 6 (Contractor Certification
Requirement). The CONTRACTOR is in charge of obtaining all certifications from the
subcontractors listed in Article XXIV of this Agreement that are required for
technical, professional, or consulting services, as well as submitting them with the
copy of the subcontract and adhering to all other requirements set forth in Circular
Letter 1300-16-16 from the Puerto Rico Department of Treasury. Technical,
professional, or consulting services that are employed to carry out the terms of this
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Agreement are referred to as subcontractors for the purposes of this article if they
spend at least 25% of their time on it.

XXIV. CERTIFICATION OF COMPLIANCE WITH LEGAL REQUIREMENTS

Given that the Agreement involves funds for which HUD is the oversight agency, the

CONTRACTOR agrees to carry out its obligations under this Agreement in compliance

with all the requirements described in Attachment F (HUD General Provisions),

Attachment G (Contractor Certification Requirement) and following provisions:

A.

Compliance with Executive Order No. 24: Pursuant to Executive Order No.24 of June
18, 1991, the CONTRACTOR certifies and guarantees that at the signing of this
Agreement it has filed all the necessary and required income tax returns to the
Government of Puerto Rico for the last five (5) years. The CONTRACTOR further
certifies that it has complied and is current with the payment of any and allincome
taxes that are, or were due, to the Government of Puerto Rico. The CONTRACTOR
expressly agrees that the conditions outlined throughout this Section are essential
requirements of this Agreement; thus, should any one of these representations,
warrants, and certifications be incorrect, inaccurate or misleading, in whole or in
part, there shall be sufficient cause for PRDOH to render this Agreement null and
void and the CONTRACTOR reimburse to PRDOH all money received under this
Agreement. The CONTRACTOR shall hand out, to the satisfaction of the PRDOH and
whenever requested by the PRDOH during the term of this Agreement, the
necessary documentation to support its compliance of this clause. The
CONTRACTOR will be given a specific amount of time by the PRDOH to produce said
documents. During the term of this Agreement, the CONTRACTOR agrees to pay
and/or to remain current with any repayment plan agreed to by the CONTRACTOR
with the Government of Puerto Rico.

Compliance with Executive Order 52: Pursuant to Executive Order No. 52 of August
28, 1992, amending Executive Order No.1991-24, the CONTRACTOR certifies and
warrants that at the time of signing this Agreement, it has made all payments
required for unemployment benefits, workmen’s compensation and social security
for chauffeurs, whichever is applicable, or that in lieu thereof, has subscribed a
payment plan in connection with any such unpaid items and is in full compliance
with the terms thereof. The CONTRACTOR expressly agrees that the conditions
outlined throughout this Section are essential requirements of this Agreement;
thus, should any one of these representations, warrants, and certifications be
incorrect, inaccurate or misleading, in whole or in part, there shall be sufficient
cause for PRDOH to render this Agreement null and void and the CONTRACTOR
reimburse to PRDOH all money received under this Agreement. The CONTRACTOR
accepts and acknowledges its responsibility for requiring and obtaining a similar
warranty and certification from each and every CONTRACTOR and subcontractor
whose service the CONTRACTOR has secured in connection with the services to be
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rendered under this Agreement and shall forward evidence to PRDOH as to its
compliance with this requirement.

. Compliance with Circular Letter No. 1300-16-16 of the Puerto Rico Department of

Treasury: The CONTRACTOR accepts and acknowledges its responsibility of
acquiring the certifications required in the Puerto Rico Department of Treasury
Circular Letter No. 1300-16-16 issued on January 19, 2016. All certifications must be
submitted during their term of validity, in accordance with applicable laws.
Certifications expired or issued more than sixty (60) calendar days prior to the
contract date will not be accepted. The last payment to be made under the
contract will only be issued if the ‘Debt Certifications’ by the Puerto Rico
Department of Treasury indicate that the CONTRACTOR has no debt with the
Department of Treasury. The CONTRACTOR agrees to cancel any debt that cannot
be clarified with the Department of the Treasury through a withholding made by
PRDOH from the payments to which it is entitled to receive under the contract.

. Social Security and Income Tax Retentions: The CONTRACTOR will be responsible

for rendering and paying the Federal Social Security and Income Tax Contributions
for any amount owed as a result of the income from this Agreement.

Government of Puerto Rico Municipal Tax Collection Center (CRIM, for its Spanish
acronym): The CONTRACTOR certifies and guarantees that at the signing of this
Agreement it has no current debt with regards to property taxes that may be
registered with the Government of Puerto Rico’s Municipal Tax Collection Center.
The CONTRACTOR further certifies to be current with the payment of any and all
property taxes that are or were due to the Government of Puerto Rico. The
CONTRACTOR shall hand out, to the satisfaction of the PRDOH and whenever
requested by the PRDOH during the term of this Agreement, the necessary
documentation to support its compliance of this clause. The CONTRACTOR will
deliver upon request any documentation requested under this clause as per
request of PRDOH. During the Term of this Agreement, the CONTRACTOR agrees to
pay and/or to remain current with any repayment plan agreed to by the
CONTRACTOR with the Government of Puerto Rico with regards to its property taxes.

Income Tax Withholding: The PRDOH shall retain the corresponding amount from
all payments made to the CONTRACTOR, as required by the Puerto Rico Internal
Revenue Code. The PRDOH will advance such withholdings to the Government of
Puerto Rico’s Treasury Department (known in Spanish as Departamento de
Hacienda del Gobierno de Puerto Rico). The PRDOH will adjust such withholdings
provided the CONTRACTOR produces satisfactory evidence of partial or total
exemption from withholding.

. Compliance with Act No. 45 of April 18,1935, as amended, 11 LPRA § 1, et seq.: The

CONTRACTOR certifies and guarantees that at the signing of this Agreement has
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valid insurance issued by the State Insurance Fund Corporation (CFSE, for its
Spanish Acronym), as established by Act No. 45, supra, known as the “Puerto Rico
Workers' Accident Compensation Act”.

. Government of Puerto Rico’s Agency for the Collection of Child Support (ASUME,

for its Spanish acronym): The CONTRACTOR certifies and guarantees that at the
signing of this Agreement that the CONTRACTOR nor any of its Partners, if
applicable, have any debt or outstanding debt collection legal procedures with
regards to child support payments that may be registered with the Government of
Puerto Rico’s Child Support Administration. The CONTRACTOR hereby certifies that
it is a limited liability company organized and existing in good standing under the
laws of the Government of Puerto Rico. The CONTRACTOR shall present, to the
satisfaction of PRDOH, the necessary documentation to substantiate the same. The
CONTRACTOR will be given a specific amount of time by PRDOH to deliver said
documents.

Compliance with Act No. 168-2000, as amended, 8 LPRA § 711, et seq.: The
CONTRACTOR is in full compliance with Act No. 168-2000, as amended, known as
“Act for the Improvement of Elderly Support of Puerto Rico.”

Compliance with Act No. 1-2012, as amended, 3 LPRA § 1854, et seq.: The PRDOH
and the CONTRACTOR hereby certify that in signing this Agreement they are in
compliance with Act No. 1-2012, as amended, known as the “Puerto Rico
Government Ethics Act of 2011”, in connection with the possibility of a conflict of
interest.

. Clause of Governmental Ethics Certification of Absence of Conflict of Interests:

The CONTRACTOR certifies that: (1) No public servant of this executive agency has
a pecuniary interest in this contract, purchase or commercial transaction. (2) No
public servant of this executive agency has requested me or accepted from me,
directly or indirectly, for him (her), for any member of his family unit or for any
person, gifts, bonuses, favors, services, donations, loans or anything else of
monetary value. (3) No public servant (s) requested or accepted any good of
economic value, linked to this transaction, from any person of my entity as
payment for performing the duties and responsibilities of their employment. (4) No
public servant has requested from me, directly or indirectly, for him (her), for any
member of her family unit, or for any other person, business or entity, some of
economic value, including gifts, loans, promises, favors or services in exchange for
the performance of said public servant is influenced in my favor or of my entity. (5)
| have no kinship relationship, within the fourth degree of consanguinity and
second by affinity, with any public servant who has the power to influence and
participate in the institutional decisions of this executive agency.
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Ethics: CONTRACTOR also acknowledges receipt and agrees to obey the
Anticorruption Code for the New Puerto Rico, Act No. 2-2018, as amended, 3 LPRA §
188], et seq, known in Spanish as “Cédigo Anticorrupcién para el Nuevo Puerto
Rico”.

. Non-Conviction: The CONTRACTOR certifies that it has not been convicted nor

accused of a felony or misdemeanor against the government, public faith and
function, or that involves public property or funds, either federal or local in origin.
Furthermore, CONTRACTOR also certifies that:

1. It has not been convicted, nor has pleaded guilty at a state or federal bar, in any
jurisdiction of the United States of America, of crimes consisting of fraud,
embezzlement or misappropriation of public funds, as stated in Act No. 2 of
January 2, 2018, as amended, known as the Anti-Corruption Code for the New
Puerto Rico, which prohibits the award of Offers or government contracts to
those convicted of fraud, misappropriation of public fund.

2. It understands and accepts that any guilty plea or conviction for any of the
crimes specified in Article 3 of said Act, will also result in the immediate
cancellation of any contracts in force at the time of conviction, between the
undersigned and whichever Government Agencies, Instrumentalities, Public
Corporations, Municipalities and the Legislative or Judicial Branches.

3. It declares under oath the above mentioned in conformity with what is
established as in Act No. 2 of January 2, 2018, as amended, known as the “Anti-
Corruption Code for the New Puerto Rico”, which prohibits awarding Offers for
government contracts, to those convicted of fraud, embezzlement or
misappropriation of publics funds.

4. The CONTRACTOR represents and guarantees that none of its employees,
officials or agents have been convicted of a felony or misdemeanor as
described in this sub-section. Moreover, the CONTRACTOR agrees to notify
PRDOH should any employee, official, or agent is convicted of a felony or
misdemeanor as described in this sub-section after the date of this Agreement.
Said notice shall be made within ten (10) business days from the time of the
conviction.

N. Other payments or compensation: The CONTRACTOR certifies that it does not

receive payment or compensation for regular services rendered as an official or
public employee to another government entity, agency, public corporation or
municipality, and knows the ethical standards of his profession and assumes
responsibility for his actions.
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O. Consequences of Non-Compliance: The CONTRACTOR expressly agrees that the
conditions outlined throughout this Section are essential requirements of this
Agreement; thus, should any one of these representations, warrants, and
certifications be incorrect, inaccurate or misleading, in whole or in part, there shall
be sufficient cause for PRDOH to render this Agreement null and void and the
CONTRACTOR reimburse to PRDOH all money received under this Agreement.

P. Non-Conflict of Interest Certification: The CONTRACTOR shall comply with
Attachment H (Non-Conflict of Interest Certification), attached herein and made
an integral part of this Agreement, which outlines several situations that may
reasonably be considered as conflicts of interest. The aforementioned certification
aids PRDOH, in its role as grantee, to identify, evaluate, disclose, and manage
apparent potential, or actual conflicts of interest related to CDBG-DR and CDBG-
MIT-funded projects, activities, and/or operations.

XXV. ACTNO.18 OF OCTOBER 30, 1975, as amended, 2 L.P.R.A. §§ 97-98

The Parties to this Agreement agree that its effective date will be subject to the due
registration and remittance to the Office of the Comptroller of Puerto Rico. No
rendering or consideration subject matter of this Agreement will be required before its
registration at the Office of the Comptroller of Puerto Rico pursuant to Act No. 18 of
October 30, 1975, as amended. The CONTRACTOR will be responsible for ensuring that
this Agreement has been registered before the rendering of services by requesting a
copy of the registered Agreement with its proper number and date of registry. No
services under this Agreement will continue to be delivered after its termination date
unless at the expiration date, an amendment signed by both Parties and duly
registered exists. No services performed in violation of this provision will be paid. The
party violating this clause will be doing so without any legal authority, this action will
be deemed as ultra vires.

XXVI. MEMORANDUM NO. 2021-003; CIRCULAR LETTER 001-2021 OF THE OFFICE OF
THE CHIEF OF STAFF OF THE GOVERNOR (SECRETARIA DE LA GOBERNACION)
& THE OFFICE OF MANAGEMENT AND BUDGET (OFICINA DE GERENCIA Y
PRESUPUESTO)

A. Interagency Services Clause: Both contracting Parties acknowledge and agree
that services retained may be provided to any entity of the Executive Branch with
which the contracting entity makes an interagency agreement or by direct
provision of the Office of the Chief of Staff of the Governor (Secretaria de la
Gobernacién). These services will be performed under the same terms and
conditions in terms of hours of work and compensation set forth in this Agreement.
For purposes of this clause, the term "Executive Branch entity” includes all agencies
of the Government of Puerto Rico, as well as public instrumentalities and public
corporations and the Office of the Governor.
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Termination Clause: The Chief of Staff (Secretario de la Gobernacién) of the
Governor shall have the power to terminate this Agreement at any time.

. Contract Review Policy of the Financial Supervision and Administration Board for

Puerto Rico: The Parties acknowledge that the CONTRACTOR has submitted the
certification entitled “"Contractor Certification Requirement” required in
accordance with the Contract Review Policy of the Financial Oversight and
Management Board (FOMB) for Puerto Rico, effective as of November 6, 2017, as
amended on October 30, 2020, signed by the Contractor's Executive Director (or
another official with an equivalent position or authority to issue such certifications).
A signed copy of the "Contractor's Certification Requirement’ is included as
Attachment G (Contractor Certification Requirement) to this contract.

XXVIl. MEMORANDUM NO. 2021-029; CIRCULAR LETTER NO. 013-2021 OF THE OFFICE

A.

OF THE CHIEF OF STAFF OF THE GOVERNOR (SECRETARIA DE LA
GOBERNACION) & THE OFFICE OF MANAGEMENT AND BUDGET (OFICINA DE
GERENCIA Y PRESUPUESTO):

The PRDOH certifies that the CONTRACTOR was selected as the provider of the
services described in this Agreement, pursuant to Executive Order No. 2021-029.

The Parties certify that they acknowledge the provisions stated in Executive Order
No.2021-029 and CC 013-2021. Any failure to comply with the requirements set forth
in Executive Order No. 2021-029 and CC 013-2021 will result in the termination of this
Agreement.

The CONTRACTOR certifies that it has informed PRDOH of any current contractual
relationship with any government entities of the Government of Puerto Rico.
Accordingly, the CONTRACTOR certifies, as of the date hereof, that it has no
contractual relationship with the Government of Puerto Rico. In addition, the
CONTRACTOR recognizes and accepts that omitting any information regarding any
current contractual relationship with any governmental entity could result in the
termination of this Agreement if so, required by PRDOH.

The CONTRACTOR certifies that it has informed PRDOH whether or not the entity is
a public corporation whose shares are exchanged in a stock exchange properly
regulated. In the event that the CONTRACTOR certifies that it is not a public
corporation that exchanges shares in a stock change, the CONTRACTOR certifies it
has completed the applicable certification as stated in CC-013-2021.
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XXVIIl. COMPLIANCE WITH THE FINANCIAL OVERSIGHT AND MANAGEMENT BOARD
FOR PUERTO RICO (FOMB) POLICY: REVIEW OF CONTRACTS, AS MODIFIED ON
APRIL 30, 2021, REGARDING PROFESSIONAL SERVICES

The FOMB Policy requires that all agreements that contemplate recurring professional
services that may be performed by appropriately trained government staff include a
provision of compliance with the adequate transfer of skills and technical knowledge
to the pertinent public sector personnel. This requirement shall not apply to contracts
that contemplate non-recurring professional services or specialized professional
services that may not be performed by existing staff at the applicable governmental
entity, including as a result of independence requirements.

Accordingly, given that the agreements under CDBG-MIT are non-recurring
professional services or specialized professional services, the PRDOH certifies that the
transfer of skills and technical knowledge required by the Certified Fiscal Plan is
inapplicable given the non-recurring or specialized nature of the contracted services.

As mentioned before, HUD allocated funds for disaster recovery assistance to the
Government of Puerto Rico under the CDBG-MIT Program. These funds are intended to
provide financial assistance to address unmet needs that arise and that are not
covered by other sources of financial aid. In addition, with these allocations of funding
under the Grant Agreement, the PRDOH will conduct a comprehensive recovery to
benefit the residents of Puerto Rico.

XXIX. COMPLIANCE WITH THE FINANCIAL OVERSIGHT AND MANAGEMENT BOARD
FOR PUERTO RICO (FOMB) POLICY, REVIEW OF CONTRACTS

As part of the PRDOH contract process, and pursuant to Section 204(b)(2) of the
“Puerto Rico Oversight, Management, and Economic Stability Act,” 48 U.S.C. §2101, et
seq., also known as “PROMESA”, the Financial Oversight and Management Board for
Puerto Rico (FOMB) require approval of certain contracts and amendments to assure
that they “promote market competition” and “are not inconsistent with the approved
fiscal plan.” For the approval process, the FOMB requests, among other information,
the Contractor Certification Requirement for its evaluation.

In compliance with the above, the CONTRACTOR represents and warrants that the
information included in the Contractor Certification Requirement is complete,
accurate and correct, and that any misrepresentation, inaccuracy or falseness in such
Certification will render the contract null and void and the CONTRACTOR will have the
obligation to reimburse immediately to the Commonwealth any amounts, payments
or benefits received from the Commonwealth under the proposed Amendment and
original Agreement.
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XXX. COMPLIANCE WITH FEDERAL LAW, REGULATIONS, & EXECUTIVE ORDERS

The CONTRACTOR acknowledges that HUD financial assistance will be used to fund the
Agreement only. Also, the CONTRACTOR shall comply with all applicable Federal, state
and local laws, rules, regulations, and policies relating to CDBG-MIT and CDBG
Program services. This includes without limitation, applicable Federal Registers; 2 C.F.R.
part 200 Uniform Administrative Requirements, Cost Principles, and Audit
Requirements for Federal Awards; Housing and Community Development Act of 1974;
24 C.FR. part 570 Community Development Block Grant; applicable waivers; Fair
Housing Act, 24 C.F.R. Part 35, 24 CFR. Part 58, 24 C.F.R. Part 135; National Historic
Preservation Act, and any other applicable state laws or regulations, including the
requirements related to nondiscrimination, labor standards, and the environment;
and Action Plan amendments and HUD’s guidance on the funds. Also, the
CONTRACTOR shall comply, without limitation, with those set forth in Attachment F
(HUD General Provisions) and in compliance with all the requirements described in
Attachment G (Contractor Certification Requirement).

XXX1.CDBG-MIT POLICIES AND PROCEDURES

In addition to what is established in this Agreement, the CONTRACTOR shall comply
with all CDBG-MIT program specific and general policies and procedures, including,
but not limited to, the Contract and Subrecipient Agreement Manual, OS&H Guideline,
MWABE Policy, Procurement Manual for the CDBG-MIT Program, URA & ADP Guidelines,
Cross Cutting Guidelines, AFWAM Policy, Section 3 Policy, Personally Identifiable
Information, Confidentiality, and Nondisclosure Policy and Conflict of Interest and
Standards of Conduct Policy, as found in the CDBG-MIT Website
(https:/[recuperacion.pr.gov/welcome/index.ntml), which are herein included and
made an integral part of this Agreement, as they may be updated from time to time,
and reporting requirements as established by the PRDOH.

XXXIl. SECTION 3 CLAUSE

A. The work to be performed under this contract is subject to the requirements of
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C.
1701u (Section 3). The purpose of Section 3 is to ensure that employment and other
economic opportunities generated by HUD assistance or HUD-assisted projects
covered by Section 3, shall, to the greatest extent feasible, be directed to low- and very
low-income persons, particularly persons who are recipients of HUD assistance for
housing.

B. The Parties to this contract agree to comply with HUD's regulations in 24 C.F.R. part
75, which implement Section 3. As evidenced by their execution of this contract, the
Parties to this contract certify that they are under no contractual or otherimpediments
that would prevent them from complying with the part 75 regulations.
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C. The CONTRACTOR agrees to send to each labor organization or representative of
workers with which the CONTRACTOR has a collective bargaining agreement or other
understanding, if any, a notice advising the labor organization or workers'
representative of the CONTRACTOR'S commitments under this Section 3 clause, and
will post copies of the notice in conspicuous places at the work site where both
employees and applicants for training and employment positions can see the notice.
The notice shall describe the Section 3 preference, shall set forth the minimum number
and job titles subject to hire, availability of apprenticeship and training positions, the
qualifications for each; the name and location of the person(s) taking applications for
each of the positions; and the anticipated date the work shall begin.

D. The CONTRACTOR agrees to include this Section 3 clause in every subcontract
subject to compliance with regulations in 24 C.F.R. part 75 and agrees to take
appropriate action, as provided in an applicable provision of the subcontract or in this
Section 3 clause, upon a finding that the subcontractor is in violation of the regulations
in 24 C.F.R. part 75. The contractor will not subcontract with any subcontractor where
the CONTRACTOR has notice or knowledge that the subcontractor has been found in
violation of the regulations in 24 C.F.R. part 75.

E. The CONTRACTOR acknowledges that subrecipients, contractors, and
subcontractors are required to meet the employment, training, and contraction
requirements of 24 CFR 75.19, regardless of whether Section 3 language is included in

recipient or subrecipient agreements, program regulatory agreements, or contracts.

F. The CONTRACTOR will certify that any vacant employment positions, including
training positions, that are filled (1) after the CONTRACTOR is selected but before the
contract is executed, and (2) with persons other than those to whom the regulations
of 24 C.F.R. part 75 require employment opportunities to be directed, were not filled to
circumvent the CONTRACTOR'S obligations under 24 C.F.R. part 75.

G. Noncompliance with HUD's regulations in 24 C.F.R. part 75 may result in sanctions,
termination of this contract for default, and debarment or suspension from future
HUD-assisted contracts.

H. With respect to work performed in connection with Section 3 covered Indian housing
assistance, section 7(b) of the Indian Self-Determination and Education Assistance
Act (46 U.S.C. § 5307) also applies to the work to be performed under this contract.
Section 7(b) requires that to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given to Indians, and (ii)
preference in the award of contracts and subcontracts shall be given to Indian
organizations and Indian-owned Economic Enterprises. Parties to this contract that
are subject to the provisions of Section 3 and section7(b) agree to comply with Section
3 to the maximum extent feasible, but not in derogation of compliance with
section7(b).
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I. The CONTRACTOR agrees to submit, and shall require its subcontractors to submit to

them, quarterly reports to the PRDOH detailing the total number of labor hours worked

on the Section 3 Project, the total number of labor hours worked by Section 3 Workers,

and the total number of hours worked by Targeted Section 3 Workers, and any

affirmative efforts made during the quarter to direct hiring efforts to low- and very

low-income persons, particularly persons who are Section 3 Workers and Targeted

Section 3 Workers.

XXXIII.BYRD ANTI-LOBBYING AMENDMENT, 31 U.S.C. § 1352

The CONTRACTOR certifies, to the best of his or her knowledge, that:

A.

No Federal appropriated funds have been paid or will be paid, by or on behalf
of the undersigned, to any person for influencing or attempting to influence an
officer or employee of an agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection
with the awarding of any Federal contract, the making of any Federal grant, the
making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or modification of any
Federal contract, grant, loan, or cooperative agreement.

If any funds other than Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Forms-LLL, "Disclosure Form to Report Lobbying,”
in accordance with its instructions.

The CONTRACTOR shall require that the language of this certification be
included in the award documents for all subawards at all tiers (including
subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all sub recipients shall certify and disclose accordingly.
This certification is a material representation of fact upon which reliance was
placed when this transaction was made or entered into. Submission of this
certification is a prerequisite for making or entering into this transaction
imposed by 31, U.S.C. 81352 (as amended by the Lobbying Disclosure Act of
1995). The CONTRACTOR acknowledges that any person who fails to file the
required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure. The CONTRACTOR certifies or
affirms the truthfulness and accuracy of each statement of its certification and
disclosure, if any. In addition, the CONTRACTOR understands and agrees that
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the provisions of 31 U.S.C. §3801 et seq., apply to this certification and disclosure,
if any.

XXXIV.EQUAL OPPORTUNITY

A.

The CONTRACTOR will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender
identity or national origin. The CONTRACTOR will take affirmative action to
ensure that applicants are employed, and that employees are treated during
employment without regard to their race, color, religion, sex, or national origin.
Such action shall include, but not be limited to the following: Employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. The CONTRACTOR agrees to post in
conspicuous places, available to employees and applicants for employment,
notices to be provided setting forth the provisions of this nondiscrimination
clause.

The CONTRACTOR will, in all solicitations or advertisements for employees
placed by or on behalf of the CONTRACTOR, state that all qualified applicants
will receive consideration for employment without regard to race, color, religion,
sex, or national origin.

When applicable, the CONTRACTOR will send to each labor union or
representative of workers with which he has a collective bargaining agreement
or other contract or understanding, a notice to be provided advising the said
labor union or workers' representatives of the CONTRACTOR's commitments
under this Section and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

The CONTRACTOR will comply with all provisions of Exec. Order No. 11246 of
September 24, 1965, as amended by Exec. Order No. 11375 of October 13, 1967,
and as supplemented by the rules, regulations, and relevant orders of the
United States Secretary of Labor.

The CONTRACTOR will furnish all information and reports required by Exec. Order
No. 11246 of September 24, 1965, as amended, and by rules, regulations, and
orders of the Secretary of Labor, or pursuant thereto, and will permit access to
his books, records, and accounts by the administering agency and the
Secretary of Labor for purposes of investigation to ascertain compliance with
such rules, regulations, and orders.

In the event of the CONTRACTOR's noncompliance with the nondiscrimination
clauses of this Agreement or with any of the said rules, regulations, or orders,
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this Agreement may be canceled, terminated, or suspended in whole or in part
and the CONTRACTOR may be declared ineligible for further Government
contracts or federally assisted construction contracts in accordance with
procedures authorized in Exec. Order No.11246 of September 24, 1965, as
amended, and such other sanctions as may be imposed and remedies invoked
as provided in Exec. Order No. 11246 of September 24, 1965, as amended, or by
rule, regulation, or order of the Secretary of Labor, or as otherwise provided by
law.

G. The CONTRACTOR will include the portion of the sentence immediately

preceding paragraph (A) and the provisions of paragraphs (A) through (F) in
every subcontract or purchase order unless exempted by rules, regulations, or
orders of the Secretary of Labor issued pursuant to Section 204 of Exec. Order
No.11246 of September 24, 1965, as amended, so that such provisions will be
binding upon each subcontractor or vendor. The CONTRACTOR will take such
action with respect to any subcontract or purchase order as the administering
agency may direct as a means of enforcing such provisions, including
sanctions for noncompliance. Provided, however, that in the event a
CONTRACTOR becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the administering
agency, the CONTRACTOR may request the United States to enter into such
litigation to protect the interests of the United States.

XXXV.SOLID WASTE DISPOSAL ACT

1) In the performance of this contract, the CONTRACTOR shall make maximum use
of products containing recovered materials that are Environmental Protection
Agency (EPA)- designated items unless the product cannot be acquired:
a. Competitively within a timeframe providing for compliance with the
contract performance schedule;
b. Meeting contract performance requirements; or
c. At areasonable price.
2) Information about this requirement, along with the list of EPA- designated items,
is available at EPA’'s Comprehensive Procurement Guidelines website,
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-
program.
e
3) CONTRACTOR must comply with section 6002 of the Solid Waste Disposal Act,
as amended by the Resource Conservation and Recovery Act. The requirements
of Section 6002 include:
a. procuring only items designated in guidelines of the EPA at 40 C.F.R. part 247
that contain the highest percentage of recovered materials practicable,
consistent with maintaining a satisfactory level of competition, where the

purchase price of the item exceeds ten thousand dollars ($10,000) or the
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value of the quantity acquired during the preceding fiscal year exceeded
ten thousand dollars ($10,000);

b. procuring solid waste management services in a manner that maximizes
energy and resource recovery; and

c. establishing an affirmative procurement program for procurement of
recovered materials identified in the EPA guidelines.

XXXVI. DRUG FREE WORKPLACE

The CONTRACTOR should establish procedures and policies to promote a Drug-Free

workplace. Further, the CONTRACTOR should notify all employees of its policy for

maintaining a Drug-Free workplace, and the penalties that may be imposed for drug

abuse violations occurring in the workplace. Further, the CONTRACTOR shall notify the

jw PRDOH if any of its employees are convicted of a criminal drug offense in the

GDT

workplace no later than ten (10) calendar days after such conviction.

XXXVII.SUSPENSION AND DEBARMENT
cypp

CYPP
A.

This Agreement is a covered transaction for purposes of 2 C.F.R. part 180 and 2
C.F.R. part 2424. As such, the CONTRACTOR is required to verify that none of the
CONTRACTOR, its principals (defined at 2 CFR. § 180.995), or its affiliates
(defined at 2 C.F.R. §180.905) are excluded (defined at 2 C.F.R. §180.940) or
disqualified (defined at 2 C.F.R. §180.935).

The CONTRACTOR must comply with 2 C.F.R. part 180, subpart C, and 2 C.F.R. part
2424, and must include a requirement to comply with these regulations in any
lower-tier covered transaction it enters into.

This certification is a material representation of fact relied upon by PRDOH. If it
is later determined that the CONTRACTOR did not comply with 2 C.F.R. part 180,
subpart C and 2 C.F.R. part 2424, in addition to remedies available to PRDOH, the
Federal Government may pursue available remedies, including but not limited
to suspension and/or debarment.

The CONTRACTOR agrees to comply with the requirements of 2 C.F.R. part 180,
subpart C and 2 C.F.R. part 2424, while this Agreement is valid. The CONTRACTOR
further agrees to include a provision requiring such compliance in its lower-tier
covered transactions.

XXXVIIl. SYSTEM FOR AWARD MANAGEMENT (SAM) REGISTRATION

The CONTRACTOR certifies that it is cleared and eligible for award of a contract and is

not suspended, debarred, or on a HUD-imposed limited denial of participation.

Subsequently, the CONTRACTOR must be registered in the System for Award
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Management (SAM) and shall maintain its registration active during contract
performance and through final payment. The CONTRACTOR is responsible during
performance and through final payment for the accuracy and completeness of the
data within SAM. Failure to maintain registration in SAM may impact obligations and
payments under this Agreement, including but not limited to, termination of this
Agreement.

XXXIX. NO OBLIGATION BY THE FEDERAL GOVERNMENT

The Federal Government is not a party to this Agreement and is not subject to any
obligations or liabilities to the non-Federal entity, CONTRACTOR, or any other party
pertaining to any matter resulting from the Agreement.

XL. PROGRAM FRAUD & FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS

The CONTRACTOR acknowledges that 31 U.S.C. Chapter 38 (Administrative Remedies
for False Claims and Statements) applies to the CONTRACTOR's actions pertaining to
this Agreement.

XLl. BANKRUPTCY

In the event that CONTRACTOR files for bankruptcy protection, the Government of
Puerto Rico and PRDOH may declare without notice this Agreement null and void or
terminate this Agreement without notice.

XLIl. ENTIRE AGREEMENT

This Agreement and all its attachments represent the entire and integrated
agreement between PRDOH and the CONTRACTOR and supersede all prior
negotiations, representations, agreements, and/or understandings of any kind. This
Agreement may be amended only by a written document signed by both PRDOH and
the CONTRACTOR.

XLIIl. MODIFICATION OF AGREEMENT

Any modification of this Agreement or additional obligation assumed by either party
in connection with this Agreement shall be binding only if written and signed by both
Parties, and its authorized representatives. Those amendments shall make specific
reference to this Agreement, comply with programmatic policies, procedures, and
guidelines. Such amendments shall not invalidate this Agreement, nor relieve or
release the Parties from their obligations under this Agreement.

However, PRDOH reserves the right to notify in writing to CONTRACTOR any applicable
policies, procedures, regulations, requirements, guidelines, or change in law, whether
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existing or to be established, as well as changes and/or amendments thereof, and the
notified policies, procedures, regulations, requirements, guidelines and laws shall be
deemed incorporated by reference to this Agreement without the need of executing a
separate written and signed amendment. Nevertheless, is complete obligation of the
CONTRACTOR to keep itself updated with the programmatic policies, procedures,
guidelines, and applicable and/or governing law.

XLIV. BINDING EFFECT

This Agreement shall be binding upon and shall inure to the benefit of PRDOH and the
CONTRACTOR, their successors and assigns.

The CONTRACTOR shall not assign this Agreement, in whole or in part, without the prior
written consent of PRDOH, and any attempted assignment not in accordance herewith
shall be null and void and of no force or effect.

XLV. ASSIGNMENT OF RIGHTS

The rights of each party hereunder are personal to that party and may not be assigned
or otherwise transferred to any other person, contractor, corporation, or other entity
without the prior, express, and written consent of the other party.

XLVI. NON-WAIVER

The failure or delay of either party to insist upon the performance of and/or the
compliance with any of the terms and conditions of this Agreement shall not be
construed as a waiver of such terms and conditions or the right to enforce compliance
with such terms and conditions.

The Parties expressly agree that no amendment of the Agreement or Change of Order
shall be understood as a contractual novation of the Agreement, unless both Parties
agree to the contrary in writing. The foregoing provision shall be equally applicable in
such other cases where an extension of the Agreement is executed.

XLVIl. ORDER OF PRECEDENCE

In the event of an inconsistency in this Agreement or if a conflict occurs between this
Agreement and any Attachment, Appendix, Exhibit, or Schedule, unless otherwise
specifically stated in those documents, the order of precedence shall be: Federal laws,
regulations, and policies applicable to this Agreement, this Contract and Attachment
F (HUD General Provisions), Attachment B (Scope of Services), Attachment D
(Performance Requirements), Attachment C (Compensation Schedule), and lastly,
Attachment A (Proposal).
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XLVIIl. GOVERNING LAW JURISDICTION

This Agreement shall be governed by, interpreted, and enforced in accordance with
the laws of the Government of Puerto Rico and any applicable federal laws and
regulations. The Parties further agree to assert any claims or causes of action that may
arise out of this Agreement in the Puerto Rico Court of First Instance, Superior Court of
San Juan, Puerto Rico.

XLIX.  TIME OF ESSENCE CLAUSE

In this Agreement, unless otherwise specified, the calculation of days shall be
conducted inclusively, with the first day being included and the last day being
excluded. When referring to a period of ‘X days’, it shall be understood as a consecutive
calendar day, unless is established otherwise.

If the last day of a period falls on weekend or legal holiday recognized in the jurisdiction
of the Government of Puerto Rico, the period shall be extended to include the next
business day. For purposes of computing deadlines or timeframes, a day shall be
considered to commence at 12:00 a.m. and conclude at 11:59 p.m. local time at the
location specified to execute the Agreement. In case of any ambiguity or dispute
regarding the computation of days, the determination shall be made in accordance
with the applicable laws of the jurisdiction of the Government of Puerto Rico.

Time shall be the essence in the performance of all obligations under this Agreement.
Any deadlines, time frames, or dates specified herein must be strictly adhere to. Failure
to meet any such deadlines shall be considered a material beach of this Agreement,
entitling PRDOH and/or the Government of Puerto Rico to pursue all available remedies
under law or equity.

L. CONSOLIDATIONS, MERGERS, CHANGE OF NAME, OR DISSOLUTIONS

A. Consolidation or Merger

In the event that the signing party (e.g. Subrecipient, Contractor, or Subcontractor) of
the Agreement with the PRDOH moves for a consolidation or merger with another
entity (private or public), by its discretion or otherwise, written notice of such decision
or event shall be delivered to the PRDOH Legal Division at
contractscdbgdr@vivienda.pr.gov at least fifteen (15) business days prior to the

effective date of the consolidation or merger. The notice shall include, but not limited

to, a description of: the expected effective date of the consolidation or merger; name
of each of the constituent entities moving to consolidate or merge into the single
resulting or surviving entity; the proposed name of the resulting entity (in case of a
consolidation) or the name of the surviving entity (in case of a merger) if necessary;
reference to the projected capacity of the resulting or surviving entity to comply with
the terms, conditions, obligations, tasks, services, and performance goals or
requirements included in the Agreement as well as its Exhibits or Attachments; and a
brief summary of the proposed plan to achieve the transition of duties (Scope of Work
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or Scope of Services), tasks, and performance goals or requirements to the resulting
or surviving entity.

Upon the consolidation or the merger becoming effective, and supporting evidence of
such event is notified to PRDOH, execution of an Amendment to the Agreement may
follow. The Amendment would include, but not limited to, modifications to the clauses
that refer to the identity, personal circumstances, address, and any other information
related to the signing party deemed relevant by PRDOH for the execution of the
Amendment. Additionally, the CONTRACTOR must deliver documents requested to
satisfy any reasonable requirement made by PRDOH. These requests aim to ensure
the compliance with local and federal regulations, as applicable No amendment to
the Agreement will be necessary if the Subrecipient, Contractor, or Subcontractor
becomes the surviving entity following a merger.

Failure to comply with any of the before mentioned conditions, may result in the
activation of the termination clauses provided in the Agreement.

B. Change of Name

In the event that the signing party (e.g. Subrecipient, Contractor, or Subcontractor) of
the Agreement with the PRDOH initiates a change of name process, written notice of
such decision or event shall be delivered to the PRDOH Legal Division at
contractscdbgdr@vivienda.pr.gov at least fifteen (15) business days prior to the

effective date of such event. The notice shall include, but not limited to, a description

of: the expected effective date of the change of name; the proposed name; inform of
any change of address; and reference of any change in the capacity of the entity to
comply with the terms, conditions, obligations, tasks, services, and performance goals
or requirements included in the Agreement, as well as its Exhibits or Attachments.

Upon the change of name becoming effective, and supporting evidence of such event
is notified to PRDOH, execution of an Amendment to the Agreement may follow. The
Amendment would include, but not limited to, modifications to the clauses that refer
to the identity, personal circumstances, address, and any other information related to
the signing party deemed relevant by PRDOH for the execution of the Amendment.
Additionally, the CONTRACTOR must deliver documents requested to satisfy any
reasonable requirement made by PRDOH. These requests aim to ensure the
compliance with local and federal regulations, as applicable.

Failure to comply with any of the before-mentioned conditions, may result in the
activation of the termination clauses provided in the Agreement.

C. Dissolution

In the event that the signing party (e.g. Subrecipient, Contractor, or Subcontractor) of
the Agreement with the PRDOH moves for dissolution of the entity, written notice of
such decision or event shall be delivered to the PRDOH Legal Division at
contractscdbgdr@vivienda.pr.gov at least fifteen (15) business days prior to the

effective date of such event. The notice shall include, but not limited to, a description

of the expected effective date of the dissolution; and contact information of one or
more of its directors, officials or agents. Upon dissolution, becoming effective, and
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supporting evidence of such event is notified to PRDOH, termination of the Agreement
will follow. Consequently, the signing party acknowledges and agrees to provide to the
PRDOH, after termination of the Agreement, the assistance reasonably requested to
facilitate the orderly transfer of responsibility for performance of the tasks or services
to the PRDOH or a third party designated by the PRDOH. Moreover, all finished or
unfinished records (files, data, work product) connected with this Agreement will be
turned over to PRDOH following the Agreement termination.

Ll. HEADINGS

The titles to the paragraphs of this Agreement are solely for reference purposes and
the convenience of the Parties and shall not be used to explain, modify, simplify, or aid
in the interpretation of the provisions of this Agreement.

Llil. FEDERAL FUNDING

The fulfillment of this Agreement is based on those funds being made available to the
PRDOH as the lead administrative agency for Recovery. All expenditures under this
Agreement must be made in accordance with this Agreement, the policies and
procedures promulgated under the CDBG-MIT Program, and any other applicable
laws. Further, CONTRACTOR acknowledges that all funds are subject to recapture and
repayment for non-compliance.

Lill. RECAPTURE OF FUNDS

PRDOH may recapture payments it makes to CONTRACTOR that (i) exceed the
maximum allowable rates; (ii) are not allowed under applicable laws, rules, or
regulations; or (iii) are otherwise inconsistent with this Agreement, including any
unapproved expenditures. CONTRACTOR must refund such recaptured payments
within thirty (30) business days after the PRDOH issues notice of recapture to
CONTRACTOR.

LIV. OVERPAYMENT

CONTRACTOR shall be liable to the PRDOH for any costs disallowed pursuant to
financial and/or compliance audit(s) of funds received under this Agreement.
CONTRACTOR shall reimburse such disallowed costs from funds other than those
CONTRACTOR received under this Agreement.

LV. SEVERABILITY
If any provision of this Agreement shall operate or would prospectively operate to

invalidate the Agreement in whole or in part, then such provision only shall be deemed
severed and the remainder of the Agreement shall remain operative and in full effect.
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LVI. COUNTERPARTS

This Agreement may be executed in any number of counterparts, each of whom shall
be deemed to be an original, however, all of which together shall constitute one and
the same instrument. If the Agreement is not executed by the PRDOH within thirty (30)
calendar days of execution by the other party, this Agreement shall be null and void.

LVII.SURVIVAL OF TERMS AND CONDITIONS

The terms and conditions of this Agreement related to the following subjects shall
survive the termination or expiration of this Agreement: interpretive provisions;
consideration; warranties; general affirmations, federal assurances, federal and state
certifications; CDBG-MIT and state funding, recapture of CDBG-MIT and/or state funds,
overpayment of CDBG-MIT and/or state funds; ownership and intellectual property,
copyright; records retention methods and time requirements; inspection, monitoring
and audit; confidentiality; public records; indemnification and liability; infringement of
intellectual property rights; independent contractor relationship; compliance with
laws; notices; choice of law and venue; severability; dispute resolution; consolidations,
merger, change of name, and dissolution. Terms and conditions that, explicitly or by
their nature, evidence the Parties’ intent that they should survive the termination or

expiration of this Agreement shall so survive.

IN WITNESS THEREOF, the Parties hereto execute this Agreement in the place and on

the date first above written.

PUERTO RICO DEPARTMENT OF HOUSING GREEN ENERGY & FUELS, INC.

Cinry V. Pévez Pefin Gilberto A Davila Toledo

Ciary . P&rez Pefia (May 12,2025 16:33 EDT) Gilberto A Davila Toledo (Apr 30,2025 13:38 EDT)
Ciary Y. Pérez Pena Gilbert A. Davila Toledo

Secretary President
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Background

Green Energy and Fuels, Inc. (GEFI) has become the leader Engineering, Procurement
and Construction for commercial and industrial PV Systems in Puerto Rico. We have
successfully managed over $40M in the past 15 years. The teams of Professional Engineers,
Certified Electricions of GEFlI are dedicated to the consulting, design and installation of
alternative forms of renewable energy. We are committed help our customers with the energy
costs reduction.

Our extensive list of clients varies from international businesses such a Marvel
International, B Fernandez & Hermanos, Rooms to Go, Grupo Gloria to federal and
local government dependencies such as University of Puerto Rico, Puerto Rico
Department of Housing and Veterans Affairs Administration, just to name a few. We
have installed over 16MW and on development of 2MW. Our goal is to provide the
client with our extensive knowledge as a consultant, developer and contractor;
making sure that the client understands each project decision and a direct
participation in every stage. With a customer retention rate of 95% of our multiple site
clients, shows the company's strong beliefs in the values and high standards, and

Q:D’[épu’raﬁon in successfully completing a turn-key project in the renewable energy
GbT
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Photovoltaic Solar System....... in a Glancel!

Our Business Expertise

Stored energy in the sun is used to create electricity using photovoltaic solar panels
(PV panels). A PV panel converts solar energy (sunlight, including ultra violet radiation)
directly into electricity (solar electricity). A solar cell is a device that converts the
energy of sunlight directly into electricity by the photovoltaic effect.

Here is a simple explanation on how a solar cell works:

1. Photons in sunlight hit the solar panel and are absorbed by semiconducting
materials, such as silicon.

2. Electrons (negatively charged) are knocked loose from their atoms, allowing
them to flow through the material to produce electricity. Due to the special
composition of solar cells, the electrons are only allowed to move in a single
direction. The complementary positive charges that are also created (like

W bubbles) are called holes and flow in the direction opposite of the electrons in a

Q_ silicon solar panel.

@ |

DT
3. An array of solar cells converts solar energy into a usable amount of direct
cCYpp current (DC) electricity.

PP

With the DC current, an inverter will convert that into AC Current that can be used
with major household appliances and common electric motors.

"Vaqueria Caco, Inc.
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About Green Energy & Fuels, Inc.

Our Mission

Deliver high quality alternative forms of energy systems to Puerto Rico. Satisfy
the increase demand with these energy systems. Education and training in the
use of renewable energy systems. These high value products will be of great
benefit to our customers and beneficial to our environment.

Our Vision

Be and maintain the leadership in developing, consulting, design and installation
of renewable energy systems in Puerto Rico.

Our Values

Compromised with Puerto Rico to be sustainable by local production of
renewable energy.

QZ” - Educate, collaborate, support and communicate with our community

and customers.

Committed with the health and safety of our people, as well as the

CcCYpPpP protection of the environment.

Our Professional Team
e Electrical Professional Engineer — 2

¢ Mechanical Professional Engineer — 1
e Structural Professional Engineer — 2

e Certified Electrician — 4

e Electrician Apprentices -8

¢ Project Managers - 4

e General Labor - 54

4|Page www.gefpr.com



Project Development

GEF Inc is a turn-key project provider, working with our customers with all the stages of a
project: development, design, construction, financial help/grants, system installation and
maintenance. We will carry each project from cradle to grave, keeping our commitment on
delivering the best value and quality. More than 1TMW successfully installed!

Project Grants and Financing

Financial help and grants are available for PV Solar installations; from local cash-back grants
to US Federal Government incentives. Green Energy & Fuels, Inc. has an extensive experience
in helping our clients to secure funds from combined sources to maximize the clients Return on
Investment. Our experience has enabled us to submit and successfully obtain up to 60% to all
of our clients in grants. Moreover, we have helped clients obtain financial funding from either
banks, private investors or Power Purchase Agreement providers. We thrive to help our clients
obtain the maximum benefits from their PV System. We offer this service as part of the Value
Added Services we offer to our clients.

qDT
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Operations and Maintenance Program

Green Energy & Fuels, Inc. will continue to provide support to PV Systems installed. We have
developed a comprehensive repair and service plan to our clients based on our extensive
experience in froubleshooting. We can prepare a package that may include:

e Comprehensive repair and service plan with a 2 working day response time (Repairs “Labor” will be
billed).

e  Monthly report on energy production and PV System production yield comparison
e Yearly PV System cleaning to maximize energy production

e Yearly PV System Commissioning and Infra-Red for connections verification

Environmental, Health and Safety Program

Work safety is a top priority in Green Energy & Fuels, Inc. We have developed a program and
guides for our employees and sub-contractors to identify workplace hazards along with
procedures to minimize accidents and harmful situations. Such programs includes, but are not
limited to, continuous personnel general task oriented training, accident response and report,
@ :D'}jtciden’r prevention, emergency preparedness and corrective actions.

DT

Adler College
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Insurance and bonding capacity

Since we are responsible with our clients, Green Energy & Fuels, Inc. has a bonding capacity
of $10,000,000 and insurance coverage as stated below:

Risk Policy Number Insurance Company Coverages and Limits
Cammercial 1600238004601 Mapfre Praico Commercial Property: Various
Package Insurance Company |Commercial General Liability: 52,000,000
Installation Floater: 5500,000
Commercial Auto | 1226218012955 Mapfre Praico Covered Auto Liability: 51,000,000 CSL
Insurance Company |Vehicles Insured: 9
Covered Autos: Scheduled Autos
Umbrella / Excess | 1000538860-02 Liberty Mutual Limit: 510,000,000
Liability Insurance Retention: 510,000
Pollution Liability | TIMPR-280566123 Liberty Mutual Limit: 51,000,000
Insurance Deductible: 515,000
Employers 23-00010305 Berkley Insurance  |Limit: 51,000,000
Practices Liability Company Deductible: 525,000
Professional EO-8241 CHUBB Insurance  |Limit:; 51,000,000
/j D—/-‘ Liability Deductible: 515,000
GbT
cYpp
T

7|Page

www.gefpr.com




Certifications

e Certified PV Installer Professional Engineer - Colegio de Ingeniero y Agrimensores de
Puerto Rico (CIAPR)

e Certified Project Manager

e PV Installation Professional - North American Board of Certified Energy Practitioners
(NABCEP)

o Leadership in Energy Efficient Design (LEED) - United States Green Building Council
(USGBC)

Awards and Recognitions

¢ Outstanding Construction Project of the year - 2014; Colegio de Ingeniero y
Agrimensores de Puerto Rico (CIAPR)

f i.[ )/ e Platinum level - Leadership in Energy Efficient Design (LEED) - United States Green
GbT Building Council (USGBC)

cypp

CYPP
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SOLAR SYSTEMS - PUERTO RICO

Projects will be based on Roof, canopy or ground type installation, and it will be
customized to fit the needs of your facility and/or land. Every Project has its
challenges but with the broad knowledge and the years of experience, our
Engineers and Team will always develop a high quality and efficient system.

We would be glad to take you on a tour of our projects and installations; so you can
see the real time savings and the quality of our installations.

Every offer is a turnkey project, from designs, energy simulations, PREPA approvals,
permits, structural and electrical studies, installation, insurance and Interconnections.
We are confident that our costs and quality, will overcome your expectations.

On a PPA Agreement, contracts will be worked directly with the solar investors, and
GEF will act as the main EPC Company, to assure you the highest quality installation in

QD']The market.

DT

@ |

We truly appreciate the opportunity and we hope to have the pleasure of

oing business with you.
_cypBiond Y

cypP
You can contact us for any further questions or information needed.

Sincerely,

Eng. Gilberto Davila
787-548-7061
gilberto.davila@gefpr.com

24|Page www.gefpr.com




t GOBIERNO DE PUERTO RICO Numero de Caso:

Departamento de Desarrolio Econdmico y Comercio 2023-CER-015288
Qficing de Gerencia de Permisos

Certificacion de Equipos de Energia Renovable

Datos de la Solicitud

De acuerdo a la informacidén suministrada se solicita la certificacion para equipo(s) de energia renovable Comercial-Privado,
en territorio del Estado Libre Asociado de Puerto Rico, segun indicado(s) a continuacion:

Solicitante: Gilberto Davila Correo Electronico: gilberto.davila@gmail.com
Compaiiia: Green Energy Fuels Inc
Datos de Equipo Certificado

Tipo de Equipo(s): Mddulo Fotovoltaico Clasificacion: Equipo Existente
MARCA MODELO CERTIFICACIONES ESPECIFICACIONES
Certificaciéon de Potencia: IEC 61730 Potencia Nominal: 405Watts
ZNSHINE SOLAR ZXM7-SH108-405/M Num. Certificacion: Z2 073899 0072 10 afios (Potencia): 90%
Laboratorio: TUVPSG 20 afios (Potencia): 84.8%
Certificacion de Seguridad: UL 61730 Dimensiones: 5x3
Num. Certificacion: 80049804 Garantia Manufactura: 12 afio(s)
Laboratorio: CSA

Division de Edificabilidad
Se recomienda la instalacion del equipo de fuente de energia renovable sometido ante la OGPe, a tenor con el
mento para la Certificacién de Sistemas de Energia Renovable y el Reglamento Conjunto para Obras de

e
gﬁ%lsﬁtruccién y Usos de Terrenos, vigentes.

GDT
Condiciones Especiales

’ jgninguna circunstancia, debera interpretar que esta certificacion implique la aprobacion de instalacion de equipos en
yecto de construccion, ni que se autorice iniciar obras de construccién de clase alguna, sin el tramite del
CYPP correspondientes permiso de construccion.

Firmas / Sellos

Fecha de Expedicion:
07/NOV/2023

T

Cal J_'\.Tl:plll.*:. 5 !‘%:-'-' 3 Torrek

Lcdo. Félix E. Rivera Torres

Secretario Auxiliar de la OGPe

PO Box 41179, San Juan, PR 00940
Page 1 of 1
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GOVERNMENT OF PUERTO RICO

SCOPE OF WORK
Request for Proposals
PV Systems, Water Storage System Design, Acquisition, and Installation Services
Community Development Block Grant - Mitigation Program
Puerto Rico Department of Housing
CDBG-MIT-RFP-2024-01

1. Introduction

The Puerto Rico Department of Housing (PRDOH) is issuing this Request for Proposals (RFP)
to procure PV Systems, Water Storage System Design, Acquisition, and Installation
services for the Community Development Block Grant — Mitigation (CDBG-MIT) grants
under the current and subsequent Action Plan. Proposers must understand the CDBG-MIT
program initiatives, goals, and regulations.

This document defines the work and requirements the Selected Proposer(s) must perform
to support PRDOH in the design and build of the Community Energy and Water Resilience
Installations — Community Installations Subprogram (CEWRI-CI) under the CDBG-MIT
grants.

1.1. CEWRI CI Program

This Program assists eligible households in pre-selected, targeted communities with a
need for alternative, renewable energy installations and water storage systems to
mitigate the effects of Energy and Water lifeline failures or disruptions. The CEWRI-CI
Program provides homeowners with energy and water efficiency improvements to
promote resilience during emergencies by installing a Photovoltaic System (PVS) with
battery backup and a Water Storage System (WSS).

A more detailed description of the CDBG-MIT CEWRI-CI Subprogram is included in the
CDBG-MIT Action Plan approved by HUD, available on the CDBG-MIT Program Website
(hitps://cdbg-dr.pr.gov/en/action-plan-mit/) and its approved Guidelines available on
the Program Website (https://cdbg-dr.pr.gov/en/cewri-ci/).

The PRDOH anticipates awarding the Contract for an inifial term of two (2) years. The
PRDOH may, at its sole discretfion, extend the contract term for one (1) year extensions
upon mutual written agreement of the parties. If additional CDBG-DR and CDBG-MIT
funds are allocated to Puerto Rico during the Contract’s life, the Contractor for the PV
Systems, Water Storage System Design, Acquisition, and Installation may be assigned to
work on those future federal grants awarded. There is no guarantee of a minimum level
of services that the PRDOH may request under the Contract.

2. PRDOH's Reservation of Rights
The PRDOH reserves the right, without limitations, to:

ATTACHMENT B
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Reject any or all proposals, waive any informality in the RFP process, or
terminate the RFP process at any time, if deemed to be in its best interests.
Reject and not consider any proposal that does not meet the requirements of
this RFP, including but not necessarily limited to, incomplete proposals and/or
proposals offering alternate or non-requested goods.

Cancel this solicitation and reissue the RFP or another version of it, if it deems

that doing so is in the Public Interest.

PRDOH shall have no obligation to compensate any proposer for any costs

incurred in responding to this RFP.

To reduce or increase estimated or actual quantities in whatever amount

necessary without prejudice or liability to, if:

a. Fundingis not available.

b. Legal restrictions are placed upon the expenditure of monies for this
category.

c. PRDOH's requirements in good faith change after the award of the
Contract.

Make an award to more than one Proposer based on ratings.

To require additional information from all suppliers to determine the level of

responsibility.

To contact any individuals, entities, and/or organizations that have had a

business relationship with the proposer, regardless of their inclusion in the

reference section of the proposal’s submittal.

In the event any resulting contract is prematurely terminated due to

nonperformance and/or withdrawal by the Contractor, PRDOH reserves the

right to:

a. seek monetary restitution (to include but not limited to withholding of
monies owed or the execution of the payment and performance bond)
from the Confractor to cover costs for interim services and/or cover the
difference of a higher cost (difference between terminated Contractor’s
rate and new company’s rate) beginning the date of Confractor’s
termination through the contract expiration date.

To amend the Contract (s) of the Selected Proposer(s) to, among others,
extend its original duration, as further explained in the RFP, or to extend the
scale of its scope to include work under subsequent CDBG-DR and CDBG-MIT
action plans as related to the services requested herein, or to reduce the scale
of its scope to decrease work as a consequence of underperformance or
inexcusable delays related to the services requested herein.

To contract with one or more qualified Proposers as a result of the selection of

the RFP, the cancellation of this RFP and/or Program needs.

To negotiate any price from the awarded Proposer(s) in response to a specific

order under this solicitation.

To modify the quantity of the listed items and/or services during the term of the

Contract in compliance with policies and procedures.
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Acquisition, and Installation Services
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(xiv) To withdraw from the contracting process with the selected Proposer(s), if the
selected Proposer does not provide the required confract documents,
including insurance requirements, within ten (10) business days of contract
Award Notice.

3. Overview

The PRDOH is issuing this Request for Proposal to procure highly qualified and skilled
Designers and Contractors to provide the PV Systems, Water Storage System Design,
Acquisition, and Installation services and serve the Program as a Contractor, single source
responsibility entity. The Selected Proposer(s) is expected to assess and propose solutions
for the implementation and installation of the PVS, BSS, and/or WSS for each Participating
Property. The proposed solutions shall consider factors such as budget limitations, cost
estimates, current site conditions, necessary property improvements to achieve project
goals, preliminary environmental review, risk mitigation project achievements, and other
factors that may impact the project's implementation.

The installation of PV Systems, BSS, and WSS is specifically for the households residing in
single-family structures as their primary residence in targeted communities, which will be
eligible to receive an award of up to 100% of the systems' cost or forty thousand dollars
($40,000), whichever is lower.

The Selected Proposer(s) will be an integral part of the Program and will be required to
work in harmony with other stakeholders, such as PRDOH, Grant Management, Program
Managers (PM), and other staff and contfractors retained by the PRDOH for the program's
implementation. The Selected Proposer(s) will be directly responsible for ensuring the
accuracy, timeliness, quality, and completion of all tasks assigned under the Contract
and providing applicants with the highest customer service standards.

The resulting Contract (s) will be awarded to the "Qualified Proposers" whose Proposals,
conforming to the RFP, are most advantageous to the PRDOH. The Scope of Work
presented is based upon circumstances existing at the time of its release. The PRDOH
reserves the right to modify or delete the tasks listed and, if appropriate, add additional
tasks prior to and during the term of the Contract. Upon Contract execution, the
Contractor may be required to work outside of normal business hours to accommodate
the Program(s) goals, production, and operational needs (i.e., weekends or evenings).

The PRDOH will outsource Program Management (PM) services for the implementation
and the everyday administration of the program, projects, and case management. The
PM will be responsible for the Contractor’'s contract management and administration,
control, regulatory and statutory compliance oversight. The Program Managers will also
be responsible for developing Environmental Review Records (ERR) and inspecting all
construction works for the Program(s), among others.
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4. Staff Requirements

The Selected Proposer(s) shall have or will secure, at its own expense, all personnel
required to perform the services under the Contract. PRDOH expects the Selected
Proposer(s) to provide competent and fully qualified staff authorized or permitted under
federal, state, and local law to perform the Scope of Work under the Contract. The
PRDOH reserves the right to request the removal of any staff not performing to standard.

The Selected Proposer(s) must always ensure the professional, architectural, engineering,
and management work services are performed by licensed professionals with the proper
qualifications, skills, and experience necessary to perform such services, according to
applicable federal and local rules (state and municipal) and regulations. All design
documents shall be certified by a professional engineer or architect licensed to practice
in Puerto Rico (as required by Law 173 of August 12, 1998). Also, the Selected Proposer(s)
must comply with Regulation No. 7796", and "Regulation No. 8080" as amended.

5. Requirements
5.1. General Requirements

- The Selected Proposer(s) is expected to efficiently operate as a PV Systems,
Water Storage System Design, Acquisition, and Installation team for
correctness, completeness, compliance, and systematic project completions
in a fime-accelerated environment.

- All written means of communication (electronic or otherwise), emails, requests
for information, questions, responses, design descriptions, text in drawings,
reports, and others must be in English.

- The Selected Proposer(s) will conduct pre-installation assessments, technical
evaluations, coordination, progress, and production meetings in coordination
with Program(s) representatives. The frequency of these meetings will depend
on the phase and volume of assigned Task Orders or upon Program
operational needs. These meetings may be carried out in Spanish or English,
depending on the participants.

- The price of equipment and installation shall include all expenses, including but
not limited to site assessments, technical evaluation, load analysis, design
drawings, technical specifications, permitting (if required), delivery, installation,
commissioning, overhead, profit, fringe benefits, incidentals, and any other
administrative fees.

- Obtaining all necessary federal, state, or municipal permits, certificates, or
endorsements to close the rehabilitation work.

- Selective demolition, labor costs, materials, supplies, tools, equipment, and any
other expenses ancillary or required to complete the work shall be included in
the PV Systems, Water Storage System Design, Acquisition, and Installation cost
proposal under the Cost Form.

- Labor costs, materials, supplies, tools, equipment, and any other expenses
ancillary or required for the repairs of the property shall be included in the PV
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Systems, Water Storage System Design, Acquisition, and Installation cost
proposal under the Price Form.

Specialty construction elements associated with historic properties, including
coordination with the Puerto Rico Institute of Culture and the State Historic
Preservation Office (SHPO), are included under this Scope of Work.

The PRDOH, or Program, will not incur any incidental damages to property or
additional cost and will not be responsible for reimbursement or expense
related to per-diem, tolls, parts, or labor for equipment under warranty service.

5.2. Specific Requirements

The Selected Proposer(s) may be required to perform work ranging from
electrical repair, plumbing repair, structural repair, or construction of unit light
frame structure or similar structures to support PV modules and water storage
system. The activities for each project will be based on the Program via an
approved Task Order. This may include, but is not limited to, the following:

= Evaluating the Program survey documents before and in preparation
for the pre-installation assessment site visit and report.

= Confirming, validating, or requesting to re-evaluate the Initial Project
Intent.

= Preparing a work plan and schedule for each project according to the
Program approved scope of work and Task Order.

» Providing architectural and engineering technical evaluation, reports,
and consultation services, including pre-installation assessment,
commissioning process, and final inspection site visits.

» Providing architectural and engineering construction documents,
submittals, and supplementary drawings for the system(s) roof-mounted,
ground-mounted, or unit-light frame installation, including any
associated electrical, plumbing, or structural repair works to complete
the system installation.

= Preserving properties of historic significance.

= |t may include, on a case-by-case basis, selective demolition for the
system(s) installation at the exterior elements of the property.

=  Removing and disposing of demolition materials or existing debris.

= Site clearance includes removal of stored material that may be a barrier
to completing the system(s)’ installation.

= Electrical repairs to complete the PVS and BSS installation and utility
inferconnection.

= Plumbing general repairs to complete the WSS installation to the existing
utility connection from the residential structure to water distribution
system.

5.3. Systems Requirements

- The Selected Proposer(s) to provide services regarding Photovoltaic
Systems (PV Systems) must have a minimum of five (5) years of experience
within the renewable energy sector.
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The Selected Proposer(s) to provide services regarding Water Storage
System (WSS) must have a minimum of two (2) years of experience installing
WSS.

All fechnical support or any warranty servicing from the manufacturers must
be generated and managed by the Selected Proposer once contracted
by the PRDOH.

The Selected Proposer(s) must not provide equipment close to the end of
life or may become unsupported by the manufacturer during the required
warranty period. If any equipment becomes unsupported by the
manufacturer, the Proposer will be obligated to replace the equipment
with an equivalent that meets the applicable warranty period, with similar
or better specifications than the original, without incurring any additional
financial obligation fromm PRDOH.

All prices submitted by the Selected Proposer(s) must include all expenses,
including incidentals, taxes, delivery fees, construction fees, installation
fees, profits, overhead, and other applicable administrative fees. The
PRDOH will not cover any additional costs. Only the unit price submitted for
the equipment and installation services will be considered.

GbT - The PRDOH will not be responsible for reimbursement or expense related to
per-diem, tolls, parts, or labor for equipment under warranty service.
cYpp
CYPP 5.4. Code Compliance

Design, construction, installation, and equipment shall comply with
applicable building, mechanical, fire, seismic, structural, and electrical
codes included in the Joint Regulation for the Evaluation and Grant of
Permits Related to Developments, Land Use, and Business Operations (Joint
Regulation), as amended. Proposers must abide by the "Joint Regulation,”
as amended, "Regulation No. 7796", "Regulation No. 8080," the Puerto Rico
Civil Code in "Article 250" and “Article 252,"” and any other State regulation
that regulates the installations within this Program or the equivalent
regulation in place at the fime of installation.

The Selected Proposer(s) must install solar system equipment in
compliance with Puerto Rico Residential Code 2018 (PRRC), National
Electric Code (NEC), Puerto Rico Electrical Power Authority (PREPA), and
Permit Management Office (OGPe, for its Spanish acronym) Regulations or
the equivalent code in place at the time of installation.

5.5. General Responsibilities
The Selected Proposer(s) is responsible for delivering quality services in compliance
with the project requirements. Also, it is the responsibility of the Selected
Proposer(s) to:



GDT

cypp

CYPP

Scope of Work

PV Systems, Water Storage System Design,
Acquisition, and Installation Services
CDBG-MIT-RFP-2024-01

Page 7/ 26

Hold the correct permits and licenses necessary to conduct business in Puerto
Rico and the city where the project is taking place, and the Proposer must
have qualified and licensed personnel as required by the Puerto Rico
government to perform PV Systems and/or WSS installations.

The Designer for the PV Systems must be a licensed engineer in compliance
with Puerto Rico's Act Number 173 of August 12, 1988, with the Renewable Solar
Energy Installer (Photovoltaic) Certificate from the Public Energy Policy
Program (PEPP) under the Department of Economic Development and
Commerce (DDEC, for its Spanish acronym). Must have at least five (5) years of
experience performing PV system design. Such a designer will also be part of
the Pre-Installation Assessment team.

PV Systems installers must be a professional with the Renewable Solar Energy
Installer (Photovoltaic) Certificate from the Public Energy Policy Program (PEPP)
under the Department of Economic Development and Commerce (DDEC, for
its Spanish acronym).

The Designer for the WSS must be a licensed architect or licensed engineer in
compliance with Puerto Rico's Act Number 173 of August 12, 1988. Must have
at least two (2) years of experience performing WSS design. Such a designer
will also be part of the Pre-Installation Assessment team.

Uphold a professional demeanor while on a job site.

Coordinate with PRDOH-selected Program Managers (PMs) the tasks related
to this Scope of Work.

Coordinate with the selected PM to Conduct a Pre-Installation Assessment. This
action will provide the Designer with the necessary data to perform the design
and/or to determine what remediation will be needed for the installation.

Perform a Pre-Installation Assessment site visit.

Conduct a pre-award site visit. Assist the PMs during the applicant award
process. The Proposer will be responsible for clarifying to the owner any design-
related clarification that might be needed.

Perform work after the corresponding reviews, approvals, and or notices to
proceed are issued by the selected PRDOH Program Manager.

Perform work as specified in accordance with all project requirements and all
applicable laws and codes.

Dispose of all materials in a safe manner in accordance with all local and
federal regulations.

Perform commissioning tests and correct any findings. Corrections will be paid
by the Proposer, and PRDOH will not reimburse them.

Participate in closeout inspections and address findings.
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- Work with PMs to ensure the project is completed within the project timeline
and budget while minimizing disturbance.

6. Project Types Description
The targeted communities for this initiative are situated within the Municipality of Orocovis
in the barrios of Cacaos, Collores, Damian Abajo, Bauta Abajo, and Bermejales.

The Program surveyed the households’ existing conditions, needs, and construction
types, including the diverse topographic conditions of each. As a result, Program
recommendations were defined and classified based on different house and site
condition types.

- PV System Types!

- Type A - Roof-Mounted: Standard rooftop-mounted photovoltaic system (PV).
Based on the pre-installation assessment, this system type shall be prioritized
when possible.

- Type B - Ground-Mounted?: Ballasted ground-mounted photovoltaic system
(PV). PV ballast system shall avoid ground disturbance and not exceed a
height of three (3) feet. This system type shall only be considered for feasible
roof mounting cases. Commercially available systems are expected when
available.

- Type C - Pole-Mounted3: Pole-mounted photovoltaic system (PV). The
minimum clearance for pole-mounted systems shall be four (4) feet. This system
type shall only be considered for cases where roof mounting is not feasible.
Commercially available systems are expected when available.

- Battery Backup System (BSS)
- Al PV system types will include one of the following BSS capacities:
- 9 kWh/day Battery Storage
- 12 kWh/day Battery Storage

- Water Storage System (WSS)

- WSS installations are expected to occur mostly on rooftops where the structure
allows it. When rooftop installation is not feasible, the WSS will be installed at an
existing pad or on a new prefabricated pad.

- WSS capacities will be of three-hundred (300), four-hundred (400), or five-
hundred (500) gallons.

1 Cost considerations for each installation type to include but are not limited to support structure for non-roof installation
types in addition to the PV Systems, foundation work if needed, permit fees. The selected proposer must adhere to alll
applicable permitting, codes, and standards to ensure the safety, durability, and functionality of the PV system and its
supporting structure.

2 Type B, PV system type is considered for those houses where the Roof has no space or structural support for PV with BSS
and/or WSS installation.

3 This PV system installation type is considered when the roof has no space or structural support for PV with BSS and WSS
installation, and additionally the property also lacks space to build a structural frame for PV installation.
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7. Photovoltaic System (PV System)
7.1. Pre-Installation Assessment
The Selected Proposer(s) must be responsible for the Pre-Installation Assessment of
each project site where the installation will be performed. A certfified installer, a
licensed professional engineer, and/or a licensed architect in Puerto Rico with the
expertise of five (5) years or more in the Photovoltaic system industry and at least
two (2) years of experience performing WSS design shall conduct the assessment.
Assessment includes but is not limited to the following activities:

- Evaluate the roof capacity and property surroundings to support the PV system
and WSS. A complete evaluation shall provide information on the property,
shading study, and other required studies to allow the system to function
correctly at the installation site. The Scope of Work generated shall detail the
installation plan for the dwelling unit to support its installation and full
functionality.

- Assess the home's interior and exterior elements and determine their conditions
to facilitate the installation of conduits and electrical equipment. Home interior
and exterior elements may include (but are not limited to):

= Structural, electrical, plumbing, and HVAC systems installed in the roof;
»  Main Distribution Panelboard

Branch circuits

Exterior Shade Element

Lightning protection

Ground installation or existing condition

Electrical service entry, including overhead wires, electric meter, and
service enfry conductor.

=  Otherrelevant components

- After examining the home elements and determining their condition, other
considerations may include (but are not limited to) home site elements:

= Site Restrictions
= Site Accessibility
=  Yards and courts

- Structural verification: Verify the roof's load capacity to support the equipment
load for those roof system(s)’ installation, home's exterior elements for attached
unit-light frame, stand-alone light frame, or ballasted ground-mounted system,
and determine their conditions. Home external elements may include (but are
not limited to):

» Roof weatherproofing and covering, including asphalt shingles, wood
shingles or shakes, metal roofing, cement shingles, built-up roofing,
single-ply membranes, and roll roofing, among others;

= Skylights;

= Gutters and downspouts,
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= Parapets and gables.
= Existing concrete pad(s)
= Site conditions

The structural verification shall be conducted by a licensed engineer with a
structural engineering degree or studies.

- Equipment Location

= Determine the best locations for the PV System and all components per
designer and manufacturer's specifications.

= |nthe Pre-Installation Assessment report and Scope of Work, the Selected
Proposer(s) must clearly define the location of the PV System and all
components in accordance with applicable codes.

7.2. PV System and Supporting Structure Design
- The Selected Proposer(s) must design a photovoltaic system with battery
backup and water storage for single-family homes based on the pre-
installation assessment conducted. The design would vary based on defined
@D—[‘ project types and specific case needs. The Selected Proposer(s) shall adhere
to the following guidelines as a minimum:

GDT
= A licensed professional structural engineer must certify that the area for

the selected installation option complies with the structural requirements

_CYPP and capacity for the installation of the PV System and WSS and that the
CYPP proposed system meets the code requirement and the requirement of

this RFP.

=  System layout must meet local fire department, code, and ordinance
requirements for roof access.

= The PV System installation must not interfere with water drainage system:s,
expansion joints, air intakes, electrical and mechanical equipment, or
antennas.

» The supporting structure needs to be corrosion-resistant and meet
applicable local building code requirements concerning rain, wind, and
earthquake factors.

= All penetrations and structural connections associated with supports and
conduit shall be kept to a minimum and waterproofed.

» Existing areas that are impacted must be finished to match existing
conditions.

= The roof penefration and roof connections shall be warranted for
weather tightness from the installer, including parts and labor (see
Section 10 in this document for warranty details).

7.3. Award Visit
For additional information, refer to Section 9, Other Tasks, applicable for PV
System and Water Storage System services.
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7.4. Permits

The Selected Proposer(s) must obtain all required permits and licenses for the
project. Also, the Selected Proposer(s) must be responsible for any certification
and/or notification to the applicable state agencies regarding the services to be
provided to each project, including interconnection certifications and fees in
accordance with Act 17 of April 11 of 2019 ("Ley de Politica PUblica Energética de
Puerto Rico"). All fees associated with the permits, notifications, and licenses are
the responsibility of the Selected Proposer(s).

Any additional documentation required, or corrections of deficiencies identified
by Puerto Rico Utility Electric Provider (PREPA), the Transmission and Distribution
(T&D) Operator (LUMA), or any other permitting agencies after the certification
and nofification required by the Program must be addressed and brought to a
conclusion by the Selected Proposer(s) at no additional cost to PRDOH.

7.5. PV System Installation Service

- The Selected Proposer(s) must be responsible for acquiring all permits and
endorsements for system installation, system operation, and system
inferconnection in accordance with Act 17 -2019 ('Ley de Politica Publica
Energética de Puerto Rico").

- For the Installation of the PV System, the Selected Proposer(s) must design,
supply, install, and commission the PV System. Installation costs shall be
standardized to accommodate installation across various types of single-family
homes within the same project type. Inverters and batteries shall be installed in
a shaded location and shall not be exposed to direct sunlight.

- Install materials following the manufacturer's requirements.

- Provide dall labor, materials, tools, equipment, and services required to
complete the project as specified.

- Responsible for the cost of all items required for a complete operating system.

- The Selected Proposer(s) must be obligated to maintain a forque log of the
installations, following designers' specifications.

- No material should be installed if:

= Materials are not compatible with existing conditions.

» [nstallation of materials violates equipment warranty.

= |nstallation is not fo code or industry standard.

= Such are not in compliance with the conditions established by the
program, federal or state regulations, or this RFP.

- The PV System installations shall follow the best installation practices described
by the National Renewable Energy Laboratory (NREL) in the following
documents or any other industry-related document:
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= Solar Photovoltaic in Severe Weather: Cost Consideration for Storm
Hardening PV Systems for Resilience
= Solar Photovoltaic Systems in Hurricanes and Other Severe Weather

7.6. Pre-Inspection Package

- Perform Commissioning and Inspection following the current industry
standards. The Commissioning should verify that the project is performing as
per project design.

- A qualified professional shall perform the Commissioning of the entire PV system
and WSS. This data shall be used to confirm the proper performance of the
system(s). Performance tests shall be conducted at the final
commissioning/acceptance testing.

- After completion of the Commissioning, the Selected Proposer(s) will be
responsible for submitting a Pre-Inspection Package with the following reports
to be submitted to the PM before Inspection:

=  Commissioning Report

=  Design Drawings

= Design Specifications

= Submittals Certifications

» Credentials of the Design Team
Warranties

7.7. Inspection

For additional information, refer to Section 9, Other Tasks, applicable for PV System
and Water Storage System services.

7.8. Additional Services

In addition to the traditional Design, Permitting, Installation, and Commissioning
services included in this Scope of Work, some projects may require additional
services due to unforeseen conditions for the Contractor to deliver a complete
and thorough design. PRDOH considers these Additional Services. For such
services, the Contract will include an Allowance.

Whenever Additional Services are required, the Contractor shall develop an
Additional Service Work Plan, including a justification of the need for the service,
the scope of work, the credentials of the staff to perform the services, a schedule,
the costs, and a list of deliverables to be prepared. The Additional Service Work
Plan shall be submitted by the Contractor to the PRDOH through a Request for
Approval (RFA) for approval prior to the Contractor performing the services.
PRDOH will evaluate each Additional Service for need and cost reasonableness
and, if determined to be of need and in the best interest of the project, will
approve the performance of the services by the Contractor. No Additional Service
shall be performed by the Contractor without the written approval of PRDOH.

If the cost of any Additional Services is more than $10,000 (the micro-purchase
procurement threshold), then the Contractor shall submit to PRDOH at least three
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(3) economic proposals for the Additional Services. These three (3) economic
proposals must be from different Subcontractors for the performance of the
Additional Services. One of the economic proposals may consider the
performance of the Additional Services with the Contractor’'s staff if the
Contractor has the internal capacity to perform them.

All Additional Services shall be prepared in compliance with applicable federal,
state, and local codes, regulations, and laws, and whenever applicable, shall be
prepared and certified by competent professionals with the proper authorizations
to perform the work.

Additional Services could include, but not be limited to:
- Workrelated to electric meter connection, main breaker, and/or base,
- Corrective work to the existing electrical grounding system,
— Any other task or repair related to PV system interconnection services
beyond standard electrical repairs.

7.9. Technical Specifications for PV Systems

- Al PVS and BSS equipment must be duly certified in accordance with Section
IV of Regulation No. 7796. Equipment that requires certification prior to
installation includes photovoltaic modules, inverters, charge conftrollers,
batteries, and other equipment for a renewable energy generation system in
Puerto Rico.

- Batteries used for BSS shall have lithium-ion chemistry. PRDOH may consider
additional battery technologies that are commercially available on a case-
by-case basis.

- The Selected Proposer(s) shall perform all professional services necessary to
provide applicants with a complete design of the proposed project. The
system shall be designed and engineered to maximize the solar energy
resource, considering the residents' electrical demand and load patterns,
proposed installation site, and available solar resources. After concurrence of
a final design by PRDOH's Program Manager, Selected Proposer(s) shall
provide all necessary materials, equipment, and labor to complete the PV
System installation and interconnection with the electrical grid in accordance
with Act 17 of April 11 of 2019 ('Ley de Politica PUblica Energética de Puerto
Rico").

- The Selected Proposer(s) must also provide and install a manual transfer switch
at a minimum to allow the system operation in a stand-alone mode.

- The Selected Proposer(s) must provide and install a lighting arrestor as part of
each system installation.

- The Selected Proposer(s) must provide the applicant with written instructions
and procedures for shutdown and warranty start-up activities for all system
components.
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- Photovoltaic (PV) Modules

= PV modules shall be commercial off-the-shelf product and must be
OGPe Certified.

= PV modules shall have a 25-year limited warranty to generate no less
than 80 percent of rated output under Standard Test Conditions (STC).
PV modules that do not satisfy this warranty condition shall be replaced.

* Modules shall be through-bolted to the underlying racking; top-down
clamps shall not be used under any circumstances unless the Designer
specifies the contrary.

= The PV system shall be physically attached to the building roof and filted
5 to 10 degrees to the south.

- Inverter(s)

= |nverters shall be a commercial off-the-shelf product.
» The inverter shall have, at a minimum, the following features:
o OGPe Certification

o UL/ETL*listed
o Peak efficiency of 96 percent or higher
Q «D / o The inverter shall have operational performance indicators, built-
GDT in data acquisition, and remote monitoring.

o Warning labels shall be posted in compliance with local and
federal regulations.

o Operating instructions shall be posted on or near the system and
on file with facilities operation and maintenance documents.

o Provide detailed instructions on how to turn off the equipment.

o Theinverter shall be 120/240 V split phase.

o The inverter must provide a Pure Sine Wave.

cypp

CYPP

- Electrical Wiring
= Areas where wiring passes through ceilings, walls, or other areas of the
residence shall be adequately restored, booted, sealed, and returned
to their original condition.

- Structural Components

= All sftructural components shall be non-corrosive (preferably marine
stainless steel or aluminum). All hardware shall be marine stainless steel
or aluminum. All components shall be designed to obtain a minimum of
twenty (20) year design life.

= All connections shall be bolted and torqued to the specified value.
Under no circumstances shall clamping systems or self-tapping sheet
metal screws be used to hold:
e Module frame to underlying structural frame member

4 Acronyms stand for the following respectively: Underwriters Laboratory/Electrical Testing Laboratories
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Backup Storage System
» The required battery chemistry is Lithium-lon.
= The minimum required battery bank voltage is 48 V.

. Water Storage System (WSS)

8.1. Pre-Installation Assessment

The Selected Proposer(s) shall be responsible for the Pre-Installation Assessment for the
project’s site where a service will be performed. The structural evaluation will be
performed by a licensed professional with structural engineering degree or studies.
Such task includes but is not limited to the following activities:

Evaluate the property's roof capacity to support the WSS system by completing
a roof capacity checklist for home installations. The Selected Proposer(s) will
generate a scope of work based on the findings from the roof capacity
checklist. A complete evaluation should provide information on roof load
capacity and all required analyses to allow the system to function correctly at
the installation site. The Scope of Work generated shall detail the installation
plan on the roof of the dwelling unit to support its installation and full
functionality.

Assess if the proposed equipment can be located on the rooftop without
interfering with the other equipment mounted and/or to be mounted on it.

Assess the home's interior and exterior elements and determine their conditions
to facilitate the WSS components installation. This assessment should be
included within the PV System assessment whenever possible. Home interior
and exterior elements may include (but are not limited to):

= Structural, electrical, plumbing, Heating, Ventilation, and Air
Conditioning (HVAC) systems are installed on the roof.

*  Main panelboard

» Any electrical conduit that might interfere with the WSS components
installation.

After examining the home's roof elements and determining their condition,
home site elements shall be examined, which include (but are not limited to):

= Site restrictions
= Site accessibility
=  Yards and courts

Verify the roof's load capacity to support the equipment load of home's
exterior elements and determine their conditions. Home external elements
may include (but are not limited to):

» Roof weatherproofing and covering, including asphalt shingles, wood
shingles or shakes, metal roofing, cement shingles, built-up roofing,
single-ply membranes, and roll roofing, among others.

= Skylights
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=  Gufters and downspouts

= Parapets and gables

= Lightning protection

» Electrical service entry including overhead wires, electric meter, service
entry conductor.

8.2. Design Service
The Selected Proposer(s) must design the Water Storage System for single-family
homes following the requirements stated in Section 8.8 of this Scope of Work
(Technical Specifications for the Water Storage System).

8.3. Award Visit
For additional information, refer to Section 9, Other Tasks applicable for PV System
and Water Storage System services.

8.4. Water Storage System Installation Services

The Selected Proposer(s) must be responsible for acquiring all equipment and
its installation.

The Selected Proposer(s) must be responsible for all permits and endorsements
for system installation (as required).

Installation of Water Storage System- The selected Proposer(s) must install the
Water Storage System. Installation costs must be standardized to
accommodate installation across various types of single-family homes.

Install materials following the manufacturer's requirements. The Selected
Proposer(s) must coordinate with PV system installers to ensure the water pump
is connected to a PV stand-alone electrical system circuit (as required).

The water pump shall not shade or otherwise obstruct the photovoltaic
modules.

Provide all labor, materials, tools, equipment, and services required to
complete the project as specified, including electrical work associated with
the WSS operation.

Responsible for the cost of all items required for a complete operating system.
No materials shall be installed if:

= Materials are not compatible with existing conditions.

» [nstallation of materials violates equipment warranty.

= |nstallation is not fo code or industry standard.

= Materials are not in compliance with the conditions established by the
program, federal or state regulation, or this RFP.
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8.5. Pre-Inspection Package

- Perform Commissioning and Inspection following the current industry
standards. The Commissioning should verify that the project is performing as
per project design.

- The Designer shall perform the Commissioning of the entire PV system and
Water Storage System. This data shall be used to confirm the proper
performance of the system(s). Performance tests shall be conducted at the
final commissioning/acceptance testing.

- After completion of the Commissioning, the Selected Proposer(s) will be
responsible for submitting a Pre-Inspection Package with the following reports
to the PM before Inspection:

=  Commissioning Report
= Design Drawings

Design Specifications

Submittal Certifications

Credentials of the Design Team

As-Built Drawings, as applicable

Warranties

8.6. Inspection

For additional information, refer to Section 9, Other Tasks applicable for PV
System and Water Storage System services.

8.7. Additional Services

In addition to the traditional Design, Permitting, Installation, and Commissioning
services included in this Scope of Work, some projects may require additional
services, due to unforeseen conditions for the Contractor to deliver a complete
and thorough design. These are considered Additional Services by PRDOH. For
such services, the Contract will include an Allowance.

Whenever Additional Services are required, the Contractor shall develop an
Additional Service Work Plan, including a justification of need for the service, the
scope of work, the credentials of the staff to perform the services, a schedule, the
costs, and a list of deliverables to be prepared. The Additional Service Work Plan
shall be submitted by the Contractor to the PRDOH through a Request for
Approval (RFA) for approval prior to the Contractor performing the services.
PRDOH will evaluate each Additional Service for need and cost reasonableness
and, if determined to be of need and in the best interest of the project, will
approve the performance of the services by the Contractor. No Additional Service
shall be performed by the Contractor without the written approval of PRDOH.

If the cost of any Additional Services is more than $10,000 (the micro-purchase
procurement threshold) then the Contractor shall submit to PRDOH aft least three
(3) economic proposals for the Additional Services. These three (3) economic
proposals must be from different Subcontractors for the performance of the
Additional Services. One of the economic proposals may consider the
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performance of the Additional Services with the Contractor's staff, if the
Contractor has the internal capacity to perform them.

All Additional Services shall be prepared in compliance with applicable federal,
state, and local codes, regulations, and laws, and whenever applicable, shall be
prepared and certified by competent professionals with the proper authorizations
to perform the work.

Additional Services include but are not limited to unforeseen conditions that might
impact the installation of WSS.

8.8. Technical Specifications for Water Storage System
The Selected Proposer(s) must obtain all necessary equipment, materials, design,
and testing services to install the WSS. The system must:

- Provide domestic water to the home from the water storage tank using an
electric water pump, conftrols, and a diaphragm-type pressurized tank to
provide a backup water supply to the domestic water line. The tank should be
sized to meet the home's water needs by providing adequate pressure without
damaging water fixtures. The WSS shall supply each household with potable
water supply during a water service interruption scenario.

- If the roof structure allows, the water storage tank shall store a maximum
capacity of 500 Gallons per household, complete with all its necessary
accessories and instrumentation for full functionality of water storage and
distribution within the home during a water service interruption scenario. The
Designer should define the capacity of the tank according to the household
needs. The water storage tank shall be connected to the main water line that
serves the property or home with a water level control valve and backflow
preventer designed to prevent backflow from the water storage tank to the
main water line. The water storage tank shall have instrumentation to monitor
and control pressure and water levels.

- The water storage tank shall be located on the rooftop of the home. If the
house's structural integrity does not support the load of any applicable water
tank size options, then the feasibility of ground existing pad or prefabricated
pad installation should be evaluated.

- Ifthe house loses power, the electric pump should be able to work off-grid from
the main electrical utility supported by the PV and battery system granted to
the applicant from the CEWRI program, when applicable.

- The water storage tank shall be constructed of ultraviolet (UV) and corrosion-
resistant material, approved for potable water, and have the Food and Drug
Administration (FDA) and the National Safety Foundation (NSF) approval.
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Otherrelated material for complete installation should include but is not limited
to:

=  Pump: 2 horsepower with a pressurized tank with pump cover. Must be
mechanically attached.

= A diaphragm-type pressurized tank should be sized to provide
adequate pressure to meet the water demands of the home.

= Piping: Only copper piping is authorized. Sediment filter: Should be able
to filfrate 10 microns particles. Using chlorinated polyvinyl chlorine
(CPVC) or Cross-linked Polyethylene (PEX) will be approved under
extraordinary circumstances and requires PRDOH's prior approval on a
case-by-case basis.

=  Sensor level: Recommended use whenever possible.

= |nstall a Buoy

=  Backflow prevention system to prevent cross-connection between
household water system and water main.

= The water storage tank must be watertight and infended for potable
water use.

All water storage tanks must be specifically manufactured for potable water
use in accordance with FDA food-grade specifications, NSF standards, or other
nationally recognized standards for potable water. Documentation from the
manufacturer stating that tanks are approved for potable water must be
available for inspection. Water Storage tanks must be installed according to
the manufacturer's specific instructions.

All water storage tanks must be vented to allow the free flow of airinto and out
of the tank as the water level inside the cistern changes. The vent opening must
be turned down and screened with a 24-mesh screen cloth to prevent the
entry of insects, birds, and other animails.

Connect to the water utility main to provide a continuous water flow through
the water storage tank.

Before filing and using, the water storage tank and pressure tank must first be
cleaned and disinfected.

Disinfection of the water storage tank and pressure tank after installation is
mandatory, and the Selected Proposer(s) must follow the manufacturer's
recommendation for potable water systems.
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9. Other Tasks
Other Program-required tasks include:

9.1. Pre-installation Assessment Visit, Report, and Cases Scope of Work

Perform a Pre-Installation Assessment visit to each dwelling unit and develop
the Pre-Installation Assessment report for each case. Submit the report to the
PMs for approval.

Develop case Scope of Work for each project. Submit the Scope of Work to
the PMs for approval.

9.2. Award Visit
The Selected Proposer(s) will perform the following tasks during the award visit,
including but not limited to:

To complete the Project Grant Agreement, perform award visits with the PMs
to each Applicant's property.

Perform orientation to Applicants of the offered measures, which may be
installed in the unit.

Ensure that the Applicant is informed on the process and the works to be
performed, including images of the equipment to be installed, location, piping
route and installation methods, light unit framing units (if applicable), and the
conditions of the award prior to any work being performed.

Assist the PMs during the Applicant award process. The Selected Proposer(s)
will be responsible for addressing any design-related clarification or questions
from Applicants.

9.3. Inspection
The Selected Proposer(s) will visit the project site along with the PRDOH Program
Manager and inspect works for overall quality standards. Upon completion of the
installation, the PM's Inspector will inspect the physical installation and all
paperwork submitted in the Pre-Inspection Package by the Selected Proposer(s).
Once on-site, the PM's Inspector shall ensure that all contractually agreed upon
work was completed and confirm:

» That the equipment installation is in accordance with the design and
installation drawings and specifications.

= The model of the equipment installed is in accordance with the
designer's specifications.

= Quality workmanship of installation has been performed.

= A briefreview of findings compared to the site's initial description, scope
of work, any change order(s), and final invoice.

= All warranties are included and active.
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During the post-install site inspection, the Inspector will record any corrections to
the installation that need to be made by the Selected Proposer(s). If, during the
post-installation Inspection, the Program finds discrepancies between the work
performed and the Scope of Work, installation standards, and/or equipment
specifications, the Selected Proposer(s) will be responsible, at the Selected
Proposer's expense, for bringing the installation info conformance before the
Selected Proposer(s) is paid in full. Installation corrections, as noted during final
acceptance or the post-installation inspection, shall be performed within ten (10)
calendar days. If the Selected Proposer(s) cannot undertake corrective actions
within ten (10) calendar days, the Selected Proposer(s) must deliver reasons for the
delay to the PM in writing. The PM shall determine the validity and allow for a delay
no longer than twenty (20) calendar days after validity is determined. Any
discrepancies or disagreements between the PM and the Selected Proposer(s)
shall be escalated to the adjudicating official within PRDOH.

9.4. Orientation and Training to Applicants

- The Selected Proposer shall provide orientation and training for the Applicants
regarding the operation and maintenance of the installed systems and
equipment.

- The Selected Proposer(s) must deliver all applicable Operation and
Maintenance Manuals of the installed systems to each Applicant receiving a
system and any other required documents.

9.5. Health and Safety

The Selected Proposer(s) shall observe and comply with all applicable laws,
ordinances, codes, and regulations of governmental agencies, including federal,
state, municipal, and local governing bodies having jurisdiction over any or all of
the Scope of Work, including all provisions of the Occupational Safety and Health
Act of 1979, as amended, and all other applicable federal, state, municipal and
local safety regulations. All services performed by the Selected Proposer(s) must
be in accordance with these laws, ordinances, codes, and regulations. The
Selected Proposer(s) shall release, defend, indemnify, and hold harmless the
PRDOH, its officers, agents, volunteers, and employees from all damages, liability,
fines, penalties, and consequences from any non-compliance or violation of any
laws, ordinances, codes, or regulations. Additionally, the following requirements
must be met:
= The Selected Proposer(s) must develop and submit to the PMs a safety
plan for approval.
= Provide a statement of how the Selected Proposer(s) will be prepared
to work within the project timeline and on time, ensure conformance
with quality control standards, and respond to quality control issues
during and after completing the project.
= Develop, monitor, and implement health and safety policies to ensure
that projects follow health and safety laws and regulations to reduce or
prevent hazards, dangers, and accidents.
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All roof access points shall be securely locked at the end of each day.
Suppose a release of hazardous materials or hazardous waste that
cannot be confrolled occurs connected with this Contract's
performance. In that case, the Selected Proposer shall immediately
notify the appropriate public safety service (police, fire rescue, or
emergency medical services), PRDOH Program Director, and project
designees. The Selected Proposer(s) r must not store hazardous materials
or waste without proper permits.

9.6. Damage and Disposal
The Selected Proposer(s) must proceed with work in a manner that does not
damage existing materials/infrastructure unless otherwise directed by the
Organization:

The Selected Proposer(s) must document pre-existing damage to the
materials/infrastructure and report any such damage o the PMs.

The Selected Proposer must repair damage to buildings and equipment
caused by this project's work at its expense.

The Selected Proposer(s) must remove all materials, equipment, and
debris immediately upon project completion or at the end of each
workday (unless the dwelling unit owner agrees to provide storage
space).

The Selected Proposer(s) must keep access to all areas of the dwelling
unit clear.

The Selected Proposer(s) must not use on-premises refuse containers for
disposal of any material whatsoever without prior approval of CEWRI
PMs.

The Selected Proposer(s) must protect people and property from
damage and debris at all times during the construction process.

9.7. Hazardous Material Clean-Up
All surfaces and articles contaminated by hazardous materials during this work
shall be cleaned per all applicable laws, codes, and ordinances and transported
safely to the appropriate destruction/servicing facilities. The Selected Proposer(s)
must comply with the regulations to manage hazardous waste as specified in the
Puerto Rico codes and regulations.

9.8. Reporting

The Selected Proposer(s) will be responsible for the creation and submission of the
following reports to the CEWRI Program Manager:

Pre-Installation Assessment Report

Systems Installation Report

Project Commissioning Report

Pre-Inspection Package documentation in support of the requested Inspection
to ensure that current works performed merit the Final Inspection. If the
documentation submitted to the Program Manager does not merit a Final
Inspection, the Program Manager shall deny the Final Inspection request to the
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PRDOH PV System and Water Storage System Contractor and state the reasons
why the Inspection was denied.

10. Warranty
The Selected Proposer(s) must warrant all its products for the following period:

- Ten (10) years guarantee for the Solar Photovoltaic System Panels.

- Twenty-five (25) years of Linear Performance Guarantee for the Solar PV
modules.

- Ten (10) years guarantee on Battery Bank and inverter.

- Five (5) years for the WSS.

Warranties shall include:

- Parts, labor, faulty material, manufacturing defects, defective items,
emergency works of the systems, and installation costs related to the failure of
equipment under warranty (when due to equipment failure during the
warranty period during the ten (10) years of operation for PV system and five
(5) years of operation for the WSS).

- Repair or replacement of all system components for both systems, including

(i«(D/ but not limited to faulty material manufacturing defects, during the warranty
GDT period.
- All unscheduled or emergency warranty works must be completed within (7)
seven (7) days of noftification to the Selected Proposer(s) from the homeowner
_CYpP. at no additional cost to PRDOH or the homeowner during the warranty period.
cYpp If the 7-day period is not enough due to equipment shortage, the Selected
Proposer(s) must provide a written explanation and a copy of the equipment's
delivery documents.

- Fullwarranty documents for all installations shall be submitted to the Applicants

and duplicated to the CEWRI PMs firm.

After full payment for the installation, no further costs will be paid by PRDOH

11. Deliverables
The key deliverables to be provided include, but are not limited to, the following:
- The Selected Proposer(s) must submit monthly reports to CEWRI Program
Manager and PRDOH. Monthly reports shall be due the fifth (5") day of each
month and shall include:

= Copies of all notifications from CEWRI PMs

» |nspection orders placed within the previous calendar month and
inspection reports, as applicable.

» Notices to begin the design phase within the previous calendar month.

= Notices of accepted/rejected designs within the previous calendar
month.

= Locations of all pending and completed tasks within the last calendar
month.
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=  Explanation of pending and completed design tasks within the previous
calendar month.

= Explanation of pending and completed installation tasks within the
previous calendar month.

=  Copies of all payment requests sent to PM within the last month.

=  Payment receipt notifications with the date payment was received.

The Selected Proposer(s) must develop and submit to the PMs the following but
not limited to:

= Pre-Installation Assessment Visit and Report for each project

= Case Scope of work for each project.

System Designs for Each Project

Systems Installation Report

Commissioning Report

All technical documentation, including the Component's data sheets

and listing.

=  Warranties

= |nstallation and operation manuals

= As-built version of system drawings, cable lists, routing, wirings, and
grounding system.

= Any other documentation required or requested by PRDOH.

The Selected Proposer(s) must provide the equipment and installations in
accordance with Section 12, Delivery Schedule.

12. Delivery Schedule

Coordinate with Applicant and CEWRI-CI Program Manager for pre-installation
assessment visits, installation, and closeout inspections.

Upon notice from the PM firm, the Selected Proposer(s) shall perform the pre-
installation assessment and report within the timeframe indicated in the
performance requirements.

Upon notice from the PM firm, the Selected Proposer(s) must perform the
project's design within the fimeframe indicated in the performance
requirements.

Upon notice from the PM firm, the Selected Proposer(s) must install the
system(s), perform the commissioning of the project and submission of the Pre-
Inspection Package within the timeframe indicated in the performance
requirements. If the afforded timeframe is not enough due to equipment
shortage, the Installer/Contractor must provide a written explanation and a
copy of the equipment's delivery documents.

Upon completion of installation, the Selected Proposer(s) must submit the
official payment request to PM with all applicable documentation, including
warranty. Warranty documentation shall be submitted in duplicate (one for
PM/PRDOH and one for the homeowner/applicant). The Selected Proposer(s)
delivers warranty information to the homeowner/applicant.
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13. Terms and Conditions

The following terms and condifions are designed to state expectations relating to the
project and the Selected Proposer(s)’ work performed. Should the Selected Proposer(s)
deviate from these standards and guidelines, all costs and liability associated with the
observed deviation will be the Selected Proposer(s)’ sole responsibility.

13.1.

13.2.

13.3.

13.4.

Designer Responsibilities
The Designer is responsible for the design of PV system types that require
structural support beyond standard roof-mounted racking systems, for which
construction permits could be needed. Each design must be in compliance
with all federal and State codes and regulations including Act 173-1988, as
amended.

Interpretation of Scope of Work
The Selected Proposer(s) is responsible for reading and fully understanding the
Scope of Work. The PV Systems, Water Storage System Design, Acquisition, and
Installation approach allows for contfinual collaboration; however, any
proposed changes to the original proposal must be approved in writing by
PRDOH and PM through the change order process before proceeding.

PRDOH reserves the right to modify the policies established in the Program
Guidelines without the need to amend this Scope of Work. The Selected
Proposer(s) is responsible for complying with Program Guidelines, as amended.
If the approved amended version of the guidelines varies from the Scope of
Work herein, and the modifications do not represent a contract cost change,
the amended version fully supersedes the Scope of Work and should be used
as the basis for the work to be performed.

Existing Conditions
The Selected Proposer(s) is responsible for verifying the installation site's existing
conditions as reported in this Request for Proposal before construction begins.

Installation Schedule
The Selected Proposer(s) will complete the installation within the tfimeline
described in the performance requirements. Once the installation has begun,
the selected Proposer) must secure the work area for the full work period until
the installation is complete.
» The Selected Proposer(s) shall have all required materials in stock prior
to beginning installation.
= The Selected Proposer(s) shall give the PMs an estimate of the
installation's completion date and shallinform the PMs if the installation
appears to be taking longer than the original estimate.
= Corrections, as identified during final acceptance or as a result of the
quality conftrol process, shall be performed within the fimeframe
indicated in the performance requirements unless the problem
presents a health and safety threat, in which case the correction shall
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be made immediately. Exceptions to this rule shall be granted in
circumstances beyond the control of the Selected Proposer(s) (e.g..
unforeseen existing conditions, material backorders, etc.). The
Selected Proposer(s) shall notify PRDOH (verbally and in writing) if the
correction will or may violate this provision.

Communication
The Selected Proposer(s) shall respond to information requests within two (2)
business days. The request will determine the response form. The response may
be in the following forms but not be limited to E-mail, hardcopy, or fax.

Change Orders and Scope of Work Modification
The Contract may be increased or decreased after the proposal is accepted.
Under no circumstances shall the Selected Proposer(s) deviate from the work
defined in the Scope of Work without advance written approval from PRDOH.

Final Acceptance
A project will not be considered complete until all project steps are
completed, including quality control inspection, training, and all project
deliverables.

END SCOPE OF WORK
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Request for Proposal
No. CDBG-MIT-RFP-2024-01

ATTACHMENT C

PV Systems, Water Storage System Design, Acquisition, and Installation Services

Community Development Block Grant - Mitigation

The following section contains cost information that considers the quantity of resources,
maximum hours, and rate per hour provided by the Proposers for PV Systems, Water
Storage System Design, Acquisition, and Installation Services through their Price Proposal
(Exhibit G) in compliance with the Request for Proposals No. CDBG-MIT-RFP-2024-01.

e Green Energy & Fuels, Inc. for the total amount of $9,682,250.00 for an initial
performance period of two (2) years with the option of up to one (1) year
extension upon mutual written agreement of the parties, subject to the availability
of funds. All renewals are contingent upon satisfactory performance by the
Contractor and the availability of funds. The Proposer will be compensated based

on the rates established in Exhibit G, Cost Form for RFP-2024-01.

Table 1: Green Energy & Fuels, Inc. Compensation Schedule

Equipment Description(1)3) Price per Unit Qty. Total

Type A - Rooftop PV System and related Services (A)(5)€)7)8)

3 kW DC PV System $12,500.00 296 $3.700,000.00
4 kW DC PV System $14,500.00 7 $101,500.00
[A] Sub-Total Type A $3,801,500.00
Type B — Ground-Mounted PV System and related Services (4)(5)€)7)8)

Type B Supporting Structure + 3 kW DC PV System $14,300.00 43 $614,900.00
[B] Sub-Total Type B $614,900.00
Type C - Pole-Mounted PV System and related Services ((5)(8)(7)(®)

Type C Supporting Structure + 3 kW DC PV System $25,500.00 22 $561,000.00
[C] Sub-Total Type C $561,000.00
Battery Storage and related Services (4)X5)é)7)8)

9 kWh/day Battery Storage $5,000.00 360 $1.800,000.00
12 kWh/day Battery Storage $7,900.00 7 $55,300.00
[D Sub-Total Battery Storage System $1,855,300.00
Water Storage System and related Services A)(E)€)7)®)

300 Gallons $2,800.00 328 $918,400.00
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400 Galllons $2,800.00 22 $61,600.00
500 Gallons $3,750.00 3 $11,250.00
[E] Sub-Total Water Storage System $991,250

Prefabricated Concrete Pad (4)¢)#)

Prefabricated Concrete Pad $1,425.00 76 $108,300.00

[F] Sub-Total Prefabricated Concrete Pad $108,300.00

Total (PV System + Battery Storage System + Water Storage System + Pad): s
[A]+[B]+[C] +[D]+[E]+[F]

Allowance ((10) $1,750,000.00

Notes

(1)
@)
()
()
(®)

(€

?)
()

)

All equipment to be submitted with the Proposal must comply with the requirements included in the Scope of Work.
Proposer shall submit technical/specification documentation for all equipment offered as part of the proposal.

All equipment offered as part of the proposal is subject to the Warranty conditions set forth in the Scope of Work.
Proposals that do not contain pricing for every item requested will be considered unresponsive by the PRDOH.
Pricing must include all services associated with the PV System, Battery Storage, and WSS included in the Scope of
Work.

Pricing must include all expenses, including incidental, taxes, handling, and delivery costs, as well as any other
administrative cost associated with the goods and services. The PRDOH will not consider any additional costs. Only
the unit prices submitted will be taken into consideration. The PRDOH will not be responsible for reimbursement of
expenses related to per-diem, tolls, parts, or labor for equipment under warranty.

Proposers shall provide the pricing for water storage systems, including a 2 horsepower (hp) water pump with a
pressurized tank, piping/connections, and accessories as specified in the Scope of Work.

Quantities for PV system capacities and types, battery storage, water storage systems, and prefabricated concrete
pads represent the estimated quantities per system in the cost form. This should not be interpreted as the minimum
amount or as a cap on the allowed quantities per system.

Estimated PV System, Battery Storage, and Water Storage Systems and Related Services represent the estimated Sub-
Totals per system in the Cost Form. The aggregate total cost amount fo be invoiced for the systems should not exceed
the amount established as the Total Proposal Cost (PV System + Water Storage System + Allowance); therefore, there
could be instances when the estimated quantities indicated in Cost Form vary, according fo Program needs, as long
as the Selected Proposer does not invoice an amount greater than the one established as the Total Proposal Cost.

(10) Unforeseen conditions, as described in the Scope of Work, may require Selected Proposers to perform one or more of

the following subtasks, which will be reimbursed from the Allowance at the unit costs specified below:
e  Work related to electric meter connection, main breaker, and/or base,
e  Corrective work fo the existing electrical grounding system,
e Any other task or repair related to PV system interconnection services beyond standard electrical repairs.

Cost Type Total Amount

PV Systems $4,977.400.00
Battery Storage Systems $1,855,300.00
Water Storage Systems $991,250
Prefabricated Concrete Pad $108,300.00
Allowance $1,750,000.00

TOTAL PROPOSAL COST $9.682,250.00




B GOVERNMENT OF PUERTC RICO
DEPARTMENT CIF HOLISIM

Notes on TOTAL PROPOSAL COST:

1. The TOTAL PROPOSAL COST represents the potential total cost for the equipment and services requested for
all the PV Systems, Water Storage Systems Design, Acquisition, and Installation Services. Allowance costs will
be awarded on a case-by-case basis with prior approval from PRDOH.

2. The PRDOH aims to contract, at its discretion and in the best interest of the overall programs'
implementation, one or more Proposer(s).

3. Based on the number of Proposers finally awarded through this RFP, contracts may be signed to manage
quantities of systems and/or allowances lower than those considered in this Cost Form.

4, PRDOH will reserve the discretion to amend contracts of awarded Proposer(s) to include additional amounts
of systems and/or allowances based on performance metrics.

5. The Allowance may be divided among all Selected Proposer(s) in the instance PRDOH determines it is in the

best interest of the implementation and administration of the Program. Access to Allowance funds requires
prior authorization from the PRDOH or its representative, as explained in the Scope of Work.

In case of a discrepancy between the Price Form and this Compensation Schedule rate
per hour and/or maximum hours per month, the Price Form will prevail.

GO

GDT END OF COMPENSATION SCHEDULE
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MINIMUM PERFORMANCE REQUIREMENTS
Request for Proposals
PV Systems, Water Storage System Design, Acquisition, and Installation Services
Community Installations Subprogram
Community Energy and Water Resilience Installations Program
Community Development Block Grant - Mitigation
Puerto Rico Department of Housing

CDBG-MIT-RFP-2024-01

INTRODUCTION

This document represents performance metrics and requirements for the PV Systems, Water
Storage System Design, Acquisition, and Installation Services. The Proposer shall adhere to the
requirements of this document. The Proposer shall develop work plans, schedules, reports and/or
any other document as may be requested by PRDOH or its representative in connection with the
metrics and requirements set forth herein. The Proposer shall submit any of such documents for
review and approval as requested by PRDOH within the specified time frame provided for such
request. The Proposeris responsible for providing and performing all the services stated in the Scope
of Work.

Liguidated Damages are only friggered for the services as identified in this document. Target
Timeframes presented in this document do noft trigger Liquidated Damages under the conftract.
Target Timeframes will be used in the evaluation of the Proposer’s performance against the
performance of other contractors of similar services and PRDOH's expectations for the tasks. The
Proposer's performance will be taken into consideration by PRDOH at the time of application
assignments or re-assignments.

The requirements and metrics included in these Performance Requirements may be modified at

the discretion of PRDOH and shall become binding between the parties without requiring an
amendment to the contract.

ScoPeE OF WORK

The Proposer is responsible for compliance with all aspects of the Scope of Work included as
Attachment 1 of the Request for Proposals.

PRACTICE OF LICENSED PROFESSIONS

Proposer and its subcontractors, agents, and employees, shall comply with all applicable federal
and local laws and regulations, including but not limited to those that relate to the practice of
licensed professions and those that could affect the Proposer’s ability to carry out the Scope of
Work under the Conftract. Proposer certifies that it possesses all necessary permits, endorsements,
and approvals necessary to perform the Work, which are to be valid and updated for the duration
of the Contract. Proposer and each of its employees, agents, subcontractors, and subconsultants
must have all licenses, permits, authorizations, consents, and approvals necessary for the
performance of the Scope of Work under the contract, and such licenses, permit, authorizations,
consents, and approvals are to be up to date and in full force and effect from the date of
Contract execution and for the duration of the Contract. Proposer must always ensure that
professional, architectural, or engineering work is performed by qualified professionals with the

ATTACHMENT D
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proper education, know-how, fraining, knowledge, expertise, experience, and license to perform
such works, according to applicable federal and local rules and regulations.

PRE-INSTALLATION ASSESSMENT
Photovoltaic System (section 7.1. in SOW) & Water Storage (section 8.1. in SOW)

=  General Description. The Proposer shall be responsible for the Pre-Installation Assessment
of each project site where the installation of the PV systems and the WSS will be performed.
The Proposer is also responsible for the deliverables related to the Pre-Assessment services
contained in the Scope of Work related to CEWRI-CI.

* Pre-installation Assessment completion. The Pre-Installation Assessment shall be
considered complete once the Pre-Installation Assessment Site Visit is performed and the

report is submitted within the fimeframe established below.

= Target Timeframes

Subtasks Definition of Completion Target Timeframe
Pre-Installation Upon notice from the PM firm, the Selected within three (3) calendar
Assessment Site  Proposer shall perform the pre-installation days upon notice from the
Visit assessment of the targeted Applicants PM
f Z.[ ) / Submit Pre- Report of the Pre-Installation Assessment must be within fourteen (14)

GDT Installation submitted to the Grant Management System of calendar days after
Assessment Record. completing the Pre-
Report Installation Assessment Visit

Tp SYSTEM DESIGN

Photovoltaic System (section 7.2. in SOW) & Water Storage (section 8.2. in SOW)

= General Description. The Proposer must develop a design package of photovoltaic system
with battery backup and water storage for single-family homes. The design would vary
based on defined project types as defined by the Scope of Work.

= Design Completion. The Design phase shall be considered complete when PRDOH's Grant
Management System approves the submission of a Design Package by the Proposer and

approved by the Program Manager.

* Target Timeframes.

Subtasks Definition of Completion Target Timeframe
Submit Design Develop and submit the design package as within ten (10) calendar
Package specified in the Scope of Work days after environmental

review by PRDOH
Certifying Officer

AWARD VIsIT
Photovoltaic System (section 7.3. in SOW) & Water Storage (section 8.3. in SOW)

= General Description. The Proposer will be responsible for assisting and coordinating with
the Program Manager during the performance of award determinations following the
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Program(s)’ policies and procedures. Once the Proposer finalizes the Design phase and
the PM submits the Award Notification Notice to the applicant, an Award visit must be
conducted to execute the Grant Agreement among all parties including the Proposer.

Award Visit Completion. The award visit shall be considered complete when the Project
Grant Award is executed among all parties, including the Proposer, or if the Applicant
receives an Ineligibility Determination Notice Letter. The award visits must be performed
prior completion of a Project Grant Agreement.

Liquidated Damages. The task will be subject to Liquidated Damages if a Proposer delays
the execution of the Award for more than ten (10) calendar days from the coordinated
Award Visit date.

SYSTEM INSTALLATION

Photovoltaic System (section 7.5. in SOW) & Water Storage (section 8.4. in SOW)

General Description. Once the PM Submits a Notice to Proceed, the Proposer will begin
the Installation of the PV + BSS Systems and/or WSS. Each installation type as described in
the Scope of Work will have its own timeframe. Unforeseen conditions must have been
notified prior to installation and must have been planned accordingly.

Installation Start Date. Time is critical fo PRDOH in the Installation Task. The Program
Manager will send the Notice to Proceed after an Award is executed. The Proposer must
proceed to coordinate and set the installation commencement date with the PM and the
Applicant within five (5) calendar days affer the Notice to Proceed has been received by
the Proposer.

System Installation Completion. The system installations shall be considered complete
when the Proposer completes and submits the Pre-Inspection Package for review through
the Grant Management System.

Liquidated Damages. The task will be subject to Liquidated Damages if the Installation is
not completed on or before forty-five (45) calendar days from the established Installation
Start Date agreed upon with the Notice to Proceed.

INSPECTION

Photovoltaic System (section 7.7. in SOW) & Water Storage (section 8.6. in SOW)

General Description. During the post-install site inspection, the Inspector (PM) will record
any corrections to the installation that needs to be made by the Proposer. Any
discrepancies or disagreements between the PM and the selected Proposer shall be
escalated to the adjudicating official within PRDOH.

Inspection Completion. This task shall be considered complete when the final Inspection is
approved by the PM and PRDOH.
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* Target Timeframes.

Subtasks Definition of Completion Target Timeframe

Corrective The Proposer must complete corrections to work as  Within ten (10) calendar

Actions noted during final acceptance or the post- days after post-
installation inspection. If the Proposer cannot installation inspection.

undertake corrective actions within the target
fimeframe, they must deliver reasons for the delay
to the Program in writing. The Program shall
determine the validity of the addifional fime

requested.

OTHER DELIVERABLES
Subtasks Definition of Completion Target Timeframe
Response to PRDOH and The Proposer must respond to information Within three (3) calendar
PM Information Requests requests and inquiries from PRDOH/PM. days from initial contact.
and Inquiries
Monthly Reports The Proposer must submit monthly reports to Due the fifth (5th) day of

CEWRI Program Manager and PRDOH. Monthly  each month

reports

oDT LIQUIDATED DAMAGES & PENALTIES

The Contractor shall pay PRDOH, as liquidated damages, $150.00 for each calendar day that a
deliverable required is late until deemed in compliance, subject to a maximum of $1,500.00 per
CYPP deliverable. Said sums, in view of the difficulty of accurately ascertaining the loss which PRDOH
CYPP will suffer by reason of delay in the completion of works requested, are hereby fixed and agreed
as the liquidated damages that PRDOH will suffer by reason of such delay. Liquidated damages
received are not inftended to be nor shall they be treated as either a partial or full waiver or
discharge of PRDOH'’s right to indemnification, or the Contractor's obligation to indemnify the
PRDOH, or to any other remedy provided for as a provision of the contract or law. Liquidated
damages may be assessed at the sole discretion of PRDOH. For the purpose of applying and
calculating such liguidated damages, a grace period of ten (10) days shall be observed, and the
schedule may be extended by any additional time or delays outside the control of the Contractor
caused by act of omission of PRDOH, HUD, or any of their representatives. PRDOH may deduct
and retain out of the monies which may become due to the Contractor, the amount of any such
liguidated damages; and in case the amount which may become due is less than the amount of
liguidated damages due to PRDOH, the Contractor shall be liable to pay the difference.
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$ HOUSING

INSURANCE REQUIREMENTS
Request for Proposals
PV Systems, Water Storage System Design, Acquisition, and Installation Services
Community Development Block Grant - Mitigation Program
Puerto Rico Department of Housing
CDBG-MIT-RFP-2024-01

SPECIAL INSURANCE AND BONDING SPECIFICATIONS

A. The successful proposer, before the contfract execution, must submit to the Puerto
Rico Department of Housing (*PRDOH) the hereafter mentioned certificates of
insurance policies and/or bonds including all endorsements and agreements
required under the special contractual conditions, in form satisfactory to *PRDOH,
as provided in detail in this Insurance Requirements as per the following:

1. (X) State Insurance Fund Workers’ Compensation Insurance Policy

The successful proposer shall furnish the *PRDOH a certificate from the State
Insurance Fund Corporation (Spanish Acronym, CFSE) covered by the Worker’s
Compensation Act No. 45 of the Government of Puerto Rico. The successful
proposer shall also be responsible for compliance with said “Worker's
Compensation Act” by all his subcontractors and agents.

2. (X) Contractor’s Liability Insurance (Special Form) including the following
insurance limits and coverages

The policy shall contain the following endorsements: “XCU" (explosion,
collapse, underground damage) for those classifications excluded under the
policy and contractual liability. If Contractor is performing asbestos- related
work the policy shall contain a pollution liability endorsement.

COVERAGE LIMIT
I Commercial General Liability:
e FEach Occurrence Limit $3,000,000
e General Aggregate Limit $2,000,000
e Products & Complete
Operations Aggregate $1,000,000
Limit
e Personal Injury & $1,000,000
Advertising Limit
e Fire Damage Limit $100,000 (Any one Fire)
e Medical Expense Limit $5.,000 (Any one person)
Il Employer’s Liability Stop Gap:
e Bodily Injury by Accident:
Each Employee $1,000,000
Each Accident $1,000,000




INSURANCE REQUIREMENTS
Request for Proposals
PV Systems, Water Storage System Design, Acquisition, and Installation Services
Community Development Block Grant - Mitigation Program
Puerto Rico Department of Housing
CDBG-MIT-RFP-2024-01

SPECIAL INSURANCE AND BONDING SPECIFICATIONS

COVERAGE LIMIT
e Bodily Injury by Disease:
Each Employee $1,000,000
Each Accident $1,000,000

3. (X) Contractors Automobile Liability Form including the
following insurance coverages

LIMIT
e Auto Liability - $2,000,000
e Physical Damages - $1,000,000

Q /57 e Medical Payments- $ 5,000

GDT The Commercial Auto cover must be applied to the following
symbols:
e Liability Coverage -1
cyYypp e Physical Damages — 2 and 8
CYpPP e Hired - Borrowed Auto -8
¢ Non-Owned Auto Liability — 9

4. (X) Professional Liability &/or Errors & Omissions Policy coverage for
Design/Build Projects, Program Managers and any other licensed professional
related to the project.

(X)A. Risk, interest, location and limifs.
(X) A.1 Description of work to be done.

(X) A.2 Limits:
(X) Each occurrence $2,000,000
(X)Aggregate $2,000,000
(X) Deductible $ 10,000

(X) A.3 Certification that the insurance contract has been
given as surplus lines coverage under the Commonwealth of
Puerto Rico Insurance Code, as applicable.

5. (X) Contractor’s Pollution Liability

Limit - $5,000,000 per occurrence and in the aggregate per policy period.

2
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INSURANCE REQUIREMENTS
Request for Proposals

PV Systems, Water Storage System Design, Acquisition, and Installation Services
Community Development Block Grant - Mitigation Program

Puerto Rico Department of Housing
CDBG-MIT-RFP-2024-01

SPECIAL INSURANCE AND BONDING SPECIFICATIONS

6. (X) Commercial Umbrella Insurance

Limit - $10,000,000

7. (X) Builder’s Risk — 100% of completed value

(x) a. Shall be an “All Risk™ (Special Perils) covered form, including
“DIC" and earthquake.

(x) b.100% total finished cash value for all finished construction
equipment and/or installation equipment.

(x) c. Waiver of Subrogation is to apply.

(x) d. The “PRDOH”, HUD and the Government of Puerto Rico shall

be added as Additional Insured on Builder’s Risk.

8. (X)Payment and Performance Bond, Wage Payment Bond, and Labor Materials
Payment Bond:

(X) a. The successful proposer must provide a Payment & Performance
Bond for the total cost of the project under contract.

(X) b. The surety must be issued by a surety appearing in the latest US
Department of Treasury's Listing of Approved Sureties (Circular Letter
570) and authorized to do business in Puerto Rico.

(X) c. You must provide an endorsement on the Performance and Payment
Bond to guarantee the payment of wages at the Department of Labor of
the Government of Puerto Rico as an Obliged Guarantor under Laws of
Puerto Rico.

(X) d. Certificate of Authority, Power of Attorney and Power of Attorney
License issued by the Commissioner of Insurance.

(X) e. Performance and payment bonds will be required for 100% of the
confract price to cover the construction work and the standard one (1)
year warranty/maintenance period after the date when the final payment
becomes due for warranty works.
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INSURANCE REQUIREMENTS
Request for Proposals
PV Systems, Water Storage System Design, Acquisition, and Installation Services
Community Development Block Grant - Mitigation Program
Puerto Rico Department of Housing
CDBG-MIT-RFP-2024-01

SPECIAL INSURANCE AND BONDING SPECIFICATIONS

(X) f. If the Surety on any Bond furnished by Contractoris declared bankrupt
or becomes insolvent or its right to do business is terminated or it ceases to
meet the requirements of the Puerto Rico’s Insurance Commissioner,
Contractor shall within twenty (20) days thereafter substitute said Bond and
Surety wit acceptable substitutes.

9. (X) The policies to be obtained must contain the following endorsements
including as additional insured the Puerto Rico Department of Housing
(*PRDOH), U.S. Department of Housing and Urban Development (HUD), and the
Government of Puerto Rico.

(X) a. Breach of warranty

(X) b. Waiver and / or Release of Subrogation
(X) c. Additional Insured Clause

(X) d. Hold Harmless Agreement

(X) e. 30 Days Cancellation Clause

10. The insurance carrier or carriers, which will present said certificates of insurance
must have at least a B+ Rating according to the Best Rating Guide.

B. IMPORTANT NOTICE TO INSURANCE AND SURETY COMPANIES AND THEIR
REPRESENTATIVES
All insurance companies and all guarantors who issue policies or bonds under our
special contractual conditions are subject to:

1. Be authorized to do business within the Commonwealth of Puerto Rico and
have the corresponding license issued by the Commissioner of Insurance of
Puerto Rico.

2. To be enjoying a good economic situation and classified under the
Category of B+ by the AM Best Rating Guide.

3. Submit to the *PRDOH a written certification as evidence of full payment of
premiums by the Confractor. Mention each risk coverage premium
separately.
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INSURANCE REQUIREMENTS
Request for Proposals

PV Systems, Water Storage System Design, Acquisition, and Installation Services
Community Development Block Grant - Mitigation Program

10.

11.

12.

Puerto Rico Department of Housing
CDBG-MIT-RFP-2024-01

SPECIAL INSURANCE AND BONDING SPECIFICATIONS

INSURANCE CERTIFICATES: The insurance company, or its representative,
shall submit an insurance certificate evidencing the coverage as required
under confract and indicating the Additional Insured status as required
therein. *PRDOH will not pay the successful proposer for any services if
safisfactory proof if insurance is not provided prior the execution of
contract.

Any failure of the *PRDOH to demand or receive proof of insurance
coverage shall not constitute a waiver of Proposer’s obligation to obtain
the required insurance. The receipt of any certificate does not constitute
an agreement by the *PRDOH that the insurance requirements in the
contact have been fully met or that the insurance policies on the certificate
follow all contact requirements.

Non-fulfilment of the insurgence conditions may constitute a violation of
the contract and the *PRDOH retains the right to stop services until proper
evidence of insurance is provided, or the contract may be terminated.

Avoid sub-contractual obligations of premium financing or any other kind,
which may be detrimental to the public interest.

Avoid any request for cancellation by the contractor prior to the expiration
date of the policy, without the consent of the Contract Division of the
*PRDOH: Discuss any refund of unearned premium.

Follow all Federal Bail and Acceptance Insurance Regulations, as
applicable.

Indicate in the appropriate place of all insurance policies and/or bonds,
the full description of the project, work or service to be rendered.

Not to make any endorsement to insurance policies and bonds issued
under the special conditions mentioned above, unless approved by the
Insurance Section of the *PRDOH.

To ensure that all insurance policies or bonds are issued to comply with all
of our special insurance conditions with respect to the period of coverage,
type of risk coverage, as well as all limits, as specified,



GDT

cypp

CYPP

INSURANCE REQUIREMENTS
Request for Proposals

PV Systems, Water Storage System Design, Acquisition, and Installation Services

Community Development Block Grant - Mitigation Program
Puerto Rico Department of Housing
CDBG-MIT-RFP-2024-01

SPECIAL INSURANCE AND BONDING SPECIFICATIONS

13. Clarify any questions regarding insurance requirements by any means of
communication with the Insurance Specialist of the *PRDOH under the
Contract Division of the CDBG-DR/MIT Program.

14. The Contractor shall assess its own risks and if it deems appropriate and/or
prudent, maintain higher limits and/or broader coverages.

15. Insurance coverage in the minimum limit amounts set forth herein shall not
be construed to release the Contractor from liability in excess of such
coverage limit. Contractor must give thirty (30) calendar days written
notice to *PRDOH before any policy coverage is change, canceled or not
renewed and shall cause the insurance carrier to do the same.

C. EVIDENCE OF INSURANCE COVERAGE OF EACH SUBCONTRACTOR TO BE SUBMITTED

BY THE SUCCESSFUL PROPOSER AS THE PRIME CONTRACTOR:

The successful proposer, as the prime contractor, has the duty to require each of
the subcontractors to maintain in force all insurance policies and/or bonds
necessary to cover their individual participation in the risk or risks related to the
subcontracted work or service to be rendered.

Therefore, prior to commencing work or receiving written notice to proceed with
such work, the successful prime confractor has the responsibility to provide the
*PRDOH with all the certificates of insurance and/or bonds required under the
special conditions approved by the Insurance Section of the *PRDOH. All insurance
policies shall remain in effect for the entire contractual period.

In case of any change order and/or amendment resulting in alteration of the
original project completion date or total original cost, the prime contractor shall
take the necessary steps to request the insurer to include such changes in all
related insurance policies and/or bond and to submit evidence by appropriate
endorsements with effective dates. Cancellations without consent are not
accepted. The *PRDOH reserves the right to stop any work or service under
contract until the breach of these requirements has been remedied, so that any
delay in the performance of the contract based on any breach of the insurance
coverage requirements shall be deemed the sole responsibility of the Main
Conftractor.



INSURANCE REQUIREMENTS
Request for Proposals
PV Systems, Water Storage System Design, Acquisition, and Installation Services
Community Development Block Grant - Mitigation Program
Puerto Rico Department of Housing
CDBG-MIT-RFP-2024-01

SPECIAL INSURANCE AND BONDING SPECIFICATIONS

D. CONFLICT OR DIFFERENCE BETWEEN THE SPECIFICATIONS OF THE TENDERING,
PROCEDURE AND SPECIAL INSURANCE CONDITIONS AND BONDS

In the event of any conflict or difference in the description of coverage or amount
or limits, etc., with respect to insurance requirements, the "Special Conditions of
Insurance and Bonds" as set forth in this Insurance Requirements shall prevail over
any other insurance specifications.

*PRDOH reserves the right to modify any Insurance Requirements at any time, in
accordance with the Program’s needs.

ﬁ—;‘ E. CERTIFICATE OF CONTRACT DIVISION

GDT
We hereby certify, to our best knowledge and understanding, that we have

CYpp prepared the aforementioned “Insurance and Bonds Special Conditions” after a
CYPP proper evaluation of the related risks, based on the information of the nature of the

project and description submitted to us, as requested by the Confracting Program
through a written application.

DESCRIPTION OF THE SERVICES:

Request for Proposals
PV Systems, Water Storage System Design, Acquisition, and Installation Services
Community Development Block Grant - Mitigation Program
Puerto Rico Department of Housing
CDBG-MIT-RFP-2024-01

Auqgust 1st, 2024 Sonia Damadio MM

Date Sonia Damairis Rodriguez
Insurance Specialist
CDBG-DR & MIT Programs
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DEPARTMENT OF

HOUSING

GOVERNMENT OF PUERTO RICO

ATTACHMENT F
HUD GENERAL PROVISIONS

Given that the Contract involves funds for which the U.S. Department of Housing and
Urban Development (HUD) is the oversight agency, the following terms and conditions
may apply to this Contfract. In addition, Contractor shall comply with the Federal Labor
Standards Provisions set forth in Form HUD-4010, available at
https://www.hud.gov/sites/dfiles/ OCHCO/documents/4010.pdf and must
include Form HUD-4010 clauses as an appendix, or by reference, to all covered
contracts. Also, confractors and subcontractors are required to insert them in any
lower-tier subcontracts.

The terms and conditions outlined in this document (HUD General Provisions) must be
included in their entirety by the CONTRACTOR in all purchase orders or subcontracts that
are directly related to the Agreement, even though some of the terms and conditions
might not apply to a particular kind of purchase order or subcontract.

These general provisions may be updated from time to time. It is the sole responsibility of
the CONTRACTOR to be aware of any changes hereto, to amend and implement such
changes and to ensure subcontracts terms and conditions are modified as necessary, if
any.

General Provisions:

1. PROVISIONS REQUIRED BY LAW DEEMED INSERTED

Each and every provision of law and clause required by law to be inserted in this Contfract
shall be deemed to be inserted herein and the Contract shall be read and enforced as
though it were included herein, and if through mistake or otherwise any such provision is
not inserted, or is not correctly inserted, then upon the application of either party, the
Contract shall forthwith be physically amended to make such insertion or correction.

2. STATUTORY AND REGULATORY COMPLIANCE

CONTRACTOR shall comply with all laws and regulations applicable to the Community
Development Block Grant-Disaster Recovery funds appropriated by: the Continuing
Appropriations Act, 2018, and Supplemental Appropriations for Disaster Relief
Requirements, 2017 (Pub. L. 115-56) approved on September 8, 2017, as amended; the
Bipartisan Budget Act of 2018 (Pub. L. 115-123) approved on February 9, 2018, as
amended; the Additional Supplemental Appropriations for Disaster Relief Act, 2019, (Pub.
L. 116-20) approved on June 6, 2019, as amended; as well as including, but not limited
o the applicable Office of Management and Budget Circulars, which may impact the
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administration of funds and/or set forth certain cost principles, including if certain
expenses are allowed.

3. BREACH OF CONTRACT TERMS

The Puerto Rico Department of Housing (PRDOH) reserves its right to all administrative,
contractual, or legal remedies, including but not limited to suspension or termination of
this Contract, in instances where the CONTRACTOR or any of its subcontractors violate or
breach any Contract term. If the CONTRACTOR or any of its subcontractors violate or
breach any Contract term, they shall be subject to such sanctions and penalties as may
be appropriate. The duties and obligations imposed by the Confract documents, and
the rights and remedies available thereunder shall be in addition to and not a limitation
of any duties, obligations, rights and remedies otherwise imposed or available by law.

4. REPORTING REQUIREMENTS

The CONTRACTOR shall complete and submit all reports, in such form and according to
such schedule, as may be required by PRDOH and/or the Government of Puerto Rico.
The CONTRACTOR shall cooperate with all the PRDOH and/or the Government of Puerto
Rico efforts to comply with HUD requirements and regulations pertaining to reporting,
including but not limited to 24 C.F.R. §§ 85.40-41 (or 84.50-52, if applicable) and § 570.507,
when applicable.

5. ACCESS TO RECORDS

The Government of Puerto Rico, the PRDOH, HUD, the Comptroller General of the United
States, or any of their duly authorized representatives, shall have, at any time and from
time to time during normal business hours, access to any work product, books,
documents, papers, and records of the CONTRACTOR which are related to this Contract,
for the purpose of inspection, audits, examinations, and making excerpts, copies and
franscriptions.

6. MAINTENANCE/RETENTION OF RECORDS

Allrecords (files, data, work product) connected with this Contract will be turned over to
PRDOH following the Agreement termination to be maintained for the remainder of the
grant and post grant closeout.

7. SMALL AND MINORITY FIRMS, WOMEN'S BUSINESS ENTERPRISES, AND LABOR SURPLUS
AREA FIRMS

The CONTRACTOR will take necessary affirmative steps to assure that minority firms,

women's business enterprises, and labor surplus area firms are used in subcontracting

and purchases from material suppliers when possible. Steps include, but are not limited

to:
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(i) Placing qualified small and minority businesses and women's business enterprises
on solicitation lists;

(i) Assuring that small and minority businesses, and women's business enterprises are
solicited whenever they are potential sources;

(i) Dividing total requirements, when economically feasible, into smaller tasks or
quantities to permit maximum participation by small and minority business, and
women'’s business enterprises;

(iv) Establishing delivery schedules, where the requirement permits, which encourage
participation by small and minority business, and women’s business enterprises;
and

(v) Using the services and assistance of the Small Business Administration, and the
Minority Business Development Agency of the Department of Commerce.

Additionally, for contracts of $10,000 or more, the CONTRACTOR shall comply with
PRDOH established quarterly reporting regarding contract and subcontract activity. This
will enable PRDOH to complete federal reporting on all efforts to HUD as per the
previously used HUD Form 2516 (Contract and Subcontract Activity) and data requested
on this form.

8. RIGHTS TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT

Contracts or agreements for the performance of experimental, developmental, or
research work shall provide for the rights of the Federal Government and the recipient in
any resulting invention in accordance with 37 C.F.R. Part 401, “Rights to Inventions Made
by Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts
and Cooperative Agreements”, and any implementing regulations issued by HUD.

9. TITLE VI OF THE CIVIL RIGHTS ACT OF 1944

The Proposer will comply with the provisions of Title VI of the Civil Rights Act of 1964, which
prohibits discrimination on the basis of race, color, or national origin in any program or
activity that receives Federal funds or other Federal financial assistance. Programs that
receive Federal funds cannot distinguish among individuals on the basis of race, color or
national origin, either directly or indirectly, in the types, quantity, quality or fimelines of
program services, aids or benefits that they provide or the manner in which they provide
them. This prohibition applies to intentional discrimination as well as to procedures, criteria
or methods of administration that appear neutral but have a discriminatory effect on
individuals because of their race, color, or national origin. Policies and practices that
have such an effect must be eliminated unless a recipient can show that they were
necessary to achieve a legitimate nondiscriminatory objective.
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10. SECTION 109 OF THE HOUSING AND COMMUNITY DEVELOPMENT ACT OF 1974

The CONTRACTOR shall comply with the provisions of Section 109 of the Housing and
Community Development Act of 1974. No person in the United States shall on the grounds
of race, color, national origin, religion or sex be excluded from participationin, be denied
the benefits of, or be subjected to discrimination under any program or activity funded
in whole or in part with funds made available under this title. Section 109 further provides
that discrimination on the basis of age under the Age Discrimination Act of 1975 or with
respect to an otherwise qualified handicapped individual as provided in Section 504 of
the Rehabilitation Act of 1973, as amended, is prohibited.

11. SECTION 504 OF THE REHABILITATION ACT OF 1973
The CONTRACTOR shall comply with Section 504 of the Rehabilitation Act of 1973 (29
U.S.C. § 794), as amended, and any applicable regulations.

The CONTRACTOR agrees that no qualified individual with handicaps shall, solely on the
basis of handicap, be excluded from participation in, be denied the benefits of, or
otherwise be subjected to discrimination under any program or activity that receives
Federal financial assistance from HUD.

12. AGE DISCRIMINATION ACT OF 1975

The CONTRACTOR shall comply with the Age Discrimination Act of 1975 (42 U.S.C. § 6101
et seq.), as amended, and any applicable regulations. No person in the United States
shall, on the basis of age, be excluded from participation in, be denied the benefits of,
or be subjected to, discrimination under, any program or activity receiving Federal
financial assistance.

13. DEBARMENT, SUSPENSION, AND INELIGIBILITY

The CONTRACTOR represents and warrants that it and its subcontractors are not
debarred or suspended or otherwise excluded from or ineligible for participation in
Federal assistance programs subject to 2 C.F.R. Part 2424.

14. CONFLICTS OF INTEREST

The CONTRACTOR shall notify the PRDOH as soon as possible if this Contract or any aspect
related to the anticipated work under this Contract raises an actual or potential conflict
of interest (as defined at 24 C.F.R. §578.95; 24 C.F.R. §570.489(g) and (h); and 24 C.F.R.
§570.611, if applicable). The CONTRACTOR shall explain the actual or potential conflict
in writing in sufficient detail so that the PRDOH is able to assess such actual or potential
conflict. The CONTRACTOR shall provide the PRDOH any additional information
necessary to fully assess and address such actual or potential conflict of interest. The
CONTRACTOR shall accept any reasonable conflict mitigation strategy employed by the
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PRDOH, including but not limited to the use of an independent subcontractor(s) to
perform the portion of work that gives rise to the actual or potential conflict.

15. SUBCONTRACTING

When subcontracting, the CONTRACTOR shall solicit for and contract with such
subcontractors in a manner providing for fair competition. Some of the situations
considered to be restrictive of competition include, but are not limited to:

(i) Placing unreasonable requirements on firms in order for them to qualify to
do business;

(ii) Requiring unnecessary experience and excessive bonding;

(iii) Noncompetitive pricing practices between firms or between affiliated

Companies;
(iv) Noncompetitive awards to consultants that are on retainer contracts,
(v) Organizational conflicts of interest;
(vi)  Specifying only a brand name product instead of allowing an equal

product to be offered and describing the performance of other relevant
requirements of the procurement; and
(vii)  Any arbitrary action in the procurement process.

The CONTRACTOR represents to the PRDOH that all work shall be performed by personnel
experienced in the appropriate and applicable profession and areas of expertise, taking
into account the nature of the work to be performed under this Contract.

The CONTRACTOR will include these HUD General Provisions in every subcontract issued
by it, so that such provisions will be binding upon each of its subcontractors as well as the
requirement to flow down such terms to all lower-fiered subcontractors.

16. ASSIGNABILITY

The CONTRACTOR shall not assign any interest in this Agreement, and shall not transfer
any interest in the same (whether by assignment or novation) without prior written
approval of the PRDOH.

17. INDEMNIFICATION

The CONTRACTOR shall indemnify, defend, and hold harmless the Government of Puerto
Rico and PRDOH, its agents and employees, from and against any and all claims, actions,
suits, charges, and judgments arising from or related to the negligence or willful
misconduct of the CONTRACTOR in the performance of the services called for in this
Contract.
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18. COPELAND “ANTI-KICKBACK” ACT

The CONTRACTOR will comply with “anti-kicklback™ regulations found in section 2 of the
Act of June 13, 1934, as amended (40 U.S.C. 3145) known as the Copeland Act which
applies to this contract subject to Federal wage standards and which is for the
construction, prosecution, completion, or repair of public buildings, public works or
buildings or works financed in whole or in part by loans or grants from the United States.
The Copeland Act enforces minimum wage provisions of the Davis-Bacon Act and the
various statutes for federally assisted construction, including those provisions which are
not subject to Reorganization Plan No. 14 of 1950. This act also enforces overtime
provisions of the Contract Work Hours and Safety Standards Act whenever they are
applicable to construction work.

Each confractor or subcontractor engaged in the construction, prosecution, completion,
or repair of any public building or public work, or building or work financed in whole or in
part by loans or grants from the United States, each week must provide a copy of its
weekly payroll for all laborers and mechanics engaged on work covered by this part and
part 5 of this chapter during the preceding weekly payroll period, accompanied by a
statement of compliance certifying the accuracy of the weekly payroll information. This
statement must be executed by the contractor or subcontractor or by an authorized
officer or employee of the contractor or subcontractor who supervises the payment of
wages, and must be on the back of Form WH-347, “Payroll (For Contractors Optional
Use)” or on any form with identical wording.

Each certified payroll required under § 3.3 must be delivered by the confractor or
subcontractor, within 7 days after the regular payment date of the payroll period, to a
representative at the site of the building or work of the agency contracting for or
financing the work, or, if there is no representative of the agency at the site of the building
or work, the statement must be delivered by mail or by any other means normally assuring
delivery by the contractor or subcontractor, within that 7 day time period, to the agency
contracting for or financing the building or work. After the certified payrolls have been
reviewed in accordance with the contracting or sponsoring agency's procedures, such
certified payrolls must be preserved by the agency for a period of 3 years after all the
work on the prime contract is completed and must be produced for inspection, copying,
and transcription by the Department of Labor upon request.

The CONTRACTOR will abide by federal regulation in § 3.5 regarding permissible payroll
deductions and follow guidance on obtaining approval from the Secretary of Labor for
additional deductions.
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19. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The CONTRACTOR will comply with the provisions of the Contract Work Hours and Safety
Standards Act applicable to this contract in excess of $100,000 and subject to its overtime
provisions.

(1) Overtime requirements. No confractor or subcontractor contracting for any part of
the contract work which may require or involve the employment of laborers or
mechanics shall require or permit any such laborer or mechanic in any workweek in
which he or she is employed on such work to work in excess of forty hours in such
workweek unless such laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation
of the clause set forth in paragraph (b)(1) of this section the confractor and any
subcontractor responsible therefor shall be liable for the unpaid wages and interest
from the date of the underpayment. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph (b)(1) of this section, in the sum of $32
for each calendar day on which such individual was required or permitted to work in
excess of the standard workweek of forty hours without payment of the overtime
wages required by the clause set forth in paragraph (b)(1).

(3) Withholding for unpaid wages and liquidated damages —

(i) Withholding process. The [write in the name of the Federal agency or the recipient
of Federal assistance] may, upon its own action, or must, upon written request of
an authorized representative of the Department of Labor, withhold or cause to be
withheld from the contractor so much of the accrued payments or advances as
may be considered necessary to satisfy the liabilities of the prime contractor or
any subcontractor for any unpaid wages; monetary relief, including interest; and
liguidated damages required by the clauses set forth in this paragraph (b) on this
confract, any other Federal contract with the same prime contractor, or any other
federally assisted contract subject to the Contract Work Hours and Safety
Standards Act that is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under this contract, any
other Federal confract with the same prime contractor, or any other federally
assisted contract that is subject to the Contract Work Hours and Safety Standards
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Act and is held by the same prime contractor, regardless of whether the other
confract was awarded or assisted by the same agency, and such funds may be
used to satisfy the contractor liability for which the funds were withheld.

(i) Priority to withheld funds. The Department has priority to funds withheld or to be

withheld in accordance with paragraph (a)(2)(i) or (b)(3)(i) of this section, or both,
over claims to those funds by:
(A) A contractor's surety(ies), including without limitation performance bond sureties
and payment bond sureties;
(B) A contracting agency for its reprocurement costs;
(C) A ftrustee(s) (either a court-appointed frustee or a US. tfrustee, or both) in
bankruptcy of a contfractor, or a contfractor's bankruptcy estate;
(D) A contractor's assignee(s);
(E) A contractor's successor(s); or
(F) A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.

(4) Subcontracts. The contractor or subcontractor must insert in any subcontracts the

()

clauses set forth in paragraphs (b) (1) through (5) of this section and a clause requiring
the subcontractors to include these clauses in any lower tier subcontracts. The prime
confractor is responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (b) (1) through (5). In the event
of any violations of these clauses, the prime contractor and any subconfractor(s)
responsible will be liable for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers of lower-tier
subcontractors, and associated liquidated damages and may be subject to
debarment, as appropriate.

Anti-retaliation. |t is unlawful for any person to discharge, demote, intimidate,
threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate
against, or to cause any person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate against, any worker or
job applicant for:

(i) Notifying any contractor of any conduct which the worker reasonably believes
constitutes a violation of the Confract Work Hours and Safety Standards Act
(CWHSSA) or its implementing regulations in this part;

(i) Fiing any complaint, initiating or causing to be initiated any proceeding, or
otherwise asserting or seeking to assert on behalf of themselves or others any right or
protection under CWHSSA or this part;

(i) Cooperating in any investigation or other compliance action, or testifying in any
proceeding under CWHSSA or this part; or

(iv) Informing any other person about their rights under CWHSSA or this part.
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20. DAVIS-BACON ACT

The CONTRACTOR will comply with labor standards provisions contained in the Davis-
Bacon Act (46 Stat. 1494, as amended; 40 US.C. 3141 et seq.) and its related statutes
(“Related Acts”) for this contract, in excess of $2,000, which is entered into for the actual
construction, alteration and/or repair, including painting and decorating, of a public
building or public work, or building or work financed in whole or in part from Federal funds
or in accordance with guarantees of a Federal agency or financed from funds obtained
by pledge of any contract of a Federal agency to make a loan, grant or annual
confribution (except where a different meaning is expressly indicated), and which is
subject to the labor standards provisions of any of the laws referenced by § 5.1, the
following clauses:

(1) Minimum wages —

(i) Wage rates and fringe benefits. All laborers and mechanics employed or working
upon the site of the work (or otherwise working in construction or development of
the project under a development statute), will be paid unconditionally and not less
often than once a week, and without subsequent deduction or rebate on any
account (except such payroll deductions as are permitted by regulations issued by
the Secretary of Labor under the Copeland Act (22 CFR part 3)), the full amount of
basic hourly wages and bona fide fringe benefits (or cash equivalents thereof) due
at time of payment computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached hereto and made a part
hereof, regardless of any confractual relationship which may be alleged to exist
between the contractor and such laborers and mechanics. As provided in
paragraphs (d) and (e) of this section, the appropriate wage determinations are
effective by operation of law even if they have not been attached to the contract.
Contributions made or costs reasonably anticipated for bona fide fringe benefits
under the Davis-Bacon Act (40 U.S.C. 3141(2)(B)) on behalf of laborers or mechanics
are considered wages paid to such laborers or mechanics, subject to the provisions
of paragraph (a)(1)(v) of this section; also, regular contributions made or costs
incurred for more than a weekly period (but not less often than quarterly) under
plans, funds, or programs which cover the particular weekly period, are deemed to
be constructively made or incurred during such weekly period. Such laborers and
mechanics must be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification(s) of work actually performed, without
regard to skill, except as provided in paragraph (a)(4) of this section. Laborers or
mechanics performing work in more than one classification may be compensated
at the rate specified for each classification for the time actually worked therein:
Provided, That the employer's payroll records accurately set forth the time spent in
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each classification in which work is performed. The wage determination (including
any additional classifications and wage rates conformed under paragraph (a) (1) (iii)
of this section) and the Davis-Bacon poster (WH-1321) must be posted at all times
by the contractor and its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

(i) Frequently recurring classifications.
(A)In addition to wage and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a wage determination
may contain, pursuant to § 1.3(f), wage and fringe benefit rates for classifications of
laborers and mechanics for which conformance requests are regularly submitted
pursuant to paragraph (a)(1) (i) of this section, provided that:

(1) The work performed by the classification is not performed by a classification in
the wage determinatfion for which a prevaiing wage rate has been
determined;

(2) The classification is used in the area by the construction industry; and

(3) The wage rate for the classification bears a reasonable relationship to the

Q / y7 prevailing wage rates contained in the wage determination.
GDT

(B)The Administrator will establish wage rates for such classifications in accordance
with paragraph (a) (1) (i) (A)(3) of this section. Work performed in such a
classification must be paid at no less than the wage and fringe benefit rate listed on
the wage determination for such classification.

cypp

CYPP

(iij Conformance.
(A)The contracting officer must require that any class of laborers or mechanics,
including helpers, which is not listed in the wage determination and which is to be
employed under the contract be classified in conformance with the wage
determination. Conformance of additional classification and wage rate and fringe
benefits is appropriate only when the following criteria have been met:
(1) The work to be performed by the classification requested is not performed by
a classification in the wage determination; and
(2) The classification is used in the area by the construction industry; and
(3) The proposed wage rate, including any bona fide fringe benefits, bears a
reasonable relationship to the wage rates contained in the wage
determination.
(B) The conformance process may not be used to split, subdivide, or otherwise avoid
the application of classifications listed in the wage determination.
(C) If the contractor and the laborers and mechanics to be employed in the
classification (if known), or their representatives, and the contracting officer agree
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on the classification and wage rate (including the amount designated for fringe
benefits where appropriate), a report of the action taken will be sent by the
contracting officer by email to DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise the contracting officer
or will nofify the contracting officer within the 30-day period that additional time is
necessary.

(D) In the event the contractor, the laborers or mechanics to be employed in the
classification or their representatives, and the contracting officer do not agree on
the proposed classification and wage rate (including the amount designated for
fringe benefits, where appropriate), the contracting officer will, by email to
DBAconformance@dol.gov, refer the questions, including the views of all interested
parties and the recommendation of the contracting officer, to the Administrator for
determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the contracting officer or will
notify the contracting officer within the 30-day period that additional fime is
necessary.

(E) The contracting officer must promptly notify the contractor of the action taken
by the Wage and Hour Division under paragraphs (a) (1) (i) (C) and (D) of this section.
The contractor must furnish a written copy of such determination to each affected
worker or it must be posted as a part of the wage determination. The wage rate
(including fringe benefits where appropriate) determined pursuant to paragraph
(a) (1) (i) (C) or (D) of this section must be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.

(iv) Fringe benefits not expressed as an hourly rate. Whenever the minimum wage rate

prescribed in the confract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor may either pay the
benefit as stated in the wage determination or may pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(v) Unfunded plans. If the contractor does not make payments to a trustee or other third

person, the contractor may consider as part of the wages of any laborer or
mechanic the amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program, Provided, That the Secretary of Labor has
found, upon the written request of the contractor, in accordance with the criteria
set forth in § 5.28, that the applicable standards of the Davis-Bacon Act have been
met. The Secretary of Labor may require the contractor to set aside in a separate
account assets for the meeting of obligations under the plan or program.



GDT

cypp

CYPP

CDBG-MIT Program
HUD General Provisions
Page 12/ 35

(vi) Interest. In the event of a failure to pay all or part of the wages required by the

confract, the contractor will be required to pay interest on any underpayment of
wages.

(2) Withholding —

(i)

(if)

Withholding requirements. The [write in name of Federal agency or the recipient of
Federal assistance] may, upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold or cause to be
withheld from the contractor so much of the accrued payments or advances as may
be considered necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief, including interest,
required by the clauses set forth in paragraph (a) of this section for violations of this
conftract, or to satisfy any such liabilities required by any other Federal contfract, or
federally assisted contract subject to Davis-Bacon labor standards, that is held by the
same prime confractor (as defined in § 5.2). The necessary funds may be withheld
from the contractor under this contract, any other Federal contract with the same
prime contractor, or any other federally assisted contract that is subject to Davis-
Bacon labor standards requirements and is held by the same prime confractor,
regardless of whether the other contract was awarded or assisted by the same
agency, and such funds may be used to satisfy the contractor liability for which the
funds were withheld. In the event of a contractor's failure to pay any laborer or
mechanic, including any apprentice or helper working on the site of the work (or
otherwise working in construction or development of the project under a
development statute) all or part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed in paragraph (a) (3)(iv)
of this section, the [Agency] may on its own initiative and after written nofice to the
confractor, sponsor, applicant, owner, or other entity, as the case may be, take such
action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

Priority to withheld funds. The Department has priority to funds withheld or to be
withheld in accordance with paragraph (a)(2)(i) or (b)(3)(i) of this section, or both,
over claims to those funds by:

(A) A contractor's surety(ies), including without limitation performance bond sureties
and payment bond sureties;

(B) A contracting agency for its reprocurement costs;

(C) A ftrustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in
bankruptcy of a contractor, or a contractor's bankruptcy estate;

(D) A contractor's assignee(s);

(E) A contractor's successor(s); or

(F) A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907.
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(3) Records and certified payrolls —
(i) Basic record requirements —

(A) Length of record retention. All regular payrolls and other basic records must be
maintained by the confractor and any subcontractor during the course of the work
and preserved for all laborers and mechanics working at the site of the work (or
otherwise working in construction or development of the project under a
development statute) for a period of at least 3 years after all the work on the prime
contract is completed.

(B) Information required. Such records must contain the name; Social Security
number; last known address, telephone number, and email address of each such
worker; each worker's correct classification(s) of work actually performed; hourly
rates of wages paid (including rates of contributions or costs anticipated for bona
fide fringe benefits or cash equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number of hours actually
worked in total and on each covered contract; deductions made; and actual
wages paid.

(C) Additional records relating to fringe benefits. Whenever the Secretary of Labor
has found under paragraph (a)(1)(v) of this section that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.3141(2)(B) of the Davis-Bacon
Act, the contractor must maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is financially
responsible, and that the plan or program has been communicated in writing fo the
laborers or mechanics affected, and records which show the costs anticipated or
the actual cost incurred in providing such benefits.

(D) Additional records relating to apprenticeship. Contractors with apprentices
working under approved programs must maintain written evidence of the registration
of apprenticeship programs, the registration of the apprentices, and the ratios and
wage rates prescribed in the applicable programs.

Certified payroll requirements —
(A) Frequency and method of submission. The confractor or subcontractor must
submit weekly, for each week in which any DBA- or Related Acts-covered work is
performed, certified payrolls to the [write in name of appropriate Federal agency] if
the agency is a party to the confract, but if the agency is not such a party, the
contractor will submit the certified payrolls to the applicant, sponsor, owner, or other
entity, as the case may be, that maintains such records, for transmission to the [write
in name of agency]. The prime contractor is responsible for the submission of all
certified payrolls by all subcontractors. A contracting agency or prime contractor
may permit or require contractors to submit certified payrolls through an electronic
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system, as long as the electronic system requires a legally valid electronic signature;
the system allows the contractor, the contracting agency, and the Department of
Labor to access the certified payrolls upon request for at least 3 years after the work
on the prime contract has been completed; and the contfracting agency or prime
confractor permits other methods of submission in situations where the contractor is
unable or limited in its ability to use or access the electronic system.

(B) Information required. The certified payrolls submitted must set out accurately and
completely all of the information required to be maintained under paragraph
(a)(3)(i)(B) of this section, except that full Social Security numbers and last known
addresses, telephone numbers, and email addresses must not be included on weekly
transmittals. Instead, the certified payrolls need only include an individually
identifying number for each worker (e.g., the last four digits of the worker's Social
Security number). The required weekly certified payroll information may be submitted
using Optional Form WH-347 or in any other format desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division website at
https://www.dol.gov/sites/dolgov/files/WHD /legacy/files/wh347/.pdf or its successor
website. It is not a violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last known addresses,
telephone numbers, and email addresses to the prime contractor for its own records,
without weekly submission by the subcontractor to the sponsoring government
agency (or the applicant, sponsor, owner, or other entity, as the case may be, that
maintains such records).

(C) Statement of Compliance. Each certified payroll submitted must be
accompanied by a “Statement of Compliance,” signed by the contractor or
subcontractor, or the contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must certify the following:

(1) That the certified payroll for the payroll period contains the information
required to be provided under paragraph (a)(3)(i) of this section, the
appropriate information and basic records are being maintained under
paragraph (a)(3)(i) of this section, and such information and records are
correct and complete;

(2) That each laborer or mechanic (including each helper and apprentice)
working on the contract during the payroll period has been paid the full
weekly wages earned, without rebate, either directly or indirectly, and that no
deductions have been made either directly or indirectly from the full wages
earned, other than permissible deductions as set forth in 29 CFR part 3; and

(3) That each laborer or mechanic has been paid not less than the applicable
wage rates and fringe benefits or cash equivalents for the classification(s) of
work actually performed, as specified in the applicable wage determination
incorporated into the contract.
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(D) Use of Optional Form WH-347. The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form WH-347 will satisfy the
requirement for submission of the “Statement of Compliance” required by paragraph
() (3] (i) (C) of this section.

(E) Signature. The signature by the contractor, subcontractor, or the contractor's or
subcontractor's agent must be an original handwritten signature or a legally valid
electronic signature.

(F) Falsification. The falsification of any of the above certifications may subject the
confractor or subcontractor to civil or criminal prosecution under 18 U.S.C. 1001 and
31 U.S.C. 3729.

(G) Length of cerlified payroll retention. The confractor or subcontractor must
preserve all certified payrolls during the course of the work and for a period of 3 years
after all the work on the prime contract is completed.

(i) Contracts, subcontracts, and related documents. The contractor or subcontractor

must maintain this contract or subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and extensions. The
contractor or subcontractor must preserve these contracts, subcontracts, and related
documents during the course of the work and for a period of 3 years after all the work
on the prime contract is completed.

(iv) Required disclosures and access —

(A) Required record disclosures and access to workers. The contractor or
subcontractor must make the records required under paragraphs (a)(3)(i) through
(iii) of this section, and any other documents that the [write the name of the agency]
or the Department of Labor deems necessary to determine compliance with the
labor standards provisions of any of the applicable statutes referenced by § 5.1,
available for inspection, copying, or transcription by authorized representatives of
the [write the name of the agency] or the Department of Labor, and must permit
such representatives to interview workers during working hours on the job.

(B) Sanctions for non-compliance with records and worker access requirements. If
the contractor or subcontractor fails to submit the required records or to make them
available, or refuses to permit worker interviews during working hours on the job, the
Federal agency may, after written notice to the contractor, sponsor, applicant,
owner, or other entity, as the case may be, that maintains such records or that
employs such workers, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make such records
available, or to permit worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition, any contractor or other
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person that fails to submit the required records or make those records available to
WHD within the time WHD requests that the records be produced will be precluded
from introducing as evidence in an administrative proceeding under 29 CFR part 6
any of the required records that were not provided or made available to WHD. WHD
will take into consideration a reasonable request from the contractor or person for
an extension of the time for submission of records. WHD will determine the
reasonableness of the request and may consider, among other things, the location
of the records and the volume of production.

(C) Required information disclosures. Contractors and subcontractors must maintain
the full Social Security number and last known address, telephone number, and email
address of each covered worker, and must provide them upon request to the [write
in name of appropriate Federal agency] if the agency is a party to the contract, or
to the Wage and Hour Division of the Department of Labor. If the Federal agency is
not such a party to the contract, the contractor, subcontractor, or both, must, upon
request, provide the full Social Security number and last known address, telephone
number, and email address of each covered worker to the applicant, sponsor,
owner, or other entity, as the case may be, that maintains such records, for
transmission to the [write in name of agency], the contractor, or the Wage and Hour
Division of the Department of Labor for purposes of an investigation or other
compliance action.

(4) Apprentices and equal employment opportunity —

(i) Apprentices —

(A) Rate of pay. Apprentices will be permitted to work at less than the predetermined
rate for the work they perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training Administration, Office of
Apprenticeship (OA), or with a State Apprenticeship Agency recognized by the OA.
A person who is not individually registered in the program, but who has been certified
by the OA or a State Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice, will be permitted to work at less than
the predetermined rate for the work they perform in the first 90 days of probationary
employment as an apprentice in such a program. In the event the OA or a State
Apprenticeship Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be permitted to use
apprentices at less than the applicable predetermined rate for the work performed
until an acceptable program is approved.

(B) Fringe benefits. Apprentices must be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of fringe benefits
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listed on the wage determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringe benefits must be paid in accordance with that determination.
(C) Apprenticeship ratio. The allowable ratio of apprentices to journeyworkers on the
job site in any craft classification must not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph (a)(4)(i)(D) of this
section. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated in paragraph (a)(4) (i) (A) of this section,
must be paid not less than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any apprentice performing
work on the job site in excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage determination for the work
actually performed.

(D) Reciprocity of ratios and wage rates. Where a contractor is performing
construction on a project in a locality other than the locality in which its program is
registered, the ratios and wage rates (expressed in percentages of the
journeyworker's hourly rate) applicable within the locality in which the construction is
being performed must be observed. If there is no applicable ratio or wage rate for
the locality of the project, the ratio and wage rate specified in the contractor's
registered program must be observed.

(i) Equal employment opportunity. The use of apprentices and journeyworkers under
this part must be in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29 CFR part 30.

(5) Compliance with Copeland Act requirements. The contractor shall comply with the
requirements of 29 CFR part 3, which are incorporated by reference in this contfract.

(6) Subcontracts. The contractor or subcontractor must insert in any subcontracts the
clauses contained in paragraphs (a)(1) through (11) of this section, along with the
applicable wage determination(s) and such other clauses or contract modifications as
the [write in the name of the Federal agency] may by appropriate instructions require,
and a clause requiring the subcontractors to include these clauses and wage
determination(s) in any lower tier subcontracts. The prime contractoris responsible for the
compliance by any subcontractor or lower tier subcontractor with all the contract
clauses in this section. In the event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any unpaid wages and monetary
relief, including interest from the date of the underpayment or loss, due to any workers of
lower-tier subcontractors, and may be subject to debarment, as appropriate.
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(7) Contract termination: debarment. A breach of the contract clauses in 22 CFR 5.5 may
be grounds for termination of the contract, and for debarment as a contfractor and a
subcontractor as provided in 29 CFR 5.12.

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and
5 are herein incorporated by reference in this confract.

(?) Disputes concerning labor standards. Disputes arising out of the labor standards
provisions of this contract shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the procedures of the
Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of
this clause include disputes between the contractor (or any of its subcontractors) and
the contracting agency, the U.S. Department of Labor, or the employees or their
representatives.

(10) Certification of eligibility.

(i) By entering into this contract, the contractor certifies that neither it nor any person
or firm who has an interest in the contractor's firmis a person or firm ineligible to be
awarded Government contracts by virtue of 40 U.S.C. 3144(b) or § 5.12(a).

(i) No part of this contract shall be subcontracted to any person or firm ineligible for
award of a Government contract by virtue of 40 U.S.C. 3144(b) or § 5.12(q).

(i) The penalty for making false statements is prescribed in the U.S. Code, Title 18
Crimes and Criminal Procedure, 18 U.S.C. 1001.

(11) Anti-retaliation. It is unlawful for any person to discharge, demote, intimidate,
threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against,
or cause any person to discharge, demote, intimidate, threaten, restrain, coerce,
blacklist, harass, or in any other manner discriminate against, any worker or job applicant
for:
(i) Notifying any contractor of any conduct which the worker reasonably believes
constitutes a violation of the DBA, Related Acts, this part, or 29 CFR part 1 or 3;
(i) Filing any complaint, initiating or causing to be initiated any proceeding, or
otherwise asserting or seeking to assert on behalf of themselves or others any right
or protection under the DBA, Related Acts, this part, or 29 CFR part 1 or 3;
(i) Cooperating in any investigation or other compliance action, or testifying in any
proceeding under the DBA, Related Acts, this part, or 22 CFR part 1 or 3; or
(iv) Informing any other person about their rights under the DBA, Related Acts, this

part, or 29 CFR part 1 or 3.
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21. TERMINATION FOR CAUSE

(Applicable to contracts exceeding $10,000)

If, through any cause, the CONTRACTOR shall fail to fulfill in a fimely and proper manner
his or her obligations under this Contract, or if the CONTRACTOR shall violate any of the
covenants, agreements, or stipulations of this Contract, the PRDOH shall thereupon have
the right to terminate this Contract by giving written notice to the CONTRACTOR of such
termination and specifying the effective date thereof, at least five (5) days before the
effective date of such termination. In such event, all finished or unfinished documents,
data, studies, surveys, drawings, maps, models, photographs, and reports prepared by
the CONTRACTOR under this Agreement shall, at the option of the PRDOH, become the
PRDOH's property and the CONTRACTOR shall be entitled to receive just and equitable
compensation for any work satisfactorily completed hereunder. Notwithstanding the
above, the CONTRACTOR shall not be relieved of liability to the Government of Puerto
Rico and PRDOH for damages sustained by the Government of Puerto Rico and/or
PRDOH by virtue of any breach of the Agreement by the CONTRACTOR, and the
Government of Puerto Rico and/or PRDOH may withhold any payments to the
CONTRACTOR for the purpose of set-off until such time as the exact amount of damages
due to the Government of Puerto Rico and/or PRDOH from the CONTRACTOR is
determined.

22. TERMINATION FOR CONVENIENCE

(Applicable to contracts exceeding $10,000)

The PRDOH may fterminate this Contract at any time by giving at least ten (10) days’
notice in writing to the CONTRACTOR. If the Contract is terminated by the PRDOH as
provided herein, the CONTRACTOR will be paid for the time provided and expenses
incurred up to the termination date.

23. SECTION 503 OF THE REHABILITATION ACT OF 1973

(Applicable to contracts exceeding $10,000)

The CONTRACTOR shall comply with Section 503 of the Rehabilitation Act of 1973 (29
U.S.C. § 793), as amended, and any applicable regulations.

Equal Opportunity for Workers with Disabilities:

1) The CONTRACTOR will not discriminate against any employee or applicant for
employment because of physical or mental disability in regard to any position for
which the employee or applicant for employment is qualified. The CONTRACTOR
agrees to take affirmative action to employ, advance in employment and otherwise
treat qualified individuals with disabilities without discrimination based on their
physical or mental disability in all employment practices, including the following:
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(i) Recruitment, advertising, and job application procedures;

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff,
termination, right of return from layoff and rehiring;

(iii) Rates of pay or any other form of compensation and changes in

compensation;

(iv) Job assignments, job classifications, organizational structures, position
descriptions, lines of progression, and seniority lists;

(v) Leaves of absence, sick leave, or any other leave;

(vi) Fringe benefits available by virtue of employment, whether or not
administered by the CONTRACTOR;

(vii) Selection and financial support for training, including apprenticeship,

professional meetings, conferences, and other related activities, and
selection for leaves of absence to pursue training;

(viii) Activities sponsored by the CONTRACTOR including social or recreational
programs; and
(ix) Any other term, condition, or privilege of employment.

2) The CONTRACTOR agrees to comply with the rules, regulations, and relevant orders of

3)

the Secretary of Labor issued pursuant to the act.

In the event of the CONTRACTOR's noncompliance with the requirements of this
clause, actions for noncompliance may be taken in accordance with the rules,
regulations, and relevant orders of the Secretary of Labor issued pursuant to the act.

4) The CONTRACTOR agrees to post in conspicuous places, available to employees and

applicants for employment, notices in a form to be prescribed by the Deputy
Assistant Secretary for Federal Contract Compliance Programs, provided by or
through the contracting officer. Such notices shall state the rights of applicants and
employees as well as the CONTRACTOR'S obligation under the law to take affirmative
action to employ and advance in employment qualified employees and applicants
with disabilities. The CONTRACTOR must ensure that applicants and employees with
disabilities are informed of the contents of the notice (e.g., the CONTRACTOR may
have the notice read to a visually disabled individual, or may lower the posted notice
so that it might be read by a person in a wheelchair).

The CONTRACTOR will notify each labor organization or representative of workers with
which it has a collective bargaining agreement or other contract understanding,
that the CONTRACTOR is bound by the terms of Section 503 of the Rehabilitation Act



GDT

cypp

CYPP

CDBG-MIT Program
HUD General Provisions
Page 21/ 35

of 1973, as amended, and is committed to take affiimative action to employ and
advance in employment individuals with physical or mental disabilities.

6) The CONTRACTOR will include the provisions of this clause in every subcontract or
purchase order in excess of $10,000, unless exempted by the rules, regulations, or
orders of the Secretary issued pursuant to Section 503 of the act, as amended, so
that such provisions will be binding upon each subcontractor or vendor. The
CONTRACTOR will take such action with respect to any subcontract or purchase
order as the Deputy Assistant Secretary for Federal Contract Compliance Programs
may direct to enforce such provisions, including action for noncompliance.

24. EQUAL EMPLOYMENT OPPORTUNITY

(Applicable to construction contracts and subcontracts exceeding $10,000)

The CONTRACTOR shall comply with Executive Order 11246 of September 24, 1965,
entitled “Equal Employment Opportunity,” as amended by Executive Order 11375 of
October 13, 1967, and as supplemented in Department of Labor regulations (41 C.F.R.
chapter 60).

During the performance of this Agreement, the CONTRACTOR agrees as follows:

1) The CONTRACTOR shall not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or natfional origin. The
CONTRACTOR shall take affirmative action to ensure that applicants for employment
are employed, and that employees are freated during employment, without regard
to their race, color, religion, sex, or national origin. Such action shall include, but not
be limited to, the following: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship.

2) The CONTRACTOR shall post in conspicuous places, available to employees and
applicants for employment, notices to be provided by Contracting Officer setting
forth the provisions of this non-discrimination clause. The CONTRACTOR shall state that
all qualified applicants will receive consideration for employment without regard to
race, color, religion, sex, or national origin.

3) The CONTRACTOR will, in all solicitations or advertisements for employees placed by
or on behalf of the CONTRACTOR, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex or national
origin.



GDT

cypp

CYPP

4)

CDBG-MIT Program
HUD General Provisions
Page 22/ 35

The CONTRACTOR will send to each labor union or representative of workers with
which he or she has a collective bargaining agreement or other contract or
understanding, a noftice, to be provided by the agency contracting officer,
advising the labor union or workers representative of the CONTRACTOR's
commitments under Section 202 of Executive Order 11246 of September 24, 1965,
and shall post copies of the notice in conspicuous places available to employees
and applicants for employment.

The CONTRACTOR will comply with all provisions of Exec. Order No. 11246 of
September 24, 1965, and of the rules, regulations and relevant orders of the Secretary
of Labor.

6) The CONTRACTOR will furnish all information and reports required by Exec. Order No.

8)

11246 of September 24, 1965, and by the rules, regulations and orders of the Secretary
of Labor, or pursuant thereto, and will permit access to books, records and accounts
by the contfracting agency and the Secretary of Labor for purposes of investigation
to ascertain compliance with such rules, regulations and orders.

In the event of the CONTRACTOR's non-compliance with the non-discrimination
clause of this Agreement or with any of such rules, regulations or orders, this
Agreement may be cancelled, terminated or suspended in whole or in part and the
CONTRACTOR may be declared ineligible for further government confracts in
accordance with procedures authorized in Executive Order 11246 and such other
sanctions as may be imposed and remedies invoked as provided in Exec. Order No.
11246 of September 24, 1965, or by rule, regulation or order of the Secretary of Labor,
or as otherwise provided by law.

CONTRACTOR shall incorporate the provisions of 1 through 7 above in every
subcontract or purchase order unless exempted by rules, regulations or orders of the
Secretary of Labor so that such provisions shall be binding on such subcontractor. The
CONTRACTOR will take such action with respect to any subcontract or purchase
order as the contracting agency may direct as a means of enforcing such provisions
including sanctions for non- compliance, provided, however, that in the event the
CONTRACTOR becomes involved in, or is threatened with, litigation with @
subcontractor or vendor as a result of such direction by the contracting agency, the
CONTRACTOR may request the United States to enter into such litigation to protect
the interests of the United States.
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25. CERTIFICATION OF NONSEGREGATED FACILITIES

(Applicable to construction contracts exceeding $10,000)

The CONTRACTOR certifies that it does not maintain or provide for its establishments, and
that it does not permit employees to perform their services at any location, under ifs
conftrol, where segregated facilities are maintained. It cerfifies further that it will not
maintain or provide for employees any segregated facilities at any of its establishments,
and it will not permit employees to perform their services at any location under its control
where segregated facilities are maintained. The CONTRACTOR agrees that a breach of
this certification is a violation of the equal opportunity clause of this Agreement.

As used in this certification, the term “segregated facilities” means any waiting rooms,
work areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks,
locker rooms, and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, fransportation and housing facilities provided for
employees which are segregated by explicit directive or are, in fact, segregated on the
basis of race, color, religion, or national origin because of habit, local custom, or any
other reason.

The CONTRACTOR further agrees that (except where it has obtained for specific time
periods) it will obtain identical certification from proposed subcontractors prior to the
award of subcontracts exceeding $10,000 which are not exempt from the provisions of
the equal opportunity clause; that it will retain such certifications in its files; and that it will
forward the preceding notice to such proposed subcontractors (except where proposed
subcontractors have submitted identical certifications for specific fime periods).

26. CERTIFICATION OF COMPLIANCE WITH CLEAN AIR AND WATER ACTS
(Applicable to contracts exceeding $100,000)

CLEAN AIR ACT

1)--The CONTRACTOR agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et
seq.

2)--The CONTRACTOR agrees to report each violation to the PRDOH and understands
and agrees that the PRDOH wiill, in turn, report each violation as required to assure
notification to the Government of Puerto Rico, HUD, and the appropriate
Environmental Protection Agency Regional Office.
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3)--The CONTRACTOR agrees to include these requirements in each subcontract
exceeding $150,000 financed in whole or in part with Federal assistance provided
by HUD.

WATER POLLUTION CONTROL ACT

1)--The CONTRACTOR agrees to comply with all applicable standards, orders or
regulations issued pursuant to the Federal Water Pollution Control Act, as
amended, 33 US.C. §1251, et seq.

2)--The CONTRACTOR agrees to report each violation to the PRDOH and understands
and agrees that the PRDOH wiill, in turn, report each violation as required to assure
notification to the Government of Puerto Rico, HUD, and the appropriate
Environmental Protection Agency Regional Office.

3)--The CONTRACTOR agrees to include these requirements in each subcontract
exceeding $150,000 financed in whole or in part with Federal assistance provided

Q:DT by HUD.

GDT
The CONTRACTOR and all subcontractors shall comply with the requirements of the

CYDP Clean Air Act, as amended, 42 U.S.C. § 7401 et seq., the Federal Water Pollution Control
e Act, as amended, 33 US.C. § 1251 et seq., and the regulations of the Environmental

Protection Agency with respect thereto, at 5 C.F.R. Part 919 Subpart E and 24 C.F.R. Part
58 as amended, Section 508 of the Clean Water Act (33 U.S.C. § 1368) and Executive
Order 11738.

In addition to the foregoing requirements, all nonexempt contractors and subcontractors
shall furnish to the owner, the following:

1) Astipulation by the CONTRACTOR or subcontractors, that any facility to be utilized in
the performance of any nonexempt contract or subcontract, is not listed on the
Excluded Party Listing System pursuant to 40 C.F.R. Part 32 or on the List of Violating
Facilities issued by the Environmental Protection Agency (EPA) pursuant to 24 C.F.R.
Part 58, as amended.

2) Agreement by the CONTRACTOR to comply with all the requirements of Section 114
of the Clean Air Act, as amended, (42 U.S.C. § 7414) and Section 308 of the Federal
Water Pollution Control Act, as amended, (33 U.S.C. § 1318) relating to inspection,
monitoring, entry, reports and information, as well as all other requirements specified
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in said Section 114 and Section 308, and all regulations and guidelines issued
thereunder.

3) A stipulation that as a condition for the award of the Agreement, prompt notice will
be given of any notification received from the Director, Office of Federal Activities,
EPA, indicating that a facility utilized, or to be utilized for the Agreement, is under
consideration to be listed on the Excluded Party Listing System or the EPA List of
Violating Facilities.

4) Agreement by the CONTRACTOR that he or she will include, or cause to be included,
the criteria and requirements in paragraph (1)through (4) of this section in every
nonexempt subcontract and requiring that the CONTRACTOR will take such action
as the government may direct as a means of enforcing such provisions.

27. ANTI-LOBBYING (Applicable to contracts exceeding $100,000)
By the execution of this Confract, the CONTRACTOR certifies, to the best of his or her
knowledge and belief, that:

1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
CONTRACTOR, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contfract, grant, loan, or
cooperative agreement.

2) If any funds other than Federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer oremployee of Congress, or an employee
of a Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the CONTRACTOR shall complete and submit Standard
Form-LLL, “Disclosure of Lobbying Activities”, in accordance with its instructions.

3) The CONTRACTOR shall require that the language of this certification be included in
the award documents for all subawards at all tiers (including subcontracts, subgrants,
and confracts under grants, loans, and cooperative agreements) and that all
subrecipients shall certify and disclose accordingly.
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This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this fransaction imposed by Section 1352, Title
31, US. Code. Any person who fails to file the required certification shall be subject
to a civil penalty of not less than $10,000 and not more than $100,000 for each such
failure.

28. BONDING REQUIREMENTS
(Applicable to construction and facility improvement contracts exceeding $100,000)

The CONTRACTOR shall comply with Puerto Rico bonding requirements, unless they have
not been approved by HUD, in which case the CONTRACTOR shall comply with the
following minimum bonding requirements:

1) A bid guarantee from each bidder equivalent to five percent (5%) of the bid price.
The “bid guarantee” shall consist of a firm commitment such as a bid bond, certified
check, or other negotiable instrument accompanying a bid as assurance that the
bidder will, upon acceptance of his or her bid, execute such contractual documents
as may be required within the time specified.

2) A performance bond on the part of the CONTRACTOR for one hundred percent
(100%) of the Agreement price. A “performance bond” is one executed in
connection with a contract to secure the fulfillment of all the CONTRACTOR's
obligations under such contract.

3) A payment bond on the part of the CONTRACTOR for one hundred percent (100%) of
the Agreement price. A “payment bond"” is one executed in connection with a
contract to assure payment as required by the law of all persons supplying labor and
material in the execution of the work provided for in the contfract.

29. SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT OF 1968 (As required by
applicable thresholds)

1) The work to be performed under this Agreement is subject to the requirements of
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C.
§ 1701u (Section 3). The purpose of Section 3 is fo ensure that employment and other
economic opportunities generated by HUD assistance or HUD-assisted projects
covered by Section 3, shall, to the greatest extent feasible, be directed to low- and
very low-income persons, particularly persons who are recipients of HUD assistance
for housing.
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2) The parties to this Agreement agree to comply with HUD's regulations in 24 C.F.R. Part

75 which implement Section 3. As evidenced by their execution of this Agreement,
the parties to this Agreement certify that they are under no contractual or other
impediment that would prevent them from complying with the Part 75 regulations.

3) The CONTRACTOR agrees to send to each labor organization or representative of

workers with which the CONTRACTOR has a collective bargaining agreement or
other understanding, if any, a notice advising the labor organization or workers’
representative of the CONTRACTOR's commitments under this Section 3 clause, and
will post copies of the notice in conspicuous places at the work site where both
employees and applicants for training and employment positions can see the nofice.
The notice shall describe the Section 3 preference, shall set forth minimum number
and job titles subject to hire, availability of apprenticeship and training positions, the
qualifications for each; and the name and location of the person(s) taking
applications for each of the positions; and the anticipated date the work shall begin.

4) The CONTRACTOR agrees to include this Section 3 clause in every subcontract subject

to compliance with regulations in 24 C.F.R. Part 75, and agrees to take appropriate
action, as provided in an applicable provision of the subcontract or in this Section 3
clause, upon a finding that the subcontractor is in violation of the regulations in 24
C.F.R. Part 75. The CONTRACTOR will not subcontract with any subcontractor where
the CONTRACTOR has notice or knowledge that the subcontractor has been found
in violation of the regulations in 24 C.F.R. Part 75.

5) The CONTRACTOR will certify that any vacant employment positions, including training

positions, that are filled: (1) after the CONTRACTOR is selected but before the
confract is executed, and (2) with persons other than those to whom the regulations
of 24 C.F.R. Part 75 require employment opportunities to be directed, were not filled
to circumvent the CONTRACTOR's obligations under 24 C.F.R. Part 75.

Noncompliance with HUD's regulations in 24 C.F.R. Part 75 may result in sanctions,
termination of this Agreement for default, and debarment or suspension from future
HUD assisted contracts.

7) With respect to work performed in connection with Section 3 covered Indian housing

assistance, Section 7(b) of the Indian Self-Determination and Education Assistance
Act (46 U.S.C. § 5307) also applies to the work to be performed under this Agreement.
Section 7(b) requires that to the greatest extent feasible: (i) preference and
opportunities for training and employment shall be given to Indians, and (ii)
preference in the award of contracts and subcontracts shall be given to Indian
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organizations and Indian-owned Economic Enterprises. Parties to this Agreement that
are subject to the provisions of Section 3 and Section 7(b) agree to comply with
Section 3 to the maximum extent feasible, but not in derogation of compliance with
Section 7(b).

8) The Contractor agrees to submit, and shall require its subcontractors to submit
to them, quarterly reports to the PRDOH detailing the total number of labor
hours worked on the Section 3 Project, the total number of labor hours worked
by Section 3 Workers, and the total number of hours worked by Targeted
Section 3 Workers, and any affirmative efforts made during the quarter to
direct hiring efforts to low- and very low-income persons, particularly persons
who are Section 3 Workers and Targeted Section 3 Workers.

30. FAIR HOUSING ACT

CONTRACTOR shall comply with the provisions of the Fair Housing Act of 1968, as
amended. The act prohibits discrimination in the sale or rental of housing, the financing
of housing or the provision of brokerage services against any person on the basis of race,
color, religion, sex, national origin, handicap or familial status. The Equal Opportunity in
Housing Act prohibits discrimination against individuals on the basis of race, color,
religion, sex or national origin in the sale, rental, leasing or other disposition of residential
property, orin the use or occupancy of housing assisted with Federal funds.

31. ENERGY POLICY AND CONSERVATION ACT

CONTRACTOR shall comply with mandatory standards and policies relating to energy
efficiency as contained in the Government of Puerto Rico's energy conservation plan,
issued in compliance with the Energy Policy and Conservation Act (42 US.C. 6201 et seq).

32. HATCH ACT
CONTRACTOR agrees to comply with mandatory standards and policies relating to
Hatch Act, Public Law 76-252, as amended.

The Hatch Act applies to political activities of certain state and local employees. As a
Puerto Rico Department of Housing CONTRACTOR, you may do any of the following
activities: be a candidate in nonpartisan elections; attend political meetings and
conventions; contribute money; campaign in partisan elections; and hold office in
political parties.

The CONTRACTOR may not do the following activities: be a candidate in partisan
elections; use official influence to interfere in elections; coerce political contributions from
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subordinates in support of political parties or candidates. The office of special counsel
operates a website that provides guidance concerning hatch act issues.

33. HEALTH AND SAFETY STANDARDS

All parties participating in this project agree to comply with Sections 107 and 103 of the
Contract Work Hours and Safety Standards Act. Section 107 of the Act is applicable to
construction work and provides that no laborer or mechanic shall be required to work in
surroundings or under working conditions, which are unsanitary, hazardous, or dangerous
to his or her health and safety as determined under construction, safety, and health
standards promulgated by the Secretary of Labor. These requirements do not apply to
the purchase of supplies or materials or articles ordinarily available on the open market,
or contracts for tfransportation.

34. PERSONNEL

The CONTRACTOR represents that it has, or will secure at its own expense, all personnel
required in performing the services under this Agreement. Such personnel shall not be
employees of, or have any contractual relationship with, the contracting party. All the
services required hereunder will be performed by the CONTRACTOR or under its
supervision, and all personnel engaged in the work shall be fully qualified and shall be
authorized or permitted under State and local law to perform such services. No person
who is serving sentence in a penal or correctional institution shall be employed on work
under this Confract.

35. WITHHOLDING OF WAGES

If in the performance of this Agreement, there is any underpayment of wages by the
CONTRACTOR or by any subcontractor thereunder, the PRDOH may withhold from the
CONTRACTOR out of payment due to him or her an amount sufficient to pay to
employees underpaid the difference between the wages required thereby to be paid
and the wages actually paid such employees for the total number of hours worked. The
amounts withheld may be disbursed by the PRDOH for and on account of the
CONTRACTOR or subcontractor to the respective employees to whom they are due.

36. CLAIMS AND DISPUTES PERTAINING TO WAGE RATES

Claims and disputes pertaining to wage rates or to classifications of professional staff or
technicians performing work under this Contract shall be promptly reported in writing by
the CONTRACTOR to the PRDOH for the latter’s decision, which shall be final with respect
thereto.
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37. DISCRIMINATION BECAUSE OF CERTAIN LABOR MATTERS

No person employed on the services covered by this Agreement shall be discharged or
in any way discriminated against because he or she has filed any complaint or instituted
or caused to be instituted any proceeding or has testified or is about to testify in any
proceeding under or relating to the labor standards applicable hereunder to his or her
employer.

38. INTEREST OF MEMBERS OF LOCAL PUBLIC AGENCY AND OTHERS

The CONTRACTOR agrees to establish safeguards to prohibit employees from using
positions for a purpose that is or gives the appearance of being motivated by a desire
for private gain for themselves or others, particularly those with whom they have a family,
business, or other tie. The CONTRACTOR will be aware of and avoid any violation of the
laws of this State which prohibit municipal officers and employees from having or owning
any interest or share, individually or as agent or employee of any person or corporation,
either directly or indirectly, in any contract made or let by the governing authorities of
such municipality for the construction or doing of any public work, or for the sale or
purchase of any materials, supplies or property of any description, or for any other
purpose whatsoever, or in any subcontract arising therefrom or connected therewith, or
to receive, either directly or indirectly, any portion or share of any money or other thing
paid for the construction or doing of any public work, or for the sale or purchase of any
property, or upon any other contract made by the governing authorities of the
municipality, or subcontract arising therefore or connected therewith.

The CONTRACTOR will also be aware of and avoid any violation of the laws of this State
which prescribe a criminal penalty for any public officer who has an interest in any
contract passed by the board of which he or she is a member during the fime he or she
was a member and for one year thereafter.

39. INTEREST OF CERTAIN FEDERAL OFFICERS

No member of, or delegate to, the Congress of the United States and no Resident
Commissioner shall be admitted any share or part of this Agreement or fo any benefit to
arise therefrom.

40. INTEREST OF CONTRACTOR

The CONTRACTOR agrees that it presently has no interest and shall not acquire any
interest, direct or indirect, in the above described project or any parcels therein or any
other interest which would conflict in any manner or degree with the performance of the
Work hereunder. The CONTRACTOR further agrees that no person having any such
interest shall be employed in the performance of this Agreement.
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41. POLITICAL ACTIVITY
The CONTRACTOR will comply with the provisions of the Hatch Act (5 U.S.C. § 1501 et
seq.), which limits the political activity of employees.

42. RELIGIOUS ACTIVITY

The CONTRACTOR agrees to abstain from using any funds related to this Agreement for
inherently religious activities prohibited by 24 C.F.R. § 570.200(j), such as worship, religious
instruction, or proselytization.

43. FLOOD DISASTER PROTECTION ACT OF 1973

The CONTRACTOR will ensure that procedures and mechanisms are put intfo place to
monitor compliance with all flood insurance requirements as found in the Flood Disaster
Protection Act of 1973, 24 C.F.R. § 570.605.

44. LEAD BASED PAINT

The CONTRACTOR must comply with the regulations regarding lead-based paint found
at 24 C.F.R. Part 35 on LEAD-BASED PAINT POISONING PREVENTION IN CERTAIN
RESIDENTIAL STRUCTURES with regards to all housing units assisted using CDBG-DR funds.

45. VALUE ENGINEERING

(Applicable to construction contracts exceeding $2,000 when required by Federal
program legislation)

The CONTRACTOR must comply with the regulations regarding systematic and organized

approach to analyze functions of systems, equipment, facilities, services, and materials
to ensure they achieve their essential functions at the lowest cost consistent to life cycle
in execution, reliability, quality, and safety, in accordance with 24 C.F.R. § 200.318(g).

46.UNIFORM RELOCATION ASSISTANCE AND REAL PROPERTY ACQUISITION
POLICIES ACT (URA)

Every project funded in part or in full by Community Development Block Grant — Disaster
Recovery (CDBG-DR) funds, and all activities related to that project, are subject to the
provisions of the Uniform Relocation Assistance and Real Property Acquisition Policies Act
of 1970 (URA), as amended, 42 U.S.C. § 4601 et seq., and section 104(d) of the Housing
and Community Development Act of 1992, as amended (HCDA), 42 US.C. § 5304(d),
except where waivers or alternative requirements have been provided by the U.S.
Department of Housing and Urban Development (HUD). The implementing regulations
for URA are at 49 C.F.R. Part 24, and the regulations for section 104(d) are at 24 C.F.R. Part
42, subpart C. Additionally, HUD has established regulations specific to CDBG-funded
housing activities at 24 C.F.R. § 570.606. PRDOH has also established the Uniform
Relocation Assistance Guide & Residential Anti-Displacement and Relocation Assistance



GDT

cypp

CYPP

CDBG-MIT Program
HUD General Provisions
Page 32/ 35

Plan (URA & ADP Guide) which provides guidance and requirements regarding URA
compliance and minimizing displacement that are applicable to all CDBG-DR programs.
The primary purpose of these laws and regulations is to provide uniform, fair, and
equitable treatment of persons whose real property is acquired or who are displaced in
connection with federally funded projects.

When CDBG-DR funds are planned, intended, or used for any activity or phase of a
project and the phases are interdependent, URA applies to that activity or project. This
includes any property acquisition, even if CDBG-DR funds are not used to fund the
purchase, if the contract to acquire property is executed with the intention of seeking
CDBG-DR funds to complete the project or an interdependent phase of the project.
Contractors are responsible for ensuring URA compliance throughout the design,
proposal, and implementation of any project that includes real property acquisition or
displacement of residential or business occupants.

47. OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 (OSH ACT)

The CONTRACTOR shall comply with the Occupational Safety and Health Act of 1970
(OSH Act) as supplemented by the Department of Labor regulations. This Act created
the Occupational Safety and Health Administration (OSHA). OSHA sets and enforces
protective standards of safety and health in the workplace. Under the OSH Act,
employers have a responsibility to provide a safe workplace.

Employers must comply with the 29 CFR 1910 General Obligations Clause of the OSH Act.
This clause requires employers to maintain their workplaces free from serious recognized
hazards. This includes the adoption of safety and health guidelines and the subsequent
training of the employer’s workforce in these.

CONTRACTORS whose Scope of Work includes construction activities must comply with
the General Clauses, and also with provisions of 29 CFR 1926 “Construction Health and
Safety Regulations”. It shall be a condition of any contract for construction, alteration
and/or repair, including painting and decorating, that no contractor or subcontractor
for any part of the contract work shall require any worker or mechanic employed in the
performance of the contract to work in an environment or in unhealthy, hazardous or
dangerous working conditions to their health or safety.

48. FEDERAL FUNDING ACCOUNTABILITY AND TRANSPARENCY ACT (FFATA)

The Federal Funding Accountability and Transparency Act of 2006 (FFATA), as amended,
was signed with the intent of reducing wasteful government spending and providing
citizens with the ability to hold the government accountable for spending decisions. 2
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C.F.R. § Part 170 outlines the requirements of recipients’ in reporting information on
subawards and executive total compensation under FFATA legislation. Any non-Federal
entity that receives or administers Federal financial assistance in the form of grants, loans,
loan guarantees, subsidies, insurance, food commodities, direct appropriations, assessed
and voluntary contributions; and/or other financial assistance transactions that authorize
the non-Federal entities' expenditure of Federal fund, is subject to these requirements.
Prime confract awardees and prime grant awardees are required to report against
subcontracts and subgrants awarded in the FFATA Subaward Reporting System (FSRS),
the reporting tool for Federal prime awardees. This information reported will then be
displayed on a public and searchable website: www.USASpending.gov.

49. PROCUREMENT}

The Uniform Guidance procurement requirements (2 C.F.R. § Part 200, Subpart D) went
into effect on July 1, 2018. These requirements are applicable to CDBG-DR funded
projects, or as provided by 83 Federal Register 5844 VI A(1)(b)(2) permits a state grantee
to elect to follow its own procurement policy. These policies and procedures ensure that
Federal dollars are spent fairly and encourage open competition at the best level of
service and price.

50. CHANGE ORDERS TO CONTRACTS

Change orders are issued when the initial agreed-upon pricing or work to be completed
requires modification. First, the CONTRACTOR must complete a Change Order Request
Form. This form and supporting documentation must be delivered to the PRDOH for
review. Each change order must have a cost analysis. Once the Project Manager
approves the change order, it is retfurned to the contractor for execution. Change orders
are only invoiced on the final draw and categorized as “change orders.” The amount
listed on the invoice must match the previously approved amount and must be cost-
reasonable. The PRDOH is responsible for verifying cost reasonableness. Verification
documentation for cost reasonableness becomes an attachment to the change order.

51. LANGUAGE ACCESS PLAN

Executive Order No. 13166, signed on August 11, 2000, requires programs, subrecipients,
contractors, subcontractors, and/or developers funded in whole or in part with CDBG-DR
financial assistance to ensure fair and meaningful access to programs and services for
families and individuals with Limited English Proficiency (LEP) and/or deaf/hard of hearing.
Fair access is ensured through the implementation of a Language Assistance Plan (LAP),
which includes non-English-based outreach, translation services of vital documents, free
language assistance services, and staff training. Vital documents are defined as
depending on the importance of the program, information, encounter, or service
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involved, and the consequence to the LEP person if the information in question is not
provided accurately or in a timely manner.

The Fair Housing and Equal Opportunity Language Access Plan for all CDBG-DR/MIT
Programs states that Subrecipient Agreements will include requirements for the provisions
of LEP and Limited Spanish Proficient (LSP) resources by subrecipients for all public
partficipatory activities, including marketing, outreach, applications, vital document
translations as well as monitoring requirements. Subrecipients and contractors have to
comply with the following LEP/LSP requirements:

a. Provide Spanish translations for all outreach, marketing, application materials,
and vital documents, and advertise the availability of language assistance
services.

b. Requirements will also be added for subrecipients, contractors, and other
administering entities that interact with LEP/LSP individuals as part of the
implementation of the CDBG-DR/MIT Programs to:

i. Develop and maintain operating procedures that address LEP/LSP
assistance;

i. Maintain inquiry and application logs that specify language of choice;

ii.  Submit documentation to PRDOH supporting subrecipient efforts to further
LEP access;

iv.  Submit franslated documentation to PRDOH for maintenance in PRDOH’s
project files; and
Require periodic monitoring by PRDOH for compliance with LEP/LSP
requirements.

CDBG-DR/MIT subrecipients and contractors, as well as any other administering entities
that interact with LEP/LSP individuals as part of the implementation of the programs, will
be required to maintain inquiry and application logs that document the language
preference of persons seeking to apply or participate in CDBG-DR/MIT funded activities.

52. PERSONALLY IDENTIFIABLE INFORMATION

In accordance with 2 C.F.R. § 200.303, regarding internal controls of a non-Federal entity,
a grantee must guarantee the protection of all Personally Identifiable Information (Pll)
obtained. The program will enact necessary measures to ensure Pll of all applicants is
safeguarded as to avoid release of private information. If a contractor or employee
should experience any loss or potential loss of Pll, the program shall be notified
immediately of the breach or potential breach.
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53. PROCUREMENT OF RECOVERED MATERIALS

A non-Federal entity that is a state agency or agency of a political subdivision of a state
and its contractors must comply with section 6002 of the Solid Waste Disposal Act, as
amended by the Resource Conservation and Recovery Act. The requirements of Section
6002 include procuring only items designated in guidelines of the Environmental
Protection Agency (EPA) at 40 C.F.R. part 247 that contain the highest percentage of
recovered materials practicable, consistent with maintaining a satisfactory level of
competition, where the purchase price of the item exceeds $10,000 or the value of the
quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid
waste management services in a manner that maximizes energy and resource recovery;
and establishing an affirmative procurement program for procurement of recovered
materials identified in the EPA guidelines.

END OF DOCUMENT
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APPENDIX C
CONTRACTOR CERTIFICATION

FINANCIAL OVERSIGHT AND MANAGEMENT BOARD FOR PUERTO RICO
CONTRACTS REVIEW POLICY

GREEN ENERGY & FUELS, INC,

The following B hereby cerlified to the Oversight Boord regarding the request for
authorization fo execute an Agreemen? for PV Systems, Water Storage System Design,
Acquisition, and Installation Services by and between the Puerto Rico Department of
Housing (PRDOH) and GREEN ENERGY & FUELS, INC.:

I The expected subcontractor(s] in conneclion with the proposed contract is (are) the
following:

GDT

_CYPP 2 Meither the controctor nor any of its owners?, pariners, directors, officials, or

CYPP employees, hos ogreed to shore of give o percenfoge of the contractor's
.{{ compensalion under the conifract to. or otherwise compensate, any third party,
ti.ﬂ' whether direclly or indireclly, in conneclich with lhe procwement, negofiafion,

execution or performance of the confract, except as follows:

3. To the best knowledge of the signatory [after due investigafion). no person hos
unduly intervened in the procuremeant, negotiation or execution of the contraci, for ifs
own banefit or thal of a third person, in contravention of applicable law.

4. To the best knowledge of the signatory [ofter due investigotion), no person has: (i)
offered, paid, or promised to pay money to; [il) offered, given, of promised to give
anything of value to: or (i) olherwise influenced any public official or employee with
the purpose of secunng ony odvantages, privileges or favors for the benefit of such

Ad L haredn, tha tenm “correct™ i nchushe of any omandrmenis, modificodfion & exlenions.
For prposes ol this carfificobon, o confrocionr] “owne™ shol meon any person oF andihy with mome thon o en percent
[ WSy cremgrzhiny inhgect in ihe canhocios.
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panson in connechon with the confrac! [such as the execution of a subconirac! with
controclor, beneficial freaiment under the confract, or the written or unwritten promise

of a gift, favar, or other monetary or non-monetary benefit).

5. Meither the confractor, nor any of its owners, poartners. directors, officiols or
employees or, 1o the best of ils knowledge (ofter due invesfigation), its representatives
or sub-confracion. has required, directly or indirectly, from third persons to take any
action wifh the purpose of influencing any public official or employee in connecfion
with the procurement. negofiotion or execution of the conirach in contravenfion of
appicable law,

&, Any Iincomect!, incomplete or folse stolement made by the contraclor's
represaniative as part of this cerificalion shall couse the nulity of the proposed
confract, ond the confraclor must reimburse immediately to the Commonwealth any
omaounts, payments, or benefits received from the Commonwealth under the proposed
contract.

[The cbove ceriifications shall be signed under penalty of perury by the Chief Executive
Officer (or equivalent highest rank officer) in the following form:]

| heretyy E&ﬂi%nd&r penclty of perjury that the foregeing i complete, frue, and
comect on this 1 day of_Ttuwesy of 1a1s.

/ff”“’f of /ﬂ_’-} r/zcﬁ

Signature Dote

lLede b n_w'-]lr.-. -Tr.!h':lﬁ Cf—_?*?*-r';..lm‘*

Frinfed Name Position
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ATTACHMENT H
NON-CONFLICT OF INTEREST CERTIFICATION

GREEN ENERGY & FUELS, INC:

The CONTRACTOR cerlifies that:

1.

No public servant of this executive agency has a pecuniary interest in this
contract, subrecipient agreement, purchase, or commercial fransaction.

Mo public servant of this execufive agency has requested me or accepted from
me, directly or indwectly, for him [her], for any member of his family unit or for
any person, gifts, bonuses, favors, services, donations, loans or anything ekse of
monetary value.

No public servant (s} requested or accepted any good of economic value,
finked to this tronsaction, from any person of my enfity as poyment for
performing the duties and responsibilities of their employment.

. No public servant hos requested from me, directly or indirecity, for him [her), for

any member of his or her family unit, or for any other person, business, or entity,
something of economic volue, Including gifls, loans, promises, favors or services
in exchange for the performance of said public servant s influenced in my favar
or of my entfity.

| have no kinship relofionship, within the fourth degree of consonguinity and
second by affinity, with any public servant who has the power ta influence and
parficipate in the institutional decisions of this executive agency.

“I hereby cerlify under penalty of perjury that the foregoing is complete. true. and

corect.” )
_ @ = = = _MA_?/ZM'T
Dote {

Signafure

a

Q‘.u_\_h A D:;u:h k_qﬂg‘f_ CEQ ~ bgciy it

Printed Name Pasition



